
Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

OCCUPATIONAL SAFETY AND HEALTH REVIEW COMMISSION (9514)
And

GENERAL SERVICES ADMINISTRATION

AGA00167 Final Version: 56 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

OCCUPATIONAL SAFETY AND HEALTH REVIEW COMMISSION (Code 9514) will occupy 855.22
usable ( 1,139.60 rentable) square feet of space and 0 structured parking spaces and 0 surface parking spaces
at SAM NUNN ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA,
for a period of 55 months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

OCCUPATIONAL SAFETY AND HEALTH REVIEW COMMISSION (Code 9514) will pay the General
Services Administration rent in accordance with the attached page(s). The rental will be adjusted annually
for operating cost.

OCCUPATIONAL SAFETY AND HEALTH REVIEW COMMISSION (Code 9514) will pay the General
Services Administration additional rent for prorated share of joint use space associated with this location, if
any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
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the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
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space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
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preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
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are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet,  Annual which is further defined
as:

Rentable Space
RSF

Rentable Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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FY19 rate reset with
extension Page: 1 of 5

AGA00167 Final Version: 56 Date Last Modified: 07-Mar-2019

9514 OCCUPATIONAL SAFETY AND HEALTH REVIEW
COMMISSION
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period:07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 1,140 $9,592.58 $14.430000000
3. Operating Costs ## 1,140
A. Market Rent SubTotal 1,140
7. Security Services

c.  Building Specific Amortized Capital
B. Agency Rent SubTotal 1,140
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 1,140
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 56

PBS Fee is 0%

Note: ANSI Rentable of 1,140 is 855 Assigned Usable Space PLUS 284 Common Space. R/U Factor is
1.332523709
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FY19 rate reset with
extension Page: 2 of 5

AGA00167 Final Version: 56 Date Last Modified: 07-Mar-2019

9514 OCCUPATIONAL SAFETY AND HEALTH REVIEW
COMMISSION
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period:01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 1,140 $16,444.43 $14.430000000
3. Operating Costs ## 1,140
A. Market Rent SubTotal 1,140
B. Agency Rent SubTotal 1,140
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 1,140
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 56

PBS Fee is 0%

Note: ANSI Rentable of 1,140 is 855 Assigned Usable Space PLUS 284 Common Space. R/U Factor is
1.332523709
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FY19 rate reset with
extension Page: 3 of 5

AGA00167 Final Version: 56 Date Last Modified: 07-Mar-2019

9514 OCCUPATIONAL SAFETY AND HEALTH REVIEW
COMMISSION
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period:01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 1,140 $16,444.43 $14.430000000
3. Operating Costs ## 1,140
A. Market Rent SubTotal 1,140
B. Agency Rent SubTotal 1,140
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 1,140
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 56

PBS Fee is 0%

Note: ANSI Rentable of 1,140 is 855 Assigned Usable Space PLUS 284 Common Space. R/U Factor is
1.332523709
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FY19 rate reset with
extension Page: 4 of 5

AGA00167 Final Version: 56 Date Last Modified: 07-Mar-2019

9514 OCCUPATIONAL SAFETY AND HEALTH REVIEW
COMMISSION
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period:01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 1,140 $16,444.43 $14.430000000
3. Operating Costs ## 1,140
A. Market Rent SubTotal 1,140
B. Agency Rent SubTotal 1,140
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 1,140
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 56

PBS Fee is 0%

Note: ANSI Rentable of 1,140 is 855 Assigned Usable Space PLUS 284 Common Space. R/U Factor is
1.332523709

      OA #: AGA00167     OA Status: Final     Version: 56     Loc Code: GA1007ZZ

9

(b) (5) (b) (5)
(b) (5) (b) (5)

(b) 
(5)

(b) (5)

(b
) 
(5
)

(b) (5) (b) (5)
(b) (5)

(b) (5)

(b) (5)

(b) (5)



FY19 rate reset with
extension Page: 5 of 5

AGA00167 Final Version: 56 Date Last Modified: 07-Mar-2019

9514 OCCUPATIONAL SAFETY AND HEALTH REVIEW
COMMISSION
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period:01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 1,140 $16,444.43 $14.430000000
3. Operating Costs ## 1,140
A. Market Rent SubTotal 1,140
B. Agency Rent SubTotal 1,140
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 1,140
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 56

PBS Fee is 0%

Note: ANSI Rentable of 1,140 is 855 Assigned Usable Space PLUS 284 Common Space. R/U Factor is
1.332523709
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

SOCIAL SECURITY ADMINISTRATION (2804)
And

GENERAL SERVICES ADMINISTRATION

AGA00302 Final Version: 61 Date Last Modified: 15-Mar-2019 
GA1007ZZ LGA34033 X21 Shell and Operating Rate Reset to Market - 10-Year 

SOCIAL SECURITY ADMINISTRATION (Code 2804) will occupy 9,750.93 usable ( 12,988.27 rentable)
square feet of space and 0 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 52
months commencing on or about 06/01/2019.
The agency share of Joint Use Spaces is rentable square feet.

SOCIAL SECURITY ADMINISTRATION (Code 2804) will pay the General Services Administration rent
in accordance with the attached page(s). The rental will be adjusted annually for operating cost.

SOCIAL SECURITY ADMINISTRATION (Code 2804) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. SOCIAL SECURITY
ADMINISTRATION is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
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recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
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reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been

      OA #: AGA00302     OA Status: Final     Version: 61     Loc Code: GA1007ZZ

3



included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
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budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
Shell and Operating Rate Reset to Market - 10-Year Levelized Rates
The shell and operating rates are being reset based on market appraisal as per the existing terms and
conditions of your occupancy agreement. PBS has transitioned to 10-year levelized rate appraisals. This
occupancy will receive the new shell and operating rates for 120 months or the remainder of this OAÂ¿s
term, whichever occurs first. The operating rate will continue to escalate annually.
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.
Social Security Administration Mandatory Clauses
Tenant Improvement Terms
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The following terms apply to this Occupancy Agreement:

A. General TI Allowance $334,222.88

B. General TI Allowance Expended $0.00

C. General TI Allowance Total Repayment N/A

D. Customization TI Allowance $66,844.58

E. Customization TI Allowance Expended $0.00

F. Customization TI Allowance Total Repayment N/A

G. Amortization Start Date 06/01/2019

H. TI Amortization Annual Interest Rate 2.985

I. TI Amortization Term (Months) 52

J. Total TI Overage/Lump-Sum Payment $0.00

K. Agency Customization Tier 2

L. Construction Index 0.88

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Rate reset Page: 1 of 5
AGA00302 Final Version: 61 Date Last Modified: 15-Mar-2019

2804 SOCIAL SECURITY
ADMINISTRATION X21

GA1007ZZ LGA34033 Shell and Operating Rate Reset to Market - 10-Year
OA Start Date: 01-Jun-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period:01-Jun-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 12,988 $62,473.58 $14.430000000
3. Operating Costs ## 12,988
A. Market Rent SubTotal 12,988
7. Security Services

c.  Building Specific Amortized Capital
B. Agency Rent SubTotal 12,988
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 12,988
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 52

PBS Fee is 0%

Note: ANSI Rentable of 12,988 is 9,751 Assigned Usable Space PLUS 3,237 Common Space. R/U
Factor is 1.332002957
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Rate reset Page: 2 of 5
AGA00302 Final Version: 61 Date Last Modified: 15-Mar-2019

2804 SOCIAL SECURITY
ADMINISTRATION X21

GA1007ZZ LGA34033 Shell and Operating Rate Reset to Market - 10-Year
OA Start Date: 01-Jun-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period:01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 12,988 $187,420.74 $14.430000000
3. Operating Costs ## 12,988
A. Market Rent SubTotal 12,988
B. Agency Rent SubTotal 12,988
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 12,988
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 52

PBS Fee is 0%

Note: ANSI Rentable of 12,988 is 9,751 Assigned Usable Space PLUS 3,237 Common Space. R/U
Factor is 1.332002957
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Rate reset Page: 3 of 5
AGA00302 Final Version: 61 Date Last Modified: 15-Mar-2019

2804 SOCIAL SECURITY
ADMINISTRATION X21

GA1007ZZ LGA34033 Shell and Operating Rate Reset to Market - 10-Year
OA Start Date: 01-Jun-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period:01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 12,988 $187,420.74 $14.430000000
3. Operating Costs ## 12,988
A. Market Rent SubTotal 12,988
B. Agency Rent SubTotal 12,988
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 12,988
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 52

PBS Fee is 0%

Note: ANSI Rentable of 12,988 is 9,751 Assigned Usable Space PLUS 3,237 Common Space. R/U
Factor is 1.332002957
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Rate reset Page: 4 of 5
AGA00302 Final Version: 61 Date Last Modified: 15-Mar-2019

2804 SOCIAL SECURITY
ADMINISTRATION X21

GA1007ZZ LGA34033 Shell and Operating Rate Reset to Market - 10-Year
OA Start Date: 01-Jun-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period:01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 12,988 $187,420.74 $14.430000000
3. Operating Costs ## 12,988
A. Market Rent SubTotal 12,988
B. Agency Rent SubTotal 12,988
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 12,988
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 52

PBS Fee is 0%

Note: ANSI Rentable of 12,988 is 9,751 Assigned Usable Space PLUS 3,237 Common Space. R/U
Factor is 1.332002957
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Rate reset Page: 5 of 5
AGA00302 Final Version: 61 Date Last Modified: 15-Mar-2019

2804 SOCIAL SECURITY
ADMINISTRATION X21

GA1007ZZ LGA34033 Shell and Operating Rate Reset to Market - 10-Year
OA Start Date: 01-Jun-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period:01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 12,988 $187,420.74 $14.430000000
3. Operating Costs ## 12,988
A. Market Rent SubTotal 12,988
B. Agency Rent SubTotal 12,988
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 12,988
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 52

PBS Fee is 0%

Note: ANSI Rentable of 12,988 is 9,751 Assigned Usable Space PLUS 3,237 Common Space. R/U
Factor is 1.332002957
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

HHS DEPARTMENTAL MANAGEMENT (IG) (7520)
And

GENERAL SERVICES ADMINISTRATION

AGA00346 Final Version: 53 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

HHS DEPARTMENTAL MANAGEMENT (IG) (Code 7520) will occupy 1,562.92 usable ( 2,081.36
rentable) square feet of space and 0 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 40
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

HHS DEPARTMENTAL MANAGEMENT (IG) (Code 7520) will pay the General Services Administration
rent in accordance with the attached page(s). The rental will be adjusted annually for operating cost.

HHS DEPARTMENTAL MANAGEMENT (IG) (Code 7520) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. HHS DEPARTMENTAL
MANAGEMENT (IG) is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The

1
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recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
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reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
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included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
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are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet,  Annual which is further
defined as:

Rentable Space
RSF

Rentable Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Rate Reset to Market Page: 1 of 4
AGA00346 Final Version: 53 Date Last Modified: 07-Mar-2019
7520 HHS DEPARTMENTAL MANAGEMENT (IG)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Jun-2022 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 2,081 $16,548.55 $13.630000000
3. Operating Costs ## 2,081
A. Market Rent SubTotal 2,081
7. Security Services

c.  Building Specific Amortized Capital
B. Agency Rent SubTotal 2,081
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,081
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 2,081 is 1,563 Assigned Usable Space PLUS 518 Common Space. R/U Factor is
1.331710565
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Rate Reset to Market Page: 2 of 4
AGA00346 Final Version: 53 Date Last Modified: 07-Mar-2019
7520 HHS DEPARTMENTAL MANAGEMENT (IG)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Jun-2022 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,081 $28,368.94 $13.630000000
3. Operating Costs ## 2,081
A. Market Rent SubTotal 2,081
B. Agency Rent SubTotal 2,081
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,081
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 2,081 is 1,563 Assigned Usable Space PLUS 518 Common Space. R/U Factor is
1.331710565
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Rate Reset to Market Page: 3 of 4
AGA00346 Final Version: 53 Date Last Modified: 07-Mar-2019
7520 HHS DEPARTMENTAL MANAGEMENT (IG)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Jun-2022 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,081 $28,368.94 $13.630000000
3. Operating Costs ## 2,081
A. Market Rent SubTotal 2,081
B. Agency Rent SubTotal 2,081
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,081
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 2,081 is 1,563 Assigned Usable Space PLUS 518 Common Space. R/U Factor is
1.331710565
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Rate Reset to Market Page: 4 of 4
AGA00346 Final Version: 53 Date Last Modified: 07-Mar-2019
7520 HHS DEPARTMENTAL MANAGEMENT (IG)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022 Partial
OA End Date: 30-Jun-2022 Period: 01-Oct-2021    to   30-Jun-2022

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 2,081 $21,276.70 $13.630000000
3. Operating Costs ## 2,081
A. Market Rent SubTotal 2,081
B. Agency Rent SubTotal 2,081
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,081
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 2,081 is 1,563 Assigned Usable Space PLUS 518 Common Space. R/U Factor is
1.331710565
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

FEDERAL HIGHWAY ADMINISTRATION (6907)
And

GENERAL SERVICES ADMINISTRATION

AGA00368 Final Version: 61 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

FEDERAL HIGHWAY ADMINISTRATION (Code 6907) will occupy 6,550.36 usable ( 8,723.18 rentable)
square feet of space and 7 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

FEDERAL HIGHWAY ADMINISTRATION (Code 6907) will pay the General Services Administration
rent in accordance with the attached page(s). The rental will be adjusted annually for operating cost and
parking escalations.

FEDERAL HIGHWAY ADMINISTRATION (Code 6907) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. FEDERAL HIGHWAY
ADMINISTRATION is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1

(b) (5)



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
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summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Reduction of space Page: 1 of 5
AGA00368 Final Version: 61 Date Last Modified: 07-Mar-2019
6907 FEDERAL HIGHWAY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 8,723 $71,493.73 $14.050000000
3. Operating Costs ## 8,723
A. Market Rent SubTotal 8,723
7. Security Services

c.  Building Specific Amortized Capital
9. Parking

a.  Structured (number of spaces) #### 7 $4,808.82 $1,177.670000000
B. Agency Rent SubTotal 8,723
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 8,723
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 0
## Operating Cost Escalation Applies Amortization Terms (in months) 56

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 8,723 is 6,550 Assigned Usable Space PLUS 2,173 Common Space. R/U Factor
is 1.331710565
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Reduction of space Page: 2 of 5
AGA00368 Final Version: 61 Date Last Modified: 07-Mar-2019
6907 FEDERAL HIGHWAY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 8,723 $122,560.68 $14.050000000
3. Operating Costs ## 8,723
A. Market Rent SubTotal 8,723
9. Parking

a.  Structured (number of spaces) #### 7 $8,491.00 $1,213.000100000
B. Agency Rent SubTotal 8,723
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 8,723
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 0
## Operating Cost Escalation Applies Amortization Terms (in months) 56

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 8,723 is 6,550 Assigned Usable Space PLUS 2,173 Common Space. R/U Factor
is 1.331710565
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Reduction of space Page: 3 of 5
AGA00368 Final Version: 61 Date Last Modified: 07-Mar-2019
6907 FEDERAL HIGHWAY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 8,723 $122,560.68 $14.050000000
3. Operating Costs ## 8,723
A. Market Rent SubTotal 8,723
9. Parking

a.  Structured (number of spaces) #### 7 $8,745.73 $1,249.390103000
B. Agency Rent SubTotal 8,723
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 8,723
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 0
## Operating Cost Escalation Applies Amortization Terms (in months) 56

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 8,723 is 6,550 Assigned Usable Space PLUS 2,173 Common Space. R/U Factor
is 1.331710565
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(b) (5) (b) (5)

(b) 
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(b) (5) (b) (5)

(b) (5) (b) (5)

(b) (5)
(b) (5)

(b) (5)
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Reduction of space Page: 4 of 5
AGA00368 Final Version: 61 Date Last Modified: 07-Mar-2019
6907 FEDERAL HIGHWAY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 8,723 $122,560.68 $14.050000000
3. Operating Costs ## 8,723
A. Market Rent SubTotal 8,723
9. Parking

a.  Structured (number of spaces) #### 7 $9,008.10 $1,286.871806090
B. Agency Rent SubTotal 8,723
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 8,723
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 0
## Operating Cost Escalation Applies Amortization Terms (in months) 56

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 8,723 is 6,550 Assigned Usable Space PLUS 2,173 Common Space. R/U Factor
is 1.331710565
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(b) (5) (b) (5)
(b) (5) (b) (5)

(b) 
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(b) (5)

(b) (5) (b) (5)

(b) (5)

(b) (5)
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Reduction of space Page: 5 of 5
AGA00368 Final Version: 61 Date Last Modified: 07-Mar-2019
6907 FEDERAL HIGHWAY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 8,723 $122,560.68 $14.050000000
3. Operating Costs ## 8,723
A. Market Rent SubTotal 8,723
9. Parking

a.  Structured (number of spaces) #### 7 $9,278.35 $1,325.477960273
B. Agency Rent SubTotal 8,723
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 8,723
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 0
## Operating Cost Escalation Applies Amortization Terms (in months) 56

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 8,723 is 6,550 Assigned Usable Space PLUS 2,173 Common Space. R/U Factor
is 1.331710565
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(b) (5) (b) (5)

(b) (5) (b) (5)
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(b) (5) (b) (5)

(b) (5)
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

PUBLIC BUILDINGS SERVICE (FIELD OFFICE) (4766)
And

GENERAL SERVICES ADMINISTRATION

AGA00403 Final Version: 26 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

PUBLIC BUILDINGS SERVICE (FIELD OFFICE) (Code 4766) will occupy 0.00 usable ( 0.00 rentable)
square feet of space and 10 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.

PUBLIC BUILDINGS SERVICE (FIELD OFFICE) (Code 4766) will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost and parking escalations.

PUBLIC BUILDINGS SERVICE (FIELD OFFICE) (Code 4766) will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. PUBLIC BUILDINGS SERVICE
(FIELD OFFICE) is responsible for making sure their space request is consistent with any applicable square
foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space
design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
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"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this occupancy agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that:

1) For all other types of occupancies and new occupancies prior to October 1, 2011 the tenant agency may
relinquish space upon four (4) months notice. Thus, at any future time, the tenant agency's financial
obligation can be reduced to four (4) months of rent, plus the unamortized balance of any tenant
improvements financed through PBS, plus any rent concession not yet earned.

2) For new occupancies (new space assignments to PBS inventory) as of October 1, 2011 the tenant agency
may relinquish space upon four (4) months' notice at any point after the first twelve (12) months of
occupancy. Thus, after the first twelve (12) months of occupancy, the tenant agency's financial obligation
can be reduced to four (4) months of Rent, plus the unamortized balance of any tenant improvements
financed through PBS, plus any rent concession not yet earned.

Any free Rent or other concession given at the beginning of the occupancy term (for all occupancy types)
must be allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
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Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
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GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
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not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
GSA Mandatory Clauses
Space Utilization for GSA Occupancy
Tenant agency personnel in this space include federal employees and contractors. The utilization rate for
this space will be USF/person. For instructions on how to count personnel, please refer to the GSA directive
OAS P 7005.1 Internal Space Allocation, Design, and Management Policy
Other Mandatory Clauses
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses
Optional Clauses for All Occupancy Agreements
Continuing Occupancies - Parking Only Assignment
This OA is being extended to reflect the continuing requirement of your current parking assignment. There
have been no changes to the number of structured or surface parking spaces or the number of reserved or
unreserved parking spaces. The parking rate term has been extended for an additional  9.67 years  or 116
months. The rate per space is established from the most recent FAR appraisal per GSA PBS Pricing Policy.
This OA is considered FINAL and does not require agency signature. Please notify GSA within 60 days if
you disagree with any of the terms and conditions expressed in this agreement.

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Continuing Occupancy Effective
02/01/2014 Page: 1 of 5

AGA00403 Final Version: 26 Date Last
Modified: 07-Mar-2019

4766 PUBLIC BUILDINGS SERVICE (FIELD
OFFICE)
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 10 $6,869.74 $1,177.670000000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 1
Amortization Terms (in months) 60
PBS Fee is 0%

#### Structured Parking Escalation Applies
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Continuing Occupancy Effective
02/01/2014 Page: 2 of 5

AGA00403 Final Version: 26 Date Last Modified: 07-Mar-2019

4766 PUBLIC BUILDINGS SERVICE (FIELD
OFFICE)
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period:01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 10 $12,130.00 $1,213.000100000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 1
Amortization Terms (in months) 60
PBS Fee is 0%

#### Structured Parking Escalation Applies

      OA #: AGA00403     OA Status: Final     Version: 26     Loc Code: GA1007ZZ

8

(b) (5)

(b) (5)

(b) (5)

(b) (5)



Continuing Occupancy Effective
02/01/2014 Page: 3 of 5

AGA00403 Final Version: 26 Date Last Modified: 07-Mar-2019

4766 PUBLIC BUILDINGS SERVICE (FIELD
OFFICE)
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period:01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 10 $12,493.90 $1,249.390103000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 1
Amortization Terms (in months) 60
PBS Fee is 0%

#### Structured Parking Escalation Applies
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Continuing Occupancy Effective
02/01/2014 Page: 4 of 5

AGA00403 Final Version: 26 Date Last Modified: 07-Mar-2019

4766 PUBLIC BUILDINGS SERVICE (FIELD
OFFICE)
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period:01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 10 $12,868.72 $1,286.871806090
B. Agency Rent SubTotal 0
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 1
Amortization Terms (in months) 60
PBS Fee is 0%

#### Structured Parking Escalation Applies
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Continuing Occupancy Effective
02/01/2014 Page: 5 of 5

AGA00403 Final Version: 26 Date Last Modified: 07-Mar-2019

4766 PUBLIC BUILDINGS SERVICE (FIELD
OFFICE)
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period:01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 10 $13,254.78 $1,325.477960273
B. Agency Rent SubTotal 0
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 1
Amortization Terms (in months) 60
PBS Fee is 0%

#### Structured Parking Escalation Applies
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

HHS PROGRAM SUPPORT CENTER (PSC) (7511)
And

GENERAL SERVICES ADMINISTRATION

AGA00529 Final Version: 52 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

HHS PROGRAM SUPPORT CENTER (PSC) (Code 7511) will occupy 6,804.33 usable ( 9,061.40
rentable) square feet of space and 0 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

HHS PROGRAM SUPPORT CENTER (PSC) (Code 7511) will pay the General Services Administration
rent in accordance with the attached page(s). The rental will be adjusted annually for operating cost.

HHS PROGRAM SUPPORT CENTER (PSC) (Code 7511) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. HHS PROGRAM SUPPORT
CENTER (PSC) is responsible for making sure their space request is consistent with any applicable square
foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space
design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
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recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
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reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
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included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
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budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet,  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Rate reset/extension of term Page: 1 of 5
AGA00529 Final Version: 52 Date Last Modified: 07-Mar-2019
7511 HHS PROGRAM SUPPORT CENTER (PSC)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 9,061 $74,265.72 $14.050000000
3. Operating Costs ## 9,061
A. Market Rent SubTotal 9,061
7. Security Services

c.  Building Specific Amortized Capital
B. Agency Rent SubTotal 9,061
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 9,061
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 64

PBS Fee is 0%

Note: ANSI Rentable of 9,061 is 6,804 Assigned Usable Space PLUS 2,257 Common Space. R/U Factor
is 1.331710565
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Rate reset/extension of term Page: 2 of 5
AGA00529 Final Version: 52 Date Last Modified: 07-Mar-2019
7511 HHS PROGRAM SUPPORT CENTER (PSC)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 9,061 $127,312.67 $14.050000000
3. Operating Costs ## 9,061
A. Market Rent SubTotal 9,061
B. Agency Rent SubTotal 9,061
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 9,061
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 64

PBS Fee is 0%

Note: ANSI Rentable of 9,061 is 6,804 Assigned Usable Space PLUS 2,257 Common Space. R/U Factor
is 1.331710565
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Rate reset/extension of term Page: 3 of 5
AGA00529 Final Version: 52 Date Last Modified: 07-Mar-2019
7511 HHS PROGRAM SUPPORT CENTER (PSC)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 9,061 $127,312.67 $14.050000000
3. Operating Costs ## 9,061
A. Market Rent SubTotal 9,061
B. Agency Rent SubTotal 9,061
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 9,061
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 64

PBS Fee is 0%

Note: ANSI Rentable of 9,061 is 6,804 Assigned Usable Space PLUS 2,257 Common Space. R/U Factor
is 1.331710565
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Rate reset/extension of term Page: 4 of 5
AGA00529 Final Version: 52 Date Last Modified: 07-Mar-2019
7511 HHS PROGRAM SUPPORT CENTER (PSC)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 9,061 $127,312.67 $14.050000000
3. Operating Costs ## 9,061
A. Market Rent SubTotal 9,061
B. Agency Rent SubTotal 9,061
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 9,061
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 64

PBS Fee is 0%

Note: ANSI Rentable of 9,061 is 6,804 Assigned Usable Space PLUS 2,257 Common Space. R/U Factor
is 1.331710565
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Rate reset/extension of term Page: 5 of 5
AGA00529 Final Version: 52 Date Last Modified: 07-Mar-2019
7511 HHS PROGRAM SUPPORT CENTER (PSC)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 9,061 $127,312.67 $14.050000000
3. Operating Costs ## 9,061
A. Market Rent SubTotal 9,061
B. Agency Rent SubTotal 9,061
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 9,061
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 64

PBS Fee is 0%

Note: ANSI Rentable of 9,061 is 6,804 Assigned Usable Space PLUS 2,257 Common Space. R/U Factor
is 1.331710565
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

LD EMPLOYEE BENEFITS SECURITY ADMINSTRATION (1605)
And

GENERAL SERVICES ADMINISTRATION

AGA00548 Final Version: 54 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

LD EMPLOYEE BENEFITS SECURITY ADMINSTRATION (Code 1605) will occupy 12,111.61 usable (
16,129.16 rentable) square feet of space and 2 structured parking spaces and 0 surface parking spaces at
SAM NUNN ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a
period of 55 months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

LD EMPLOYEE BENEFITS SECURITY ADMINSTRATION (Code 1605) will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost and parking escalations.

LD EMPLOYEE BENEFITS SECURITY ADMINSTRATION (Code 1605) will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. LD EMPLOYEE BENEFITS
SECURITY ADMINSTRATION is responsible for making sure their space request is consistent with any
applicable square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing
agency-wide space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1

(b) (5)



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In

      OA #: AGA00548     OA Status: Final     Version: 54     Loc Code: GA1007ZZ

4



summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is rentable square feet,  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Rate Reset to Market/extension of
term Page: 1 of 5

AGA00548 Final Version: 54 Date Last
Modified: 07-Mar-2019

1605 LD EMPLOYEE BENEFITS SECURITY
ADMINSTRATION
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 16,129 $132,191.91 $14.050000000
3. Operating Costs ## 16,129
A. Market Rent SubTotal 16,129
7. Security Services

c.  Building Specific Amortized Capital
9. Parking

a.  Structured (number of spaces) #### 2 $1,373.95 $1,177.670000000
B. Agency Rent SubTotal 16,129
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 16,129
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 16,129 is 12,112 Assigned Usable Space PLUS 4,018 Common Space. R/U
Factor is 1.331710565
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Rate Reset to Market/extension of
term Page: 2 of 5

AGA00548 Final Version: 54 Date Last Modified: 07-Mar-2019

1605 LD EMPLOYEE BENEFITS SECURITY
ADMINSTRATION
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period:01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 16,129 $226,614.70 $14.050000000
3. Operating Costs ## 16,129
A. Market Rent SubTotal 16,129
9. Parking

a.  Structured (number of spaces) #### 2 $2,426.00 $1,213.000100000
B. Agency Rent SubTotal 16,129
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 16,129
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 16,129 is 12,112 Assigned Usable Space PLUS 4,018 Common Space. R/U
Factor is 1.331710565
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Rate Reset to Market/extension of
term Page: 3 of 5

AGA00548 Final Version: 54 Date Last Modified: 07-Mar-2019

1605 LD EMPLOYEE BENEFITS SECURITY
ADMINSTRATION
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period:01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 16,129 $226,614.70 $14.050000000
3. Operating Costs ## 16,129
A. Market Rent SubTotal 16,129
9. Parking

a.  Structured (number of spaces) #### 2 $2,498.78 $1,249.390103000
B. Agency Rent SubTotal 16,129
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 16,129
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 16,129 is 12,112 Assigned Usable Space PLUS 4,018 Common Space. R/U
Factor is 1.331710565
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Rate Reset to Market/extension of
term Page: 4 of 5

AGA00548 Final Version: 54 Date Last Modified: 07-Mar-2019

1605 LD EMPLOYEE BENEFITS SECURITY
ADMINSTRATION
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period:01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 16,129 $226,614.70 $14.050000000
3. Operating Costs ## 16,129
A. Market Rent SubTotal 16,129
9. Parking

a.  Structured (number of spaces) #### 2 $2,573.74 $1,286.871806090
B. Agency Rent SubTotal 16,129
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 16,129
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 16,129 is 12,112 Assigned Usable Space PLUS 4,018 Common Space. R/U
Factor is 1.331710565
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Rate Reset to Market/extension of
term Page: 5 of 5

AGA00548 Final Version: 54 Date Last Modified: 07-Mar-2019

1605 LD EMPLOYEE BENEFITS SECURITY
ADMINSTRATION
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period:01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 16,129 $226,614.70 $14.050000000
3. Operating Costs ## 16,129
A. Market Rent SubTotal 16,129
9. Parking

a.  Structured (number of spaces) #### 2 $2,650.96 $1,325.477960273
B. Agency Rent SubTotal 16,129
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 16,129
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 16,129 is 12,112 Assigned Usable Space PLUS 4,018 Common Space. R/U
Factor is 1.331710565
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

ENVIRONMENTAL PROTECTION AGENCY (6800)
And

GENERAL SERVICES ADMINISTRATION

AGA00560 Final Version: 103 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

ENVIRONMENTAL PROTECTION AGENCY (Code 6800) will occupy 256,043.25 usable ( 340,312.92
rentable) square feet of space and 95 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

ENVIRONMENTAL PROTECTION AGENCY (Code 6800) will pay the General Services Administration
rent in accordance with the attached page(s). The rental will be adjusted annually for operating cost and
parking escalations.

ENVIRONMENTAL PROTECTION AGENCY (Code 6800) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. ENVIRONMENTAL
PROTECTION AGENCY is responsible for making sure their space request is consistent with any
applicable square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing
agency-wide space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1

(b) (5)



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
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summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is rentable square feet, Annual which is
further defined as:

Rentable Space
RSF

Rentable Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Space Item of Antenna
Placement, installation, operation and removal of telecommunications devices (such as antennas) in
common areas (such as rooftops) may be conducted by the customer agency with the approval of the GSA
Building Manager. GSA's cost for providing space for telecommunications will be covered through a license
fee that may be established by GSA on the basis of:

An appraisal or market analysis prepared by a local real estate professional.

or

A national valuation model.
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.
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Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Continuing Occupancy Page: 1 of 5
AGA00560 Final Version: 103 Date Last Modified: 07-Mar-2019
6800 ENVIRONMENTAL PROTECTION AGENCY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 340,313 $2,789,147.97 $14.050000000
3. Operating Costs ## 340,313
A. Market Rent SubTotal 340,313
7. Security Services

c.  Building Specific Amortized Capital
9. Parking

a.  Structured (number of spaces) #### 95 $65,262.55 $1,177.670000000
B. Agency Rent SubTotal 340,313
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 340,313
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
15. Antennas

    Antenna $1,131.08
    Antenna $1,131.08

G. Total Antenna Bill $2,262.16
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 3
## Operating Cost Escalation Applies Amortization Terms (in months) 65

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 340,313 is 256,043 Assigned Usable Space PLUS 84,270 Common Space. R/U
Factor is 1.329122780
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Continuing Occupancy Page: 2 of 5
AGA00560 Final Version: 103 Date Last Modified: 07-Mar-2019
6800 ENVIRONMENTAL PROTECTION AGENCY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 340,313 $4,781,396.53 $14.050000000
3. Operating Costs ## 340,313
A. Market Rent SubTotal 340,313
9. Parking

a.  Structured (number of spaces) #### 95 $115,235.01 $1,213.000100000
B. Agency Rent SubTotal 340,313
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 340,313
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
15. Antennas

    Antenna $1,975.83
    Antenna $1,975.83

G. Total Antenna Bill $3,951.66
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 3
## Operating Cost Escalation Applies Amortization Terms (in months) 65

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 340,313 is 256,043 Assigned Usable Space PLUS 84,270 Common Space. R/U
Factor is 1.329122780
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Continuing Occupancy Page: 3 of 5
AGA00560 Final Version: 103 Date Last Modified: 07-Mar-2019
6800 ENVIRONMENTAL PROTECTION AGENCY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 340,313 $4,781,396.53 $14.050000000
3. Operating Costs ## 340,313
A. Market Rent SubTotal 340,313
9. Parking

a.  Structured (number of spaces) #### 95 $118,692.06 $1,249.390103000
B. Agency Rent SubTotal 340,313
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 340,313
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
15. Antennas

    Antenna $2,013.37
    Antenna $2,013.37

G. Total Antenna Bill $4,026.74
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 3
## Operating Cost Escalation Applies Amortization Terms (in months) 65

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 340,313 is 256,043 Assigned Usable Space PLUS 84,270 Common Space. R/U
Factor is 1.329122780
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Continuing Occupancy Page: 4 of 5
AGA00560 Final Version: 103 Date Last Modified: 07-Mar-2019
6800 ENVIRONMENTAL PROTECTION AGENCY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 340,313 $4,781,396.53 $14.050000000
3. Operating Costs ## 340,313
A. Market Rent SubTotal 340,313
9. Parking

a.  Structured (number of spaces) #### 95 $122,252.82 $1,286.871806090
B. Agency Rent SubTotal 340,313
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 340,313
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
15. Antennas

    Antenna $2,051.63
    Antenna $2,051.63

G. Total Antenna Bill $4,103.25
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 3
## Operating Cost Escalation Applies Amortization Terms (in months) 65

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 340,313 is 256,043 Assigned Usable Space PLUS 84,270 Common Space. R/U
Factor is 1.329122780
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Continuing Occupancy Page: 5 of 5
AGA00560 Final Version: 103 Date Last Modified: 07-Mar-2019
6800 ENVIRONMENTAL PROTECTION AGENCY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 340,313 $4,781,396.53 $14.050000000
3. Operating Costs ## 340,313
A. Market Rent SubTotal 340,313
9. Parking

a.  Structured (number of spaces) #### 95 $125,920.41 $1,325.477960273
B. Agency Rent SubTotal 340,313
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 340,313
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
15. Antennas

    Antenna $2,090.61
    Antenna $2,090.61

G. Total Antenna Bill $4,181.21
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 3
## Operating Cost Escalation Applies Amortization Terms (in months) 65

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 340,313 is 256,043 Assigned Usable Space PLUS 84,270 Common Space. R/U
Factor is 1.329122780
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

CENTERS FOR DISEASE CONTROL AND PREVENTION (7509)
And

GENERAL SERVICES ADMINISTRATION

AGA00592 Final Version: 54 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

CENTERS FOR DISEASE CONTROL AND PREVENTION (Code 7509) will occupy 1,843.44 usable (
2,456.43 rentable) square feet of space and 0 structured parking spaces and 0 surface parking spaces at SAM
NUNN ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a
period of 55 months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is rentable square feet.

CENTERS FOR DISEASE CONTROL AND PREVENTION (Code 7509) will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost.

CENTERS FOR DISEASE CONTROL AND PREVENTION (Code 7509) will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. CENTERS FOR DISEASE
CONTROL AND PREVENTION is responsible for making sure their space request is consistent with any
applicable square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing
agency-wide space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1

(b) (5)



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
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summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet,  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.
Delegations Clause
This Occupancy Agreement is in a building where one of the tenants has been granted the authority and the
responsibility to provide all or some operations, maintenance, and/or utility services for the building
normally provided by GSA. The designated agency has the responsibility to operate and manage the
building in accordance with the Standard Operating Procedures attached to their delegation agreement with
GSA.

The provisions of this occupancy agreement pertain only to the services provided by GSA. The designated
agency may reach its own agreement with the occupant for the services it provides.
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The terms and conditions as outlined and agreed upon in the delegation agreement between GSA and the
delegated agency are not altered by this occupancy agreement. A renewal of this occupancy agreement is
not an automatic renewal of the delegation agreement.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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FY19 rate reset Page: 1 of 5
AGA00592 Final Version: 54 Date Last Modified: 07-Mar-2019
7509 CENTERS FOR DISEASE CONTROL AND PREVENTION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 2,456 $20,677.00 $14.430000000
3. Operating Costs ## 2,456
A. Market Rent SubTotal 2,456
7. Security Services

c.  Building Specific Amortized Capital 2,665
B. Agency Rent SubTotal 2,456
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,456
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 56

PBS Fee is 0%

Note: ANSI Rentable of 2,456 is 1,843 Assigned Usable Space PLUS 613 Common Space. R/U Factor is
1.332523709
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FY19 rate reset Page: 2 of 5
AGA00592 Final Version: 54 Date Last Modified: 07-Mar-2019
7509 CENTERS FOR DISEASE CONTROL AND PREVENTION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,456 $35,446.28 $14.430000000
3. Operating Costs ## 2,456
A. Market Rent SubTotal 2,456
B. Agency Rent SubTotal 2,456 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,456
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 56

PBS Fee is 0%

Note: ANSI Rentable of 2,456 is 1,843 Assigned Usable Space PLUS 613 Common Space. R/U Factor is
1.332523709
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FY19 rate reset Page: 3 of 5
AGA00592 Final Version: 54 Date Last Modified: 07-Mar-2019
7509 CENTERS FOR DISEASE CONTROL AND PREVENTION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,456 $35,446.28 $14.430000000
3. Operating Costs ## 2,456
A. Market Rent SubTotal 2,456 0
B. Agency Rent SubTotal 2,456 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,456
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 56

PBS Fee is 0%

Note: ANSI Rentable of 2,456 is 1,843 Assigned Usable Space PLUS 613 Common Space. R/U Factor is
1.332523709
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(b) (5) (b) (5)
(b) (5) (b) (5)

(b) 
(5)

(b) (5) (b) (5)
(b) (5)

(b) (5)

(b) (5)

(b) (5)



FY19 rate reset Page: 4 of 5
AGA00592 Final Version: 54 Date Last Modified: 07-Mar-2019
7509 CENTERS FOR DISEASE CONTROL AND PREVENTION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,456 $35,446.28 $14.430000000
3. Operating Costs ## 2,456
A. Market Rent SubTotal 2,456
B. Agency Rent SubTotal 2,456 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,456
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 56

PBS Fee is 0%

Note: ANSI Rentable of 2,456 is 1,843 Assigned Usable Space PLUS 613 Common Space. R/U Factor is
1.332523709
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(b) (5) (b) (5)
(b) (5) (b) (5)

(b) 
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(b) (5) (b) (5)
(b) (5)

(b) (5)

(b) (5)

(b) (5)



FY19 rate reset Page: 5 of 5
AGA00592 Final Version: 54 Date Last Modified: 07-Mar-2019
7509 CENTERS FOR DISEASE CONTROL AND PREVENTION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,456 $35,446.28 $14.430000000
3. Operating Costs ## 2,456
A. Market Rent SubTotal 2,456
B. Agency Rent SubTotal 2,456 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,456
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 56

PBS Fee is 0%

Note: ANSI Rentable of 2,456 is 1,843 Assigned Usable Space PLUS 613 Common Space. R/U Factor is
1.332523709
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

DRUG ENFORCEMENT ADMINISTRATION (1532)
And

GENERAL SERVICES ADMINISTRATION

AGA00593 Final Version: 25 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

DRUG ENFORCEMENT ADMINISTRATION (Code 1532) will occupy 0.00 usable ( 0.00 rentable)
square feet of space and 21 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.

DRUG ENFORCEMENT ADMINISTRATION (Code 1532) will pay the General Services Administration
rent in accordance with the attached page(s). The rental will be adjusted annually for operating cost and
parking escalations.

DRUG ENFORCEMENT ADMINISTRATION (Code 1532) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. DRUG ENFORCEMENT
ADMINISTRATION is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this occupancy agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that:

1) For all other types of occupancies and new occupancies prior to October 1, 2011 the tenant agency may
relinquish space upon four (4) months notice. Thus, at any future time, the tenant agency's financial
obligation can be reduced to four (4) months of rent, plus the unamortized balance of any tenant
improvements financed through PBS, plus any rent concession not yet earned.

2) For new occupancies (new space assignments to PBS inventory) as of October 1, 2011 the tenant agency
may relinquish space upon four (4) months' notice at any point after the first twelve (12) months of
occupancy. Thus, after the first twelve (12) months of occupancy, the tenant agency's financial obligation
can be reduced to four (4) months of Rent, plus the unamortized balance of any tenant improvements
financed through PBS, plus any rent concession not yet earned.

Any free Rent or other concession given at the beginning of the occupancy term (for all occupancy types)
must be allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
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Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
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GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
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not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses
Optional Clauses for All Occupancy Agreements
Continuing Occupancies - Parking Only Assignment
This OA is being extended to reflect the continuing requirement of your current parking assignment. There
have been no changes to the number of structured or surface parking spaces or the number of reserved or
unreserved parking spaces. The parking rate term has been extended for an additional  9.67 years  or 116
months. The rate per space is established from the most recent FAR appraisal per GSA PBS Pricing Policy.
This OA is considered FINAL and does not require agency signature. Please notify GSA within 60 days if
you disagree with any of the terms and conditions expressed in this agreement.

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title
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Date Date
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Continuing Occupancy Effective
02/01/2014 Page: 1 of 5

AGA00593 Final Version: 25 Date Last Modified: 07-Mar-2019

1532 DRUG ENFORCEMENT
ADMINISTRATION
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period:07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 21 $14,426.46 $1,177.670000000
B. Agency Rent SubTotal 0 6
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 3
Amortization Terms (in months) 60
PBS Fee is 0%

#### Structured Parking Escalation Applies
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Continuing Occupancy Effective
02/01/2014 Page: 2 of 5

AGA00593 Final Version: 25 Date Last Modified: 07-Mar-2019

1532 DRUG ENFORCEMENT
ADMINISTRATION
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period:01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 21 $25,473.00 $1,213.000100000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 3
Amortization Terms (in months) 60
PBS Fee is 0%

#### Structured Parking Escalation Applies
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Continuing Occupancy Effective
02/01/2014 Page: 3 of 5

AGA00593 Final Version: 25 Date Last Modified: 07-Mar-2019

1532 DRUG ENFORCEMENT
ADMINISTRATION
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period:01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 21 $26,237.19 $1,249.390103000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 3
Amortization Terms (in months) 60
PBS Fee is 0%

#### Structured Parking Escalation Applies
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Continuing Occupancy Effective
02/01/2014 Page: 4 of 5

AGA00593 Final Version: 25 Date Last Modified: 07-Mar-2019

1532 DRUG ENFORCEMENT
ADMINISTRATION
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period:01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 21 $27,024.31 $1,286.871806090
B. Agency Rent SubTotal 0
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0 1
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 3
Amortization Terms (in months) 60
PBS Fee is 0%

#### Structured Parking Escalation Applies
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Continuing Occupancy Effective
02/01/2014 Page: 5 of 5

AGA00593 Final Version: 25 Date Last Modified: 07-Mar-2019

1532 DRUG ENFORCEMENT
ADMINISTRATION
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period:01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 21 $27,835.04 $1,325.477960273
B. Agency Rent SubTotal 0 4
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0 $27,835.04
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 3
Amortization Terms (in months) 60
PBS Fee is 0%

#### Structured Parking Escalation Applies

      OA #: AGA00593     OA Status: Final     Version: 25     Loc Code: GA1007ZZ

11

(b) (5)

(b) (5)

(b) (5)



Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

FEDERAL RAILROAD ADMINISTRATION (6909)
And

GENERAL SERVICES ADMINISTRATION

AGA00638 Final Version: 60 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

FEDERAL RAILROAD ADMINISTRATION (Code 6909) will occupy 2,478.77 usable ( 3,303.02
rentable) square feet of space and 0 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

FEDERAL RAILROAD ADMINISTRATION (Code 6909) will pay the General Services Administration
rent in accordance with the attached page(s). The rental will be adjusted annually for operating cost.

FEDERAL RAILROAD ADMINISTRATION (Code 6909) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. FEDERAL RAILROAD
ADMINISTRATION is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The

1

(b) (5)



recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
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reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
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included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
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are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet,  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses
Optional Clauses for All Occupancy Agreements
Continuing Occupancies - 5-Year Levelized Rates
This OA is being extended to reflect the continuing requirement of your current assignment beginning
 08/24/2014. There have been no changes to the usable square footage and no additional Tenant
Improvement costs have been added. The shell term has been extended for an additional  5 years ( 60
months) at a new appraised shell and operating rate per GSA PBS Pricing Policy. This OA is considered
FINAL and does not require agency signature. Please notify GSA within 60 days if you disagree with any of
the terms and conditions expressed in this agreement.

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Continuing Occupancy Effective
08/24/2014 Page: 1 of 6

AGA00638 Final Version: 60 Date Last
Modified: 07-Mar-2019

6909 FEDERAL RAILROAD
ADMINISTRATION
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   31-Aug-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 3,303 $23,319.32 $14.120000000
3. Operating Costs ## 3,303
A. Market Rent SubTotal 3,303
7. Security Services

c.  Building Specific Amortized Capital
B. Agency Rent SubTotal 3,303
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 3,303
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 51

PBS Fee is 0%

Note: ANSI Rentable of 3,303 is 2,479 Assigned Usable Space PLUS 824 Common Space. R/U Factor is
1.332523706
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Continuing Occupancy Effective
08/24/2014 Page: 2 of 6

AGA00638 Final Version: 60 Date Last Modified: 07-Mar-2019

6909 FEDERAL RAILROAD
ADMINISTRATION
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period:01-Sep-2019    to   30-Sep-2019

Charge Basis Monthly Charge Annual Rate
1. Shell Rental Rate TBD#
3. Operating Costs ## 3,303
A. Market Rent SubTotal 3,303
7. Security Services

c.  Building Specific Amortized Capital
B. Agency Rent SubTotal 3,303
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 3,303
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2

## Operating Cost Escalation Applies Amortization Terms (in
months) 51

PBS Fee is 0%

TBD#Shell Rent Rate (and corresponding Operating Costs) will be reset
to new appraised rates

Note: ANSI Rentable of 3,303 is 2,479 Assigned Usable Space PLUS 824 Common Space. R/U Factor is
1.332523706
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Continuing Occupancy Effective
08/24/2014 Page: 3 of 6

AGA00638 Final Version: 60 Date Last Modified: 07-Mar-2019

6909 FEDERAL RAILROAD
ADMINISTRATION
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period:01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate TBD#
3. Operating Costs ## 3,303
A. Market Rent SubTotal 3,303
B. Agency Rent SubTotal 3,303 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 3,303
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2

## Operating Cost Escalation Applies Amortization Terms (in
months) 51

PBS Fee is 0%

TBD#Shell Rent Rate (and corresponding Operating Costs) will be reset
to new appraised rates

Note: ANSI Rentable of 3,303 is 2,479 Assigned Usable Space PLUS 824 Common Space. R/U Factor is
1.332523706
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Continuing Occupancy Effective
08/24/2014 Page: 4 of 6

AGA00638 Final Version: 60 Date Last Modified: 07-Mar-2019

6909 FEDERAL RAILROAD
ADMINISTRATION
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period:01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate TBD#
3. Operating Costs ## 3,303
A. Market Rent SubTotal 3,303
B. Agency Rent SubTotal 3,303 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 3,303
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2

## Operating Cost Escalation Applies Amortization Terms (in
months) 51

PBS Fee is 0%

TBD#Shell Rent Rate (and corresponding Operating Costs) will be reset
to new appraised rates

Note: ANSI Rentable of 3,303 is 2,479 Assigned Usable Space PLUS 824 Common Space. R/U Factor is
1.332523706

      OA #: AGA00638     OA Status: Final     Version: 60     Loc Code: GA1007ZZ

10

(b) (5) (b) (5)
(b) (5) (b) (5)

(b) (5)(b) 
(5) (b) (5)

(b) (5)
(b) (5)

(b) (5)

(b) (5)

(b) (5)



Continuing Occupancy Effective
08/24/2014 Page: 5 of 6

AGA00638 Final Version: 60 Date Last Modified: 07-Mar-2019

6909 FEDERAL RAILROAD
ADMINISTRATION
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period:01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate TBD#
3. Operating Costs ## 3,303
A. Market Rent SubTotal 3,303
B. Agency Rent SubTotal 3,303 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 3,303
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2

## Operating Cost Escalation Applies Amortization Terms (in
months) 51

PBS Fee is 0%

TBD#Shell Rent Rate (and corresponding Operating Costs) will be reset
to new appraised rates

Note: ANSI Rentable of 3,303 is 2,479 Assigned Usable Space PLUS 824 Common Space. R/U Factor is
1.332523706
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Continuing Occupancy Effective
08/24/2014 Page: 6 of 6

AGA00638 Final Version: 60 Date Last Modified: 07-Mar-2019

6909 FEDERAL RAILROAD
ADMINISTRATION
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period:01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate TBD#
3. Operating Costs ## 3,303
A. Market Rent SubTotal 3,303
B. Agency Rent SubTotal 3,303 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 3,303
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2

## Operating Cost Escalation Applies Amortization Terms (in
months) 51

PBS Fee is 0%

TBD#Shell Rent Rate (and corresponding Operating Costs) will be reset
to new appraised rates

Note: ANSI Rentable of 3,303 is 2,479 Assigned Usable Space PLUS 824 Common Space. R/U Factor is
1.332523706
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

BUREAU OF LABOR STATISTICS (1615)
And

GENERAL SERVICES ADMINISTRATION

AGA00802 Final Version: 50 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

BUREAU OF LABOR STATISTICS (Code 1615) will occupy 2,766.00 usable ( 3,685.76 rentable) square
feet of space and 0 structured parking spaces and 0 surface parking spaces at SAM NUNN ATLANTA
FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 7 months
commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

BUREAU OF LABOR STATISTICS (Code 1615) will pay the General Services Administration rent in
accordance with the attached page(s). The rental will be adjusted annually for operating cost.

BUREAU OF LABOR STATISTICS (Code 1615) will pay the General Services Administration additional
rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. BUREAU OF LABOR
STATISTICS is responsible for making sure their space request is consistent with any applicable square
foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space
design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
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recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
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reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
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included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
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are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet,  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses
Optional Clauses for All Occupancy Agreements
Continuing Occupancies - 5-Year Levelized Rates
This OA is being extended to reflect the continuing requirement of your current assignment beginning
 10/01/2014. There have been no changes to the usable square footage and no additional Tenant
Improvement costs have been added. The shell term has been extended for an additional  5 years ( 60
months) at a new appraised shell and operating rate per GSA PBS Pricing Policy. This OA is considered
FINAL and does not require agency signature. Please notify GSA within 60 days if you disagree with any of
the terms and conditions expressed in this agreement.

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Continuing Occupancy Page: 1 of 1
AGA00802 Final Version: 50 Date Last Modified: 07-Mar-2019
1615 BUREAU OF LABOR STATISTICS

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2019 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 3,686 $30,358.38 $14.120000000
3. Operating Costs ## 3,686
A. Market Rent SubTotal 3,686
7. Security Services

c.  Building Specific Amortized Capital
B. Agency Rent SubTotal 3,686
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 3,686
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 3,686 is 2,766 Assigned Usable Space PLUS 920 Common Space. R/U Factor is
1.332523706
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

DOT OFFICE OF INSPECTOR GENERAL (6904)
And

GENERAL SERVICES ADMINISTRATION

AGA01222 Final Version: 45 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

DOT OFFICE OF INSPECTOR GENERAL (Code 6904) will occupy 1,016.00 usable ( 1,353.84 rentable)
square feet of space and 1 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is rentable square feet.

DOT OFFICE OF INSPECTOR GENERAL (Code 6904) will pay the General Services Administration rent
in accordance with the attached page(s). The rental will be adjusted annually for operating cost and parking
escalations.

DOT OFFICE OF INSPECTOR GENERAL (Code 6904) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. DOT OFFICE OF INSPECTOR
GENERAL is responsible for making sure their space request is consistent with any applicable square foot
reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space design
standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
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"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,

      OA #: AGA01222     OA Status: Final     Version: 45     Loc Code: GA1007ZZ

3



furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
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general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet,  Annual which is further
defined as:

Rentable Space
RSF

Rentable Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Parking addition Page: 1 of 6
AGA01222 Final Version: 45 Date Last Modified: 07-Mar-2019
6904 DOT OFFICE OF INSPECTOR GENERAL

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 1,354 $10,764.16 $13.630000000
3. Operating Costs ## 1,354
A. Market Rent SubTotal 1,354
7. Security Services

c.  Building Specific Amortized Capital
9. Parking

a.  Structured (number of spaces) #### 1 $686.97 $1,177.670000000
B. Agency Rent SubTotal 1,354
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 1,354
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 84

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 1,354 is 1,016 Assigned Usable Space PLUS 338 Common Space. R/U Factor is
1.332523706
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Parking addition Page: 2 of 6
AGA01222 Final Version: 45 Date Last Modified: 07-Mar-2019
6904 DOT OFFICE OF INSPECTOR GENERAL

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 1,354 $18,452.84 $13.630000000
3. Operating Costs ## 1,354
A. Market Rent SubTotal 1,354
9. Parking

a.  Structured (number of spaces) #### 1 $1,213.00 $1,213.000100000
B. Agency Rent SubTotal 1,354
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 1,354
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 84

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 1,354 is 1,016 Assigned Usable Space PLUS 338 Common Space. R/U Factor is
1.332523706

      OA #: AGA01222     OA Status: Final     Version: 45     Loc Code: GA1007ZZ

7

(b) (5) (b) (5)
(b) (5) (b) (5)

(b) (5) (b) (5)

(b) 
(5)

(b) (5) (b) (5)
(b) (5)

(b) (5)

(b) (5)

(b) (5)



Parking addition Page: 3 of 6
AGA01222 Final Version: 45 Date Last Modified: 07-Mar-2019
6904 DOT OFFICE OF INSPECTOR GENERAL

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021 Partial
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   31-Jan-2021

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 1,354 $6,150.95 $13.630000000
3. Operating Costs ## 1,354
A. Market Rent SubTotal 1,354
9. Parking

a.  Structured (number of spaces) #### 1 $416.46 $1,249.390103000
B. Agency Rent SubTotal 1,354
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 1,354
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 84

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 1,354 is 1,016 Assigned Usable Space PLUS 338 Common Space. R/U Factor is
1.332523706
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Parking addition Page: 4 of 6
AGA01222 Final Version: 45 Date Last Modified: 07-Mar-2019
6904 DOT OFFICE OF INSPECTOR GENERAL

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021 Partial
OA End Date: 30-Sep-2023 Period: 01-Feb-2021    to   30-Sep-2021

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate TBD#
3. Operating Costs ## 1,354
A. Market Rent SubTotal 1,354
9. Parking

a.  Structured (number of spaces) #### 1 $832.93 $1,249.390103000
B. Agency Rent SubTotal 1,354
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 1,354
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2

## Operating Cost Escalation Applies Amortization Terms (in
months) 84

PBS Fee is 0%
#### Structured Parking Escalation Applies

TBD#Shell Rent Rate (and corresponding Operating Costs) will be reset
to new appraised rates

Note: ANSI Rentable of 1,354 is 1,016 Assigned Usable Space PLUS 338 Common Space. R/U Factor is
1.332523706
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Parking addition Page: 5 of 6
AGA01222 Final Version: 45 Date Last Modified: 07-Mar-2019
6904 DOT OFFICE OF INSPECTOR GENERAL

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate TBD#
3. Operating Costs ## 1,354
A. Market Rent SubTotal 1,354
9. Parking

a.  Structured (number of spaces) #### 1 $1,286.87 $1,286.871806090
B. Agency Rent SubTotal 1,354
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 1,354
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2

## Operating Cost Escalation Applies Amortization Terms (in
months) 84

PBS Fee is 0%
#### Structured Parking Escalation Applies

TBD#Shell Rent Rate (and corresponding Operating Costs) will be reset
to new appraised rates

Note: ANSI Rentable of 1,354 is 1,016 Assigned Usable Space PLUS 338 Common Space. R/U Factor is
1.332523706
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Parking addition Page: 6 of 6
AGA01222 Final Version: 45 Date Last Modified: 07-Mar-2019
6904 DOT OFFICE OF INSPECTOR GENERAL

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate TBD#
3. Operating Costs ## 1,354
A. Market Rent SubTotal 1,354
9. Parking

a.  Structured (number of spaces) #### 1 $1,325.48 $1,325.477960273
B. Agency Rent SubTotal 1,354 $1,325.48 $0.979050671
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 1,354
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2

## Operating Cost Escalation Applies Amortization Terms (in
months) 84

PBS Fee is 0%
#### Structured Parking Escalation Applies

TBD#Shell Rent Rate (and corresponding Operating Costs) will be reset
to new appraised rates

Note: ANSI Rentable of 1,354 is 1,016 Assigned Usable Space PLUS 338 Common Space. R/U Factor is
1.332523706
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

FEDERAL HIGHWAY ADMINISTRATION (6907)
And

GENERAL SERVICES ADMINISTRATION

AGA02243 Final Version: 57 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

FEDERAL HIGHWAY ADMINISTRATION (Code 6907) will occupy 2,311.51 usable ( 3,078.03 rentable)
square feet of space and 0 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 28
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

FEDERAL HIGHWAY ADMINISTRATION (Code 6907) will pay the General Services Administration
rent in accordance with the attached page(s). The rental will be adjusted annually for operating cost.

FEDERAL HIGHWAY ADMINISTRATION (Code 6907) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. FEDERAL HIGHWAY
ADMINISTRATION is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The

1

(b) (5)



recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
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reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
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included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
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are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet,  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date

      OA #: AGA02243     OA Status: Final     Version: 57     Loc Code: GA1007ZZ

5

(b) (5) (b) (5)

(b) (5) (b) (5)



Rate Reset Due 07/2016 Page: 1 of 3
AGA02243 Final Version: 57 Date Last Modified: 07-Mar-2019
6907 FEDERAL HIGHWAY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Jun-2021 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 3,078 $24,472.90 $13.630000000
3. Operating Costs ## 3,078
A. Market Rent SubTotal 3,078
7. Security Services

c.  Building Specific Amortized Capital
B. Agency Rent SubTotal 3,078
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 3,078
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 0
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 3,078 is 2,312 Assigned Usable Space PLUS 767 Common Space. R/U Factor is
1.331608413
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Rate Reset Due 07/2016 Page: 2 of 3
AGA02243 Final Version: 57 Date Last Modified: 07-Mar-2019
6907 FEDERAL HIGHWAY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Jun-2021 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 3,078 $41,953.55 $13.630000000
3. Operating Costs ## 3,078
A. Market Rent SubTotal 3,078
B. Agency Rent SubTotal 3,078 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 3,078
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 0
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 3,078 is 2,312 Assigned Usable Space PLUS 767 Common Space. R/U Factor is
1.331608413
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Rate Reset Due 07/2016 Page: 3 of 3
AGA02243 Final Version: 57 Date Last Modified: 07-Mar-2019
6907 FEDERAL HIGHWAY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021 Partial
OA End Date: 30-Jun-2021 Period: 01-Oct-2020    to   30-Jun-2021

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 3,078 $31,465.16 $13.630000000
3. Operating Costs ## 3,078
A. Market Rent SubTotal 3,078
B. Agency Rent SubTotal 3,078 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 3,078
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 0
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 3,078 is 2,312 Assigned Usable Space PLUS 767 Common Space. R/U Factor is
1.331608413
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

WOMEN'S BUREAU (1624)
And

GENERAL SERVICES ADMINISTRATION

AGA02563 Final Version: 49 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

WOMEN'S BUREAU (Code 1624) will occupy 859.00 usable ( 1,144.64 rentable) square feet of space and
0 structured parking spaces and 0 surface parking spaces at SAM NUNN ATLANTA FED. CTR. (GA1007)
located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 15 months commencing on or about
03/07/2019.
The agency share of Joint Use Spaces is rentable square feet.

WOMEN'S BUREAU (Code 1624) will pay the General Services Administration rent in accordance with
the attached page(s). The rental will be adjusted annually for operating cost.

WOMEN'S BUREAU (Code 1624) will pay the General Services Administration additional rent for
prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. WOMEN'S BUREAU is responsible
for making sure their space request is consistent with any applicable square foot reduction targets and can
contact TotalWorkplace@gsa.gov for help developing agency-wide space design standards that optimize
their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
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recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
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reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
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included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
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are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, Annual which is further defined
as:

Rentable Space
RSF

Rentable Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses
Optional Clauses for All Occupancy Agreements
Continuing Occupancies - 5-Year Levelized Rates
This OA is being extended to reflect the continuing requirement of your current assignment beginning
 6/1/2015. There have been no changes to the usable square footage and no additional Tenant Improvement
costs have been added. The shell term has been extended for an additional years ( 60 months) at a new
appraised shell and operating rate per GSA PBS Pricing Policy. This OA is considered FINAL and does not
require agency signature. Please notify GSA within 60 days if you disagree with any of the terms and
conditions expressed in this agreement.

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Continuing Occupancy Page: 1 of 2
AGA02563 Final Version: 49 Date Last Modified: 07-Mar-2019
1624 WOMEN'S BUREAU

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 31-May-2020 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 1,145 $9,428.02 $14.120000000
3. Operating Costs ## 1,145
A. Market Rent SubTotal 1,145
7. Security Services

c.  Building Specific Amortized Capital
B. Agency Rent SubTotal 1,145
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 1,145
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 1,145 is 859 Assigned Usable Space PLUS 286 Common Space. R/U Factor is
1.332523706
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Continuing Occupancy Page: 2 of 2
AGA02563 Final Version: 49 Date Last Modified: 07-Mar-2019
1624 WOMEN'S BUREAU

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020 Partial
OA End Date: 31-May-2020 Period: 01-Oct-2019    to   31-May-2020

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 1,145 $10,774.88 $14.120000000
3. Operating Costs ## 1,145
A. Market Rent SubTotal 1,145
B. Agency Rent SubTotal 1,145 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 1,145
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 1,145 is 859 Assigned Usable Space PLUS 286 Common Space. R/U Factor is
1.332523706
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

CHIEF OF NAVAL RESEARCH (1702)
And

GENERAL SERVICES ADMINISTRATION

AGA03093 Final Version: 45 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

CHIEF OF NAVAL RESEARCH (Code 1702) will occupy 734.00 usable ( 978.07 rentable) square feet of
space and 0 structured parking spaces and 0 surface parking spaces at SAM NUNN ATLANTA FED. CTR.
(GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 24 months commencing on
or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

CHIEF OF NAVAL RESEARCH (Code 1702) will pay the General Services Administration rent in
accordance with the attached page(s). The rental will be adjusted annually for operating cost.

CHIEF OF NAVAL RESEARCH (Code 1702) will pay the General Services Administration additional rent
for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
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construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
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The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
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any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
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The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet,  Annual which is further defined
as:

Rentable Space
RSF

Rentable Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses
Optional Clauses for All Occupancy Agreements
Continuing Occupancies - 5-Year Levelized Rates
This OA is being extended to reflect the continuing requirement of your current assignment beginning
 3/1/2016. There have been no changes to the usable square footage and no additional Tenant Improvement
costs have been added. The shell term has been extended for an additional  5 years ( 60 months) at a new
appraised shell and operating rate per GSA PBS Pricing Policy. This OA is considered FINAL and does not
require agency signature. Please notify GSA within 60 days if you disagree with any of the terms and
conditions expressed in this agreement.

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Continuing Occupancy Page: 1 of 3
AGA03093 Final Version: 45 Date Last Modified: 07-Mar-2019
1702 CHIEF OF NAVAL RESEARCH

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 28-Feb-2021 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 978 $7,776.47 $13.630000000
3. Operating Costs ## 978
A. Market Rent SubTotal 978
7. Security Services

c.  Building Specific Amortized Capital $
B. Agency Rent SubTotal 978
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 978
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 978 is 734 Assigned Usable Space PLUS 244 Common Space. R/U Factor is
1.332523706
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Continuing Occupancy Page: 2 of 3
AGA03093 Final Version: 45 Date Last Modified: 07-Mar-2019
1702 CHIEF OF NAVAL RESEARCH

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 28-Feb-2021 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 978 $13,331.09 $13.630000000
3. Operating Costs ## 978
A. Market Rent SubTotal 978
B. Agency Rent SubTotal 978 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 978
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 978 is 734 Assigned Usable Space PLUS 244 Common Space. R/U Factor is
1.332523706
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Continuing Occupancy Page: 3 of 3
AGA03093 Final Version: 45 Date Last Modified: 07-Mar-2019
1702 CHIEF OF NAVAL RESEARCH

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021 Partial
OA End Date: 28-Feb-2021 Period: 01-Oct-2020    to   28-Feb-2021

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 978 $5,554.62 $13.630000000
3. Operating Costs ## 978
A. Market Rent SubTotal 978
B. Agency Rent SubTotal 978 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 978
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 978 is 734 Assigned Usable Space PLUS 244 Common Space. R/U Factor is
1.332523706
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

DOT OFFICE OF INSPECTOR GENERAL (6904)
And

GENERAL SERVICES ADMINISTRATION

AGA03313 Final Version: 39 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

DOT OFFICE OF INSPECTOR GENERAL (Code 6904) will occupy 6,364.93 usable ( 8,476.24 rentable)
square feet of space and 7 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

DOT OFFICE OF INSPECTOR GENERAL (Code 6904) will pay the General Services Administration rent
in accordance with the attached page(s). The rental will be adjusted annually for operating cost and parking
escalations.

DOT OFFICE OF INSPECTOR GENERAL (Code 6904) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. DOT OFFICE OF INSPECTOR
GENERAL is responsible for making sure their space request is consistent with any applicable square foot
reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space design
standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1

(b) (5)



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
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summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet,  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date

      OA #: AGA03313     OA Status: Final     Version: 39     Loc Code: GA1007ZZ

6



Rate Reset / Extension of term Page: 1 of 5
AGA03313 Final Version: 39 Date Last Modified: 07-Mar-2019
6904 DOT OFFICE OF INSPECTOR GENERAL

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 8,476 $69,469.85 $14.050000000
3. Operating Costs ## 8,476
A. Market Rent SubTotal 8,476
7. Security Services

c.  Building Specific Amortized Capital
9. Parking

a.  Structured (number of spaces) #### 7 $4,808.82 $1,177.670000000
B. Agency Rent SubTotal 8,476
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 8,476 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 8,476 is 6,365 Assigned Usable Space PLUS 2,111 Common Space. R/U Factor
is 1.331710565
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Rate Reset / Extension of term Page: 2 of 5
AGA03313 Final Version: 39 Date Last Modified: 07-Mar-2019
6904 DOT OFFICE OF INSPECTOR GENERAL

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 8,476 $119,091.17 $14.050000000
3. Operating Costs ## 8,476
A. Market Rent SubTotal 8,476
9. Parking

a.  Structured (number of spaces) #### 7 $8,491.00 $1,213.000100000
B. Agency Rent SubTotal 8,476
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 8,476 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 8,476 is 6,365 Assigned Usable Space PLUS 2,111 Common Space. R/U Factor
is 1.331710565
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(b) (5) (b) (5)
(b) (5) (b) (5)

(b) (5) (b) (5)

(b) 
(5)

(b) (5) (b) (5)
(b) (5)

(b) (5)

(b) (5)

(b) (5)



Rate Reset / Extension of term Page: 3 of 5
AGA03313 Final Version: 39 Date Last Modified: 07-Mar-2019
6904 DOT OFFICE OF INSPECTOR GENERAL

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 8,476 $119,091.17 $14.050000000
3. Operating Costs ## 8,476
A. Market Rent SubTotal 8,476
9. Parking

a.  Structured (number of spaces) #### 7 $8,745.73 $1,249.390103000
B. Agency Rent SubTotal 8,476
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 8,476 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 8,476 is 6,365 Assigned Usable Space PLUS 2,111 Common Space. R/U Factor
is 1.331710565
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(b) (5) (b) (5)
(b) (5) (b) (5)

(b) (5) (b) (5)

(b) 
(5)

(b) (5) (b) (5)
(b) (5)

(b) (5)

(b) (5)

(b) (5)



Rate Reset / Extension of term Page: 4 of 5
AGA03313 Final Version: 39 Date Last Modified: 07-Mar-2019
6904 DOT OFFICE OF INSPECTOR GENERAL

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 8,476 $119,091.17 $14.050000000
3. Operating Costs ## 8,476
A. Market Rent SubTotal 8,476
9. Parking

a.  Structured (number of spaces) #### 7
B. Agency Rent SubTotal 8,476
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 8,476 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 8,476 is 6,365 Assigned Usable Space PLUS 2,111 Common Space. R/U Factor
is 1.331710565
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(b) (5) (b) (5)
(b) (5) (b) (5)

(b) (5) (b) (5)
(b) (5) (b) (5)

(b) 
(5)

(b) (5) (b) (5)
(b) (5)

(b) (5)

(b) (5)

(b) (5)



Rate Reset / Extension of term Page: 5 of 5
AGA03313 Final Version: 39 Date Last Modified: 07-Mar-2019
6904 DOT OFFICE OF INSPECTOR GENERAL

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 8,476 $119,091.17 $14.050000000
3. Operating Costs ## 8,476
A. Market Rent SubTotal 8,476
9. Parking

a.  Structured (number of spaces) #### 7
B. Agency Rent SubTotal 8,476
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 8,476 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 8,476 is 6,365 Assigned Usable Space PLUS 2,111 Common Space. R/U Factor
is 1.331710565
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(b) (5) (b) (5)
(b) (5) (b) (5)

(b) (5) (b) (5)
(b) (5) (b) (5)

(b) 
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(b) (5) (b) (5)
(b) (5)

(b) (5)

(b) (5)
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

OFFICE OF LABOR MANAGEMENT STANDARDS (1608)
And

GENERAL SERVICES ADMINISTRATION

AGA03315 Final Version: 53 Date Last Modified: 07-Mar-2019
GA1007ZZ LGA34033 Fiscal Year Update 

OFFICE OF LABOR MANAGEMENT STANDARDS (Code 1608) will occupy 1,099.47 usable ( 1,464.18
rentable) square feet of space and 1 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is rentable square feet.

OFFICE OF LABOR MANAGEMENT STANDARDS (Code 1608) will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost and parking escalations.

OFFICE OF LABOR MANAGEMENT STANDARDS (Code 1608) will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. OFFICE OF LABOR
MANAGEMENT STANDARDS is responsible for making sure their space request is consistent with any
applicable square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing
agency-wide space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1

(b) (5)



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,

      OA #: AGA03315     OA Status: Final     Version: 53     Loc Code: GA1007ZZ

2



the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
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summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, Annual which is further
defined as:

Rentable Space
RSF

Rentable Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Reduction in space Page: 1 of 5
AGA03315 Final Version: 53 Date Last Modified: 07-Mar-2019
1608 OFFICE OF LABOR MANAGEMENT STANDARDS

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 1,464 $12,000.18 $14.050000000
3. Operating Costs ## 1,464
A. Market Rent SubTotal 1,464
7. Security Services

c.  Building Specific Amortized Capital
9. Parking

a.  Structured (number of spaces) #### 1 $686.97 $1,177.670000000
B. Agency Rent SubTotal 1,464
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 1,464 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 71

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 1,464 is 1,099 Assigned Usable Space PLUS 365 Common Space. R/U Factor is
1.331710565
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Reduction in space Page: 2 of 5
AGA03315 Final Version: 53 Date Last Modified: 07-Mar-2019
1608 OFFICE OF LABOR MANAGEMENT STANDARDS

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 1,464 $20,571.73 $14.050000000
3. Operating Costs ## 1,464
A. Market Rent SubTotal 1,464
9. Parking

a.  Structured (number of spaces) #### 1 $1,213.00 $1,213.000100000
B. Agency Rent SubTotal 1,464
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 1,464 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 71

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 1,464 is 1,099 Assigned Usable Space PLUS 365 Common Space. R/U Factor is
1.331710565
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Reduction in space Page: 3 of 5
AGA03315 Final Version: 53 Date Last Modified: 07-Mar-2019
1608 OFFICE OF LABOR MANAGEMENT STANDARDS

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 1,464 $20,571.73 $14.050000000
3. Operating Costs ## 1,464
A. Market Rent SubTotal 1,464
9. Parking

a.  Structured (number of spaces) #### 1 $1,249.39 $1,249.390103000
B. Agency Rent SubTotal 1,464
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 1,464 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 71

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 1,464 is 1,099 Assigned Usable Space PLUS 365 Common Space. R/U Factor is
1.331710565
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Reduction in space Page: 4 of 5
AGA03315 Final Version: 53 Date Last Modified: 07-Mar-2019
1608 OFFICE OF LABOR MANAGEMENT STANDARDS

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 1,464 $20,571.73 $14.050000000
3. Operating Costs ## 1,464
A. Market Rent SubTotal 1,464
9. Parking

a.  Structured (number of spaces) #### 1 $1,286.87 $1,286.871806090
B. Agency Rent SubTotal 1,464
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 1,464 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 71

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 1,464 is 1,099 Assigned Usable Space PLUS 365 Common Space. R/U Factor is
1.331710565
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Reduction in space Page: 5 of 5
AGA03315 Final Version: 53 Date Last Modified: 07-Mar-2019
1608 OFFICE OF LABOR MANAGEMENT STANDARDS

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 1,464 $20,571.73 $14.050000000
3. Operating Costs ## 1,464
A. Market Rent SubTotal 1,464
9. Parking

a.  Structured (number of spaces) #### 1 $1,325.48 $1,325.477960273
B. Agency Rent SubTotal 1,464
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 1,464 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 71

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 1,464 is 1,099 Assigned Usable Space PLUS 365 Common Space. R/U Factor is
1.331710565
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

LD OFFICE OF INSPECTOR GENERAL (1604)
And

GENERAL SERVICES ADMINISTRATION

AGA03316 Final Version: 45 Date Last Modified: 04-Apr-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

LD OFFICE OF INSPECTOR GENERAL (Code 1604) will occupy 9,305.29 usable ( 12,391.95 rentable)
square feet of space and 8 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

LD OFFICE OF INSPECTOR GENERAL (Code 1604) will pay the General Services Administration rent
in accordance with the attached page(s). The rental will be adjusted annually for operating cost and parking
escalations.

LD OFFICE OF INSPECTOR GENERAL (Code 1604) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. LD OFFICE OF INSPECTOR
GENERAL is responsible for making sure their space request is consistent with any applicable square foot
reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space design
standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1

(b) (5)



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
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summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, $  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW $

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Rate Reset / Extension of term Page: 1 of 5
AGA03316 Final Version: 45 Date Last Modified: 04-Apr-2019
1604 LD OFFICE OF INSPECTOR GENERAL

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 12,392 $101,562.36 $14.050000000
3. Operating Costs ## 12,392 $ $
A. Market Rent SubTotal 12,392 $ $
7. Security Services

c.  Building Specific Amortized Capital 13,446 $ $
9. Parking

a.  Structured (number of spaces) #### 8 $5,495.79 $1,177.670000000
B. Agency Rent SubTotal 12,392 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 12,392 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 12,392 is 9,305 Assigned Usable Space PLUS 3,087 Common Space. R/U
Factor is 1.331710565
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Rate Reset / Extension of term Page: 2 of 5
AGA03316 Final Version: 45 Date Last Modified: 04-Apr-2019
1604 LD OFFICE OF INSPECTOR GENERAL

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 12,392 $174,106.90 $14.050000000
3. Operating Costs ## 12,392 $ $
A. Market Rent SubTotal 12,392 $ $
9. Parking

a.  Structured (number of spaces) #### 8 $9,704.00 $1,213.000100000
B. Agency Rent SubTotal 12,392 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 12,392 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 12,392 is 9,305 Assigned Usable Space PLUS 3,087 Common Space. R/U
Factor is 1.331710565
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Rate Reset / Extension of term Page: 3 of 5
AGA03316 Final Version: 45 Date Last Modified: 04-Apr-2019
1604 LD OFFICE OF INSPECTOR GENERAL

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 12,392 $174,106.90 $14.050000000
3. Operating Costs ## 12,392 $ $
A. Market Rent SubTotal 12,392 $ $
9. Parking

a.  Structured (number of spaces) #### 8 $9,995.12 $1,249.390103000
B. Agency Rent SubTotal 12,392 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 12,392 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 12,392 is 9,305 Assigned Usable Space PLUS 3,087 Common Space. R/U
Factor is 1.331710565
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Rate Reset / Extension of term Page: 4 of 5
AGA03316 Final Version: 45 Date Last Modified: 04-Apr-2019
1604 LD OFFICE OF INSPECTOR GENERAL

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 12,392 $174,106.90 $14.050000000
3. Operating Costs ## 12,392 $ $
A. Market Rent SubTotal 12,392 $ $
9. Parking

a.  Structured (number of spaces) #### 8 $10,294.97 $1,286.871806090
B. Agency Rent SubTotal 12,392 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 12,392 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 12,392 is 9,305 Assigned Usable Space PLUS 3,087 Common Space. R/U
Factor is 1.331710565
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Rate Reset / Extension of term Page: 5 of 5
AGA03316 Final Version: 45 Date Last Modified: 04-Apr-2019
1604 LD OFFICE OF INSPECTOR GENERAL

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 12,392 $174,106.90 $14.050000000
3. Operating Costs ## 12,392 $ $
A. Market Rent SubTotal 12,392 $ $
9. Parking

a.  Structured (number of spaces) #### 8 $10,603.82 $1,325.477960273
B. Agency Rent SubTotal 12,392 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 12,392 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 12,392 is 9,305 Assigned Usable Space PLUS 3,087 Common Space. R/U
Factor is 1.331710565
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

LD ASST SECY FOR ADM & MGMT (1602)
And

GENERAL SERVICES ADMINISTRATION

AGA03317 Final Version: 61 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

LD ASST SECY FOR ADM & MGMT (Code 1602) will occupy 16,238.75 usable ( 21,625.31 rentable)
square feet of space and 3 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

LD ASST SECY FOR ADM & MGMT (Code 1602) will pay the General Services Administration rent in
accordance with the attached page(s). The rental will be adjusted annually for operating cost and parking
escalations.

LD ASST SECY FOR ADM & MGMT (Code 1602) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. LD ASST SECY FOR ADM &
MGMT is responsible for making sure their space request is consistent with any applicable square foot
reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space design
standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
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"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
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summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, $  Annual which is further
defined as:

Rentable Space
RSF

Rentable Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW $

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Reduction of space Page: 1 of 5
AGA03317 Final Version: 61 Date Last Modified: 07-Mar-2019
1602 LD ASST SECY FOR ADM & MGMT

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 21,625 $177,237.44 $14.050000000
3. Operating Costs ## 21,625 $ $
A. Market Rent SubTotal 21,625 $ $
7. Security Services

c.  Building Specific Amortized Capital $ $
9. Parking

a.  Structured (number of spaces) #### 3 $2,060.92 $1,177.670000000
B. Agency Rent SubTotal 21,625 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 21,625 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 62

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 21,625 is 16,239 Assigned Usable Space PLUS 5,387 Common Space. R/U
Factor is 1.331710565

      OA #: AGA03317     OA Status: Final     Version: 61     Loc Code: GA1007ZZ

7

(b) (5) (b) (5)
(b) (5) (b) (5)

(b) (5) (b) (5) (b) (5)

(b) (5) (b) (5)

(b) 
(5)

(b) (5) (b) (5)
(b) (5)

(b) (5)

(b) (5)

(b) (5)



Reduction of space Page: 2 of 5
AGA03317 Final Version: 61 Date Last Modified: 07-Mar-2019
1602 LD ASST SECY FOR ADM & MGMT

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 21,625 $303,835.61 $14.050000000
3. Operating Costs ## 21,625 $ $
A. Market Rent SubTotal 21,625 $ $
9. Parking

a.  Structured (number of spaces) #### 3 $3,639.00 $1,213.000100000
B. Agency Rent SubTotal 21,625 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 21,625 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 62

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 21,625 is 16,239 Assigned Usable Space PLUS 5,387 Common Space. R/U
Factor is 1.331710565
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Reduction of space Page: 3 of 5
AGA03317 Final Version: 61 Date Last Modified: 07-Mar-2019
1602 LD ASST SECY FOR ADM & MGMT

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 21,625 $303,835.61 $14.050000000
3. Operating Costs ## 21,625 $ $
A. Market Rent SubTotal 21,625 $ $
9. Parking

a.  Structured (number of spaces) #### 3 $3,748.17 $1,249.390103000
B. Agency Rent SubTotal 21,625 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 21,625 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 62

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 21,625 is 16,239 Assigned Usable Space PLUS 5,387 Common Space. R/U
Factor is 1.331710565
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Reduction of space Page: 4 of 5
AGA03317 Final Version: 61 Date Last Modified: 07-Mar-2019
1602 LD ASST SECY FOR ADM & MGMT

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 21,625 $303,835.61 $14.050000000
3. Operating Costs ## 21,625 $ $
A. Market Rent SubTotal 21,625 $ $
9. Parking

a.  Structured (number of spaces) #### 3 $3,860.62 $1,286.871806090
B. Agency Rent SubTotal 21,625 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 21,625 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 62

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 21,625 is 16,239 Assigned Usable Space PLUS 5,387 Common Space. R/U
Factor is 1.331710565
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Reduction of space Page: 5 of 5
AGA03317 Final Version: 61 Date Last Modified: 07-Mar-2019
1602 LD ASST SECY FOR ADM & MGMT

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 21,625 $303,835.61 $14.050000000
3. Operating Costs ## 21,625 $ $
A. Market Rent SubTotal 21,625 $ $
9. Parking

a.  Structured (number of spaces) #### 3 $3,976.43 $1,325.477960273
B. Agency Rent SubTotal 21,625 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 21,625 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 62

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 21,625 is 16,239 Assigned Usable Space PLUS 5,387 Common Space. R/U
Factor is 1.331710565
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

CORPS OF ENGINEERS, CIVIL APPND (9600)
And

GENERAL SERVICES ADMINISTRATION

AGA03318 Final Version: 48 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

CORPS OF ENGINEERS, CIVIL APPND (Code 9600) will occupy 36,644.41 usable ( 48,795.40 rentable)
square feet of space and 2 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

CORPS OF ENGINEERS, CIVIL APPND (Code 9600) will pay the General Services Administration rent
in accordance with the attached page(s). The rental will be adjusted annually for operating cost and parking
escalations.

CORPS OF ENGINEERS, CIVIL APPND (Code 9600) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
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decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
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Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
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business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
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part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, $  Annual which is further
defined as:

Rentable Space
RSF

Rentable Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW $

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.
Corps of Engineers
Additional Terms

The following terms apply to this Occupancy Agreement:

A. General TI Allowance (Total Dollars) $1,100,083.00

B. General TI Allowance Expended (Total Dollars) $0.00

C. Customization TI Allowance (Total Dollars) $220,016.60

D. Customization TI Allowance Expended (Total Dollars) $0.00

E. TI Amortization Rate (Annual) 0

F. TI Amortization Term (Months) 72

G. Total TI Lump-Sum Payment Buy-Down (Total Dollars) $0.00

H. Customization Tier for this OA 2

Floor Plans
The General Services Administration (GSA) will provide the CORPS OF ENGINEERS, CIVIL APPND
with Computer-Aided Design (CAD) files or floor plans, when available, showing the space assigned within
sixty (60) days following initial occupancy at a building. In the event the space is remeasured, GSA will
provide, when available, new CAD files or floor plans reflecting the assigned space.
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Portfolio Lease
This Occupancy Agreement reflects Portfolio Lease pricing as specified in the Pricing Desk Guide.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Expansion Page: 1 of 5
AGA03318 Final Version: 48 Date Last Modified: 07-Mar-2019
9600 CORPS OF ENGINEERS, CIVIL APPND

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 48,795 $401,012.84 $14.088430000
3. Operating Costs ## 48,795 $ $
A. Market Rent SubTotal 48,795 $ $
7. Security Services

c.  Building Specific Amortized Capital $ $
9. Parking

a.  Structured (number of spaces) #### 2 $1,373.95 $1,177.670000000
B. Agency Rent SubTotal 48,795 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 48,795 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 48,795 is 36,644 Assigned Usable Space PLUS 12,151 Common Space. R/U
Factor is 1.331591939
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Expansion Page: 2 of 5
AGA03318 Final Version: 48 Date Last Modified: 07-Mar-2019
9600 CORPS OF ENGINEERS, CIVIL APPND

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 48,795 $687,450.58 $14.088430000
3. Operating Costs ## 48,795 $ $
A. Market Rent SubTotal 48,795 $ $
9. Parking

a.  Structured (number of spaces) #### 2 $2,426.00 $1,213.000100000
B. Agency Rent SubTotal 48,795 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 48,795 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 48,795 is 36,644 Assigned Usable Space PLUS 12,151 Common Space. R/U
Factor is 1.331591939
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Expansion Page: 3 of 5
AGA03318 Final Version: 48 Date Last Modified: 07-Mar-2019
9600 CORPS OF ENGINEERS, CIVIL APPND

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 48,795 $687,450.58 $14.088430000
3. Operating Costs ## 48,795 $ $
A. Market Rent SubTotal 48,795 $ $
9. Parking

a.  Structured (number of spaces) #### 2 $2,498.78 $1,249.390103000
B. Agency Rent SubTotal 48,795 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 48,795 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 48,795 is 36,644 Assigned Usable Space PLUS 12,151 Common Space. R/U
Factor is 1.331591939
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Expansion Page: 4 of 5
AGA03318 Final Version: 48 Date Last Modified: 07-Mar-2019
9600 CORPS OF ENGINEERS, CIVIL APPND

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 48,795 $687,450.58 $14.088430000
3. Operating Costs ## 48,795 $ $
A. Market Rent SubTotal 48,795 $ $
9. Parking

a.  Structured (number of spaces) #### 2 $2,573.74 $1,286.871806090
B. Agency Rent SubTotal 48,795 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 48,795 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 48,795 is 36,644 Assigned Usable Space PLUS 12,151 Common Space. R/U
Factor is 1.331591939
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AGA03318 Final Version: 48 Date Last Modified: 07-Mar-2019
9600 CORPS OF ENGINEERS, CIVIL APPND

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 48,795 $687,450.58 $14.088430000
3. Operating Costs ## 48,795 $ $
A. Market Rent SubTotal 48,795 $ $
9. Parking

a.  Structured (number of spaces) #### 2 $2,650.96 $1,325.477960273
B. Agency Rent SubTotal 48,795 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 48,795 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 48,795 is 36,644 Assigned Usable Space PLUS 12,151 Common Space. R/U
Factor is 1.331591939
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

SOCIAL SECURITY ADMINISTRATION (2804)
And

GENERAL SERVICES ADMINISTRATION

AGA03319 Final Version: 70 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 T06 Fiscal Year Update 

SOCIAL SECURITY ADMINISTRATION (Code 2804) will occupy 70,293.62 usable ( 93,610.76
rentable) square feet of space and 12 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

SOCIAL SECURITY ADMINISTRATION (Code 2804) will pay the General Services Administration rent
in accordance with the attached page(s). The rental will be adjusted annually for operating cost and parking
escalations.

SOCIAL SECURITY ADMINISTRATION (Code 2804) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. SOCIAL SECURITY
ADMINISTRATION is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1
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"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,

      OA #: AGA03319     OA Status: Final     Version: 70     Loc Code: GA1007ZZ

2



the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
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summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, $  Annual which is further
defined as:

Rentable Space
RSF

Rentable Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW $

Space Item of Antenna
Placement, installation, operation and removal of telecommunications devices (such as antennas) in
common areas (such as rooftops) may be conducted by the customer agency with the approval of the GSA
Building Manager. GSA's cost for providing space for telecommunications will be covered through a license
fee that may be established by GSA on the basis of:

An appraisal or market analysis prepared by a local real estate professional.

or

A national valuation model.
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.
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Social Security Administration Mandatory Clauses
Tenant Improvement Terms

The following terms apply to this Occupancy Agreement:

A. General TI Allowance $2,409,384.12

B. General TI Allowance Expended $0.00

C. General TI Allowance Total Repayment N/A

D. Customization TI Allowance $481,876.82

E. Customization TI Allowance Expended $0.00

F. Customization TI Allowance Total Repayment N/A

G. Amortization Start Date 10/01/2017

H. TI Amortization Annual Interest Rate 2.545

I. TI Amortization Term (Months) 72

J. Total TI Overage/Lump-Sum Payment $0.00

K. Agency Customization Tier 2

L. Construction Index 0.88

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Parking Addition Page: 1 of 5
AGA03319 Final Version: 70 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION T06

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 93,611 $767,218.19 $14.050000000
3. Operating Costs ## 93,611 $ $
A. Market Rent SubTotal 93,611 $ $
7. Security Services

c.  Building Specific Amortized Capital $ $
9. Parking

a.  Structured (number of spaces) #### 12 $8,243.69 $1,177.670000000
B. Agency Rent SubTotal 93,611 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 93,611 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
15. Antennas

    Antenna $1,131.08
    Antenna $1,131.08
    Antenna $1,131.08
    Antenna $1,131.08

G. Total Antenna Bill $
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 93,611 is 70,294 Assigned Usable Space PLUS 23,317 Common Space. R/U
Factor is 1.331710565

      OA #: AGA03319     OA Status: Final     Version: 70     Loc Code: GA1007ZZ

7

(b) (5) (b) (5)
(b) (5) (b) (5)

(b) (5) (b) (5) (b) (5)

(b) (5) (b) (5)

(b) 
(5)

(b) (5) (b) (5)
(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)



Parking Addition Page: 2 of 5
AGA03319 Final Version: 70 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION T06

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 93,611 $1,315,231.18 $14.050000000
3. Operating Costs ## 93,611 $ $
A. Market Rent SubTotal 93,611 $ $
9. Parking

a.  Structured (number of spaces) #### 12 $14,556.00 $1,213.000100000
B. Agency Rent SubTotal 93,611 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 93,611 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
15. Antennas

    Antenna $1,975.83
    Antenna $1,975.83
    Antenna $1,975.83
    Antenna $1,975.83

G. Total Antenna Bill $
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 93,611 is 70,294 Assigned Usable Space PLUS 23,317 Common Space. R/U
Factor is 1.331710565

      OA #: AGA03319     OA Status: Final     Version: 70     Loc Code: GA1007ZZ

8

(b) (5) (b) (5)
(b) (5) (b) (5)

(b) (5) (b) (5)

(b) 
(5)

(b) (5) (b) (5)
(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)



Parking Addition Page: 3 of 5
AGA03319 Final Version: 70 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION T06

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 93,611 $1,315,231.18 $14.050000000
3. Operating Costs ## 93,611 $ $
A. Market Rent SubTotal 93,611 $ $
9. Parking

a.  Structured (number of spaces) #### 12 $14,992.68 $1,249.390103000
B. Agency Rent SubTotal 93,611 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 93,611 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
15. Antennas

    Antenna $2,013.37
    Antenna $2,013.37
    Antenna $2,013.37
    Antenna $2,013.37

G. Total Antenna Bill $
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 93,611 is 70,294 Assigned Usable Space PLUS 23,317 Common Space. R/U
Factor is 1.331710565
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Parking Addition Page: 4 of 5
AGA03319 Final Version: 70 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION T06

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 93,611 $1,315,231.18 $14.050000000
3. Operating Costs ## 93,611 $ $
A. Market Rent SubTotal 93,611 $ $
9. Parking

a.  Structured (number of spaces) #### 12 $15,442.46 $1,286.871806090
B. Agency Rent SubTotal 93,611 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 93,611 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
15. Antennas

    Antenna $2,051.63
    Antenna $2,051.63
    Antenna $2,051.63
    Antenna $2,051.63

G. Total Antenna Bill $
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 93,611 is 70,294 Assigned Usable Space PLUS 23,317 Common Space. R/U
Factor is 1.331710565
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AGA03319 Final Version: 70 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION T06

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 93,611 $1,315,231.18 $14.050000000
3. Operating Costs ## 93,611 $ $
A. Market Rent SubTotal 93,611 $ $
9. Parking

a.  Structured (number of spaces) #### 12 $15,905.74 $1,325.477960273
B. Agency Rent SubTotal 93,611 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 93,611 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
15. Antennas

    Antenna $2,090.61
    Antenna $2,090.61
    Antenna $2,090.61
    Antenna $2,090.61

G. Total Antenna Bill $
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 93,611 is 70,294 Assigned Usable Space PLUS 23,317 Common Space. R/U
Factor is 1.331710565
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

EQUAL EMPLOYMENT OPPORTUNITY COMMISSION (4500)
And

GENERAL SERVICES ADMINISTRATION

AGA03321 Final Version: 43 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

EQUAL EMPLOYMENT OPPORTUNITY COMMISSION (Code 4500) will occupy 24,985.68 usable (
33,273.69 rentable) square feet of space and 1 structured parking spaces and 0 surface parking spaces at
SAM NUNN ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a
period of 55 months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

EQUAL EMPLOYMENT OPPORTUNITY COMMISSION (Code 4500) will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost and parking escalations.

EQUAL EMPLOYMENT OPPORTUNITY COMMISSION (Code 4500) will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
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decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
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Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
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business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
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part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, $  Annual which is further
defined as:

Rentable Space
RSF

Rentable Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW $

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Parking reduction Page: 1 of 5
AGA03321 Final Version: 43 Date Last Modified: 07-Mar-2019
4500 EQUAL EMPLOYMENT OPPORTUNITY COMMISSION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 33,274 $272,705.62 $14.050000000
3. Operating Costs ## 33,274 $ $
A. Market Rent SubTotal 33,274 $ $
7. Security Services

c.  Building Specific Amortized Capital $ $
9. Parking

a.  Structured (number of spaces) #### 1 $686.97 $1,177.670000000
B. Agency Rent SubTotal 33,274 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 33,274 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 62

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 33,274 is 24,986 Assigned Usable Space PLUS 8,288 Common Space. R/U
Factor is 1.331710565
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Parking reduction Page: 2 of 5
AGA03321 Final Version: 43 Date Last Modified: 07-Mar-2019
4500 EQUAL EMPLOYMENT OPPORTUNITY COMMISSION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 33,274 $467,495.34 $14.050000000
3. Operating Costs ## 33,274 $ $
A. Market Rent SubTotal 33,274 $ $
9. Parking

a.  Structured (number of spaces) #### 1 $1,213.00 $1,213.000100000
B. Agency Rent SubTotal 33,274 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 33,274 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 62

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 33,274 is 24,986 Assigned Usable Space PLUS 8,288 Common Space. R/U
Factor is 1.331710565
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Parking reduction Page: 3 of 5
AGA03321 Final Version: 43 Date Last Modified: 07-Mar-2019
4500 EQUAL EMPLOYMENT OPPORTUNITY COMMISSION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 33,274 $467,495.34 $14.050000000
3. Operating Costs ## 33,274 $ $
A. Market Rent SubTotal 33,274 $ $
9. Parking

a.  Structured (number of spaces) #### 1 $1,249.39 $1,249.390103000
B. Agency Rent SubTotal 33,274 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 33,274 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 62

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 33,274 is 24,986 Assigned Usable Space PLUS 8,288 Common Space. R/U
Factor is 1.331710565
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Parking reduction Page: 4 of 5
AGA03321 Final Version: 43 Date Last Modified: 07-Mar-2019
4500 EQUAL EMPLOYMENT OPPORTUNITY COMMISSION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 33,274 $467,495.34 $14.050000000
3. Operating Costs ## 33,274 $ $
A. Market Rent SubTotal 33,274 $ $
9. Parking

a.  Structured (number of spaces) #### 1 $1,286.87 $1,286.871806090
B. Agency Rent SubTotal 33,274 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 33,274 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 62

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 33,274 is 24,986 Assigned Usable Space PLUS 8,288 Common Space. R/U
Factor is 1.331710565
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Parking reduction Page: 5 of 5
AGA03321 Final Version: 43 Date Last Modified: 07-Mar-2019
4500 EQUAL EMPLOYMENT OPPORTUNITY COMMISSION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 33,274 $467,495.34 $14.050000000
3. Operating Costs ## 33,274 $ $
A. Market Rent SubTotal 33,274 $ $
9. Parking

a.  Structured (number of spaces) #### 1 $1,325.48 $1,325.477960273
B. Agency Rent SubTotal 33,274 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 33,274 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 62

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 33,274 is 24,986 Assigned Usable Space PLUS 8,288 Common Space. R/U
Factor is 1.331710565
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

FEDERAL RAILROAD ADMINISTRATION (6909)
And

GENERAL SERVICES ADMINISTRATION

AGA03332 Final Version: 39 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

FEDERAL RAILROAD ADMINISTRATION (Code 6909) will occupy 3,324.46 usable ( 4,426.82
rentable) square feet of space and 2 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is rentable square feet.

FEDERAL RAILROAD ADMINISTRATION (Code 6909) will pay the General Services Administration
rent in accordance with the attached page(s). The rental will be adjusted annually for operating cost and
parking escalations.

FEDERAL RAILROAD ADMINISTRATION (Code 6909) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. FEDERAL RAILROAD
ADMINISTRATION is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1

(b) (5)



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
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summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, $  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW $

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Rate Reset / Extension of term Page: 1 of 5
AGA03332 Final Version: 39 Date Last Modified: 07-Mar-2019
6909 FEDERAL RAILROAD ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 4,427 $36,281.48 $14.050000000
3. Operating Costs ## 4,427 $ $
A. Market Rent SubTotal 4,427 $ $
7. Security Services

c.  Building Specific Amortized Capital $ $
9. Parking

a.  Structured (number of spaces) #### 2 $1,373.95 $1,177.670000000
B. Agency Rent SubTotal 4,427 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 4,427 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 4,427 is 3,324 Assigned Usable Space PLUS 1,102 Common Space. R/U Factor
is 1.331591939
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Rate Reset / Extension of term Page: 2 of 5
AGA03332 Final Version: 39 Date Last Modified: 07-Mar-2019
6909 FEDERAL RAILROAD ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 4,427 $62,196.82 $14.050000000
3. Operating Costs ## 4,427 $ $
A. Market Rent SubTotal 4,427 $ $
9. Parking

a.  Structured (number of spaces) #### 2 $2,426.00 $1,213.000100000
B. Agency Rent SubTotal 4,427 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 4,427 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 4,427 is 3,324 Assigned Usable Space PLUS 1,102 Common Space. R/U Factor
is 1.331591939
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(b) (5) (b) (5)
(b) (5) (b) (5)

(b) (5) (b) (5)

(b) 
(5)

(b) (5) (b) (5)
(b) (5)

(b) (5)

(b) (5)

(b) (5)



Rate Reset / Extension of term Page: 3 of 5
AGA03332 Final Version: 39 Date Last Modified: 07-Mar-2019
6909 FEDERAL RAILROAD ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 4,427 $62,196.82 $14.050000000
3. Operating Costs ## 4,427 $ $
A. Market Rent SubTotal 4,427 $ $
9. Parking

a.  Structured (number of spaces) #### 2 $2,498.78 $1,249.390103000
B. Agency Rent SubTotal 4,427 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 4,427 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 4,427 is 3,324 Assigned Usable Space PLUS 1,102 Common Space. R/U Factor
is 1.331591939
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(b) (5) (b) (5)
(b) (5) (b) (5)

(b) (5) (b) (5)

(b) 
(5)
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(b) (5)

(b) (5)

(b) (5)
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Rate Reset / Extension of term Page: 4 of 5
AGA03332 Final Version: 39 Date Last Modified: 07-Mar-2019
6909 FEDERAL RAILROAD ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 4,427 $62,196.82 $14.050000000
3. Operating Costs ## 4,427 $ $
A. Market Rent SubTotal 4,427 $ $
9. Parking

a.  Structured (number of spaces) #### 2 $2,573.74 $1,286.871806090
B. Agency Rent SubTotal 4,427 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 4,427 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 4,427 is 3,324 Assigned Usable Space PLUS 1,102 Common Space. R/U Factor
is 1.331591939
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(b) (5) (b) (5)
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(b) (5)
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Rate Reset / Extension of term Page: 5 of 5
AGA03332 Final Version: 39 Date Last Modified: 07-Mar-2019
6909 FEDERAL RAILROAD ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 4,427 $62,196.82 $14.050000000
3. Operating Costs ## 4,427 $ $
A. Market Rent SubTotal 4,427 $ $
9. Parking

a.  Structured (number of spaces) #### 2 $2,650.96 $1,325.477960273
B. Agency Rent SubTotal 4,427 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 4,427 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 4,427 is 3,324 Assigned Usable Space PLUS 1,102 Common Space. R/U Factor
is 1.331591939
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

EMPLOYMENT TRAINING ADMINSTRATION (1616)
And

GENERAL SERVICES ADMINISTRATION

AGA03333 Final Version: 41 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

EMPLOYMENT TRAINING ADMINSTRATION (Code 1616) will occupy 12,617.06 usable ( 16,802.27
rentable) square feet of space and 3 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

EMPLOYMENT TRAINING ADMINSTRATION (Code 1616) will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost and parking escalations.

EMPLOYMENT TRAINING ADMINSTRATION (Code 1616) will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. EMPLOYMENT TRAINING
ADMINSTRATION is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1

(b) (5)



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
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summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, $  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW $

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Rate Reset / Extension of term Page: 1 of 5
AGA03333 Final Version: 41 Date Last Modified: 07-Mar-2019
1616 EMPLOYMENT TRAINING ADMINSTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 16,802 $137,708.60 $14.050000000
3. Operating Costs ## 16,802 $ $
A. Market Rent SubTotal 16,802 $ $
7. Security Services

c.  Building Specific Amortized Capital $ $
9. Parking

a.  Structured (number of spaces) #### 3 $2,060.92 $1,177.670000000
B. Agency Rent SubTotal 16,802 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 16,802 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 16,802 is 12,617 Assigned Usable Space PLUS 4,185 Common Space. R/U
Factor is 1.331710565
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Rate Reset / Extension of term Page: 2 of 5
AGA03333 Final Version: 41 Date Last Modified: 07-Mar-2019
1616 EMPLOYMENT TRAINING ADMINSTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 16,802 $236,071.89 $14.050000000
3. Operating Costs ## 16,802 $ $
A. Market Rent SubTotal 16,802 $ $
9. Parking

a.  Structured (number of spaces) #### 3 $3,639.00 $1,213.000100000
B. Agency Rent SubTotal 16,802 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 16,802 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 16,802 is 12,617 Assigned Usable Space PLUS 4,185 Common Space. R/U
Factor is 1.331710565
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Rate Reset / Extension of term Page: 3 of 5
AGA03333 Final Version: 41 Date Last Modified: 07-Mar-2019
1616 EMPLOYMENT TRAINING ADMINSTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 16,802 $236,071.89 $14.050000000
3. Operating Costs ## 16,802 $ $
A. Market Rent SubTotal 16,802 $ $
9. Parking

a.  Structured (number of spaces) #### 3 $3,748.17 $1,249.390103000
B. Agency Rent SubTotal 16,802 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 16,802 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 16,802 is 12,617 Assigned Usable Space PLUS 4,185 Common Space. R/U
Factor is 1.331710565
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Rate Reset / Extension of term Page: 4 of 5
AGA03333 Final Version: 41 Date Last Modified: 07-Mar-2019
1616 EMPLOYMENT TRAINING ADMINSTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 16,802 $236,071.89 $14.050000000
3. Operating Costs ## 16,802 $ $
A. Market Rent SubTotal 16,802 $ $
9. Parking

a.  Structured (number of spaces) #### 3 $3,860.62 $1,286.871806090
B. Agency Rent SubTotal 16,802 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 16,802 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 16,802 is 12,617 Assigned Usable Space PLUS 4,185 Common Space. R/U
Factor is 1.331710565
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Rate Reset / Extension of term Page: 5 of 5
AGA03333 Final Version: 41 Date Last Modified: 07-Mar-2019
1616 EMPLOYMENT TRAINING ADMINSTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 16,802 $236,071.89 $14.050000000
3. Operating Costs ## 16,802 $ $
A. Market Rent SubTotal 16,802 $ $
9. Parking

a.  Structured (number of spaces) #### 3 $3,976.43 $1,325.477960273
B. Agency Rent SubTotal 16,802 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 16,802 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 16,802 is 12,617 Assigned Usable Space PLUS 4,185 Common Space. R/U
Factor is 1.331710565
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

LD OFFICE OF THE SOLICITOR (1619)
And

GENERAL SERVICES ADMINISTRATION

AGA03334 Final Version: 57 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

LD OFFICE OF THE SOLICITOR (Code 1619) will occupy 10,453.48 usable ( 13,921.28 rentable) square
feet of space and 1 structured parking spaces and 0 surface parking spaces at SAM NUNN ATLANTA
FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55 months
commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

LD OFFICE OF THE SOLICITOR (Code 1619) will pay the General Services Administration rent in
accordance with the attached page(s). The rental will be adjusted annually for operating cost and parking
escalations.

LD OFFICE OF THE SOLICITOR (Code 1619) will pay the General Services Administration additional
rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. LD OFFICE OF THE SOLICITOR
is responsible for making sure their space request is consistent with any applicable square foot reduction
targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space design standards
that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1

(b) (5)

(b) (5)



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
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summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, $  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW $

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Expansion space Page: 1 of 5
AGA03334 Final Version: 57 Date Last Modified: 07-Mar-2019
1619 LD OFFICE OF THE SOLICITOR

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 13,921 $114,096.49 $14.050000000
3. Operating Costs ## 13,921 $ $
A. Market Rent SubTotal 13,921 $ $
7. Security Services

c.  Building Specific Amortized Capital $ $
9. Parking

a.  Structured (number of spaces) #### 1 $686.97 $1,177.670000000
B. Agency Rent SubTotal 13,921 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 13,921 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 65

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 13,921 is 10,453 Assigned Usable Space PLUS 3,468 Common Space. R/U
Factor is 1.331736781
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Expansion space Page: 2 of 5
AGA03334 Final Version: 57 Date Last Modified: 07-Mar-2019
1619 LD OFFICE OF THE SOLICITOR

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 13,921 $195,593.98 $14.050000000
3. Operating Costs ## 13,921 $ $
A. Market Rent SubTotal 13,921 $ $
9. Parking

a.  Structured (number of spaces) #### 1 $1,213.00 $1,213.000100000
B. Agency Rent SubTotal 13,921 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 13,921 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 65

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 13,921 is 10,453 Assigned Usable Space PLUS 3,468 Common Space. R/U
Factor is 1.331736781
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Expansion space Page: 3 of 5
AGA03334 Final Version: 57 Date Last Modified: 07-Mar-2019
1619 LD OFFICE OF THE SOLICITOR

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 13,921 $195,593.98 $14.050000000
3. Operating Costs ## 13,921 $ $
A. Market Rent SubTotal 13,921 $ $
9. Parking

a.  Structured (number of spaces) #### 1 $1,249.39 $1,249.390103000
B. Agency Rent SubTotal 13,921 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 13,921 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 65

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 13,921 is 10,453 Assigned Usable Space PLUS 3,468 Common Space. R/U
Factor is 1.331736781
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Expansion space Page: 4 of 5
AGA03334 Final Version: 57 Date Last Modified: 07-Mar-2019
1619 LD OFFICE OF THE SOLICITOR

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 13,921 $195,593.98 $14.050000000
3. Operating Costs ## 13,921 $ $
A. Market Rent SubTotal 13,921 $ $
9. Parking

a.  Structured (number of spaces) #### 1 $1,286.87 $1,286.871806090
B. Agency Rent SubTotal 13,921 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 13,921 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 65

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 13,921 is 10,453 Assigned Usable Space PLUS 3,468 Common Space. R/U
Factor is 1.331736781
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Expansion space Page: 5 of 5
AGA03334 Final Version: 57 Date Last Modified: 07-Mar-2019
1619 LD OFFICE OF THE SOLICITOR

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 13,921 $195,593.98 $14.050000000
3. Operating Costs ## 13,921 $ $
A. Market Rent SubTotal 13,921 $ $
9. Parking

a.  Structured (number of spaces) #### 1 $1,325.48 $1,325.477960273
B. Agency Rent SubTotal 13,921 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 13,921 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 65

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 13,921 is 10,453 Assigned Usable Space PLUS 3,468 Common Space. R/U
Factor is 1.331736781
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

NATIONAL PARK SERVICE (1417)
And

GENERAL SERVICES ADMINISTRATION

AGA03335 Final Version: 42 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

NATIONAL PARK SERVICE (Code 1417) will occupy 61,969.32 usable ( 82,525.20 rentable) square feet
of space and 2 structured parking spaces and 0 surface parking spaces at SAM NUNN ATLANTA FED.
CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55 months
commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

NATIONAL PARK SERVICE (Code 1417) will pay the General Services Administration rent in
accordance with the attached page(s). The rental will be adjusted annually for operating cost and parking
escalations.

NATIONAL PARK SERVICE (Code 1417) will pay the General Services Administration additional rent
for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. NATIONAL PARK SERVICE is
responsible for making sure their space request is consistent with any applicable square foot reduction
targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space design standards
that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1

(b) (5)



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
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summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, $  Annual which is further
defined as:

Rentable Space
RSF

Rentable Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW $

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Rate Reset / Extension of term Page: 1 of 5
AGA03335 Final Version: 42 Date Last Modified: 07-Mar-2019
1417 NATIONAL PARK SERVICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 82,525 $676,362.78 $14.050000000
3. Operating Costs ## 82,525 $ $
A. Market Rent SubTotal 82,525 $ $
7. Security Services

c.  Building Specific Amortized Capital $ $
9. Parking

a.  Structured (number of spaces) #### 2 $1,373.95 $1,177.670000000
B. Agency Rent SubTotal 82,525 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 82,525 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 82,525 is 61,969 Assigned Usable Space PLUS 20,556 Common Space. R/U
Factor is 1.331710565
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Rate Reset / Extension of term Page: 2 of 5
AGA03335 Final Version: 42 Date Last Modified: 07-Mar-2019
1417 NATIONAL PARK SERVICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 82,525 $1,159,479.06 $14.050000000
3. Operating Costs ## 82,525 $ $
A. Market Rent SubTotal 82,525 $ $
9. Parking

a.  Structured (number of spaces) #### 2 $2,426.00 $1,213.000100000
B. Agency Rent SubTotal 82,525 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 82,525 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 82,525 is 61,969 Assigned Usable Space PLUS 20,556 Common Space. R/U
Factor is 1.331710565
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Rate Reset / Extension of term Page: 3 of 5
AGA03335 Final Version: 42 Date Last Modified: 07-Mar-2019
1417 NATIONAL PARK SERVICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 82,525 $1,159,479.06 $14.050000000
3. Operating Costs ## 82,525 $ $
A. Market Rent SubTotal 82,525 $ $
9. Parking

a.  Structured (number of spaces) #### 2 $2,498.78 $1,249.390103000
B. Agency Rent SubTotal 82,525 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 82,525 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 82,525 is 61,969 Assigned Usable Space PLUS 20,556 Common Space. R/U
Factor is 1.331710565
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Rate Reset / Extension of term Page: 4 of 5
AGA03335 Final Version: 42 Date Last Modified: 07-Mar-2019
1417 NATIONAL PARK SERVICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 82,525 $1,159,479.06 $14.050000000
3. Operating Costs ## 82,525 $ $
A. Market Rent SubTotal 82,525 $ $
9. Parking

a.  Structured (number of spaces) #### 2 $2,573.74 $1,286.871806090
B. Agency Rent SubTotal 82,525 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 82,525 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 82,525 is 61,969 Assigned Usable Space PLUS 20,556 Common Space. R/U
Factor is 1.331710565

      OA #: AGA03335     OA Status: Final     Version: 42     Loc Code: GA1007ZZ

10

(b) (5) (b) (5)
(b) (5) (b) (5)

(b) (5) (b) (5)

(b) 
(5)

(b) (5) (b) (5)
(b) (5)

(b) (5)

(b) (5)

(b) (5)(b) (5)



Rate Reset / Extension of term Page: 5 of 5
AGA03335 Final Version: 42 Date Last Modified: 07-Mar-2019
1417 NATIONAL PARK SERVICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 82,525 $1,159,479.06 $14.050000000
3. Operating Costs ## 82,525 $ $
A. Market Rent SubTotal 82,525 $ $
9. Parking

a.  Structured (number of spaces) #### 2 $2,650.96 $1,325.477960273
B. Agency Rent SubTotal 82,525 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 82,525 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 82,525 is 61,969 Assigned Usable Space PLUS 20,556 Common Space. R/U
Factor is 1.331710565
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

WAGE AND HOUR DIVISION (1631)
And

GENERAL SERVICES ADMINISTRATION

AGA03372 Final Version: 46 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

WAGE AND HOUR DIVISION (Code 1631) will occupy 9,841.42 usable ( 13,106.03 rentable) square feet
of space and 1 structured parking spaces and 0 surface parking spaces at SAM NUNN ATLANTA FED.
CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55 months
commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

WAGE AND HOUR DIVISION (Code 1631) will pay the General Services Administration rent in
accordance with the attached page(s). The rental will be adjusted annually for operating cost and parking
escalations.

WAGE AND HOUR DIVISION (Code 1631) will pay the General Services Administration additional rent
for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. WAGE AND HOUR DIVISION is
responsible for making sure their space request is consistent with any applicable square foot reduction
targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space design standards
that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
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"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
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summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, $  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW $

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Rate Reset / Extension of term Page: 1 of 5
AGA03372 Final Version: 46 Date Last Modified: 07-Mar-2019
1631 WAGE AND HOUR DIVISION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 13,106 $107,414.84 $14.050000000
3. Operating Costs ## 13,106 $ $
A. Market Rent SubTotal 13,106 $ $
7. Security Services

c.  Building Specific Amortized Capital $ $
9. Parking

a.  Structured (number of spaces) #### 1 $686.97 $1,177.670000000
B. Agency Rent SubTotal 13,106 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 13,106 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 13,106 is 9,841 Assigned Usable Space PLUS 3,265 Common Space. R/U
Factor is 1.331721439
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Rate Reset / Extension of term Page: 2 of 5
AGA03372 Final Version: 46 Date Last Modified: 07-Mar-2019
1631 WAGE AND HOUR DIVISION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 13,106 $184,139.72 $14.050000000
3. Operating Costs ## 13,106 $ $
A. Market Rent SubTotal 13,106 $ $
9. Parking

a.  Structured (number of spaces) #### 1 $1,213.00 $1,213.000100000
B. Agency Rent SubTotal 13,106 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 13,106 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 13,106 is 9,841 Assigned Usable Space PLUS 3,265 Common Space. R/U
Factor is 1.331721439
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Rate Reset / Extension of term Page: 3 of 5
AGA03372 Final Version: 46 Date Last Modified: 07-Mar-2019
1631 WAGE AND HOUR DIVISION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 13,106 $184,139.72 $14.050000000
3. Operating Costs ## 13,106 $ $
A. Market Rent SubTotal 13,106 $ $
9. Parking

a.  Structured (number of spaces) #### 1 $1,249.39 $1,249.390103000
B. Agency Rent SubTotal 13,106 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 13,106 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 13,106 is 9,841 Assigned Usable Space PLUS 3,265 Common Space. R/U
Factor is 1.331721439
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Rate Reset / Extension of term Page: 4 of 5
AGA03372 Final Version: 46 Date Last Modified: 07-Mar-2019
1631 WAGE AND HOUR DIVISION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 13,106 $184,139.72 $14.050000000
3. Operating Costs ## 13,106 $ $
A. Market Rent SubTotal 13,106 $ $
9. Parking

a.  Structured (number of spaces) #### 1 $1,286.87 $1,286.871806090
B. Agency Rent SubTotal 13,106 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 13,106 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 13,106 is 9,841 Assigned Usable Space PLUS 3,265 Common Space. R/U
Factor is 1.331721439
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Rate Reset / Extension of term Page: 5 of 5
AGA03372 Final Version: 46 Date Last Modified: 07-Mar-2019
1631 WAGE AND HOUR DIVISION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 13,106 $184,139.72 $14.050000000
3. Operating Costs ## 13,106 $ $
A. Market Rent SubTotal 13,106 $ $
9. Parking

a.  Structured (number of spaces) #### 1 $1,325.48 $1,325.477960273
B. Agency Rent SubTotal 13,106 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 13,106 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 13,106 is 9,841 Assigned Usable Space PLUS 3,265 Common Space. R/U
Factor is 1.331721439
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

BUREAU OF LABOR STATISTICS (1615)
And

GENERAL SERVICES ADMINISTRATION

AGA03373 Final Version: 42 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

BUREAU OF LABOR STATISTICS (Code 1615) will occupy 24,805.07 usable ( 33,033.17 rentable)
square feet of space and 4 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

BUREAU OF LABOR STATISTICS (Code 1615) will pay the General Services Administration rent in
accordance with the attached page(s). The rental will be adjusted annually for operating cost and parking
escalations.

BUREAU OF LABOR STATISTICS (Code 1615) will pay the General Services Administration additional
rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. BUREAU OF LABOR
STATISTICS is responsible for making sure their space request is consistent with any applicable square
foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space
design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1

(b) (5)



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
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summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, $  Annual which is further
defined as:

Rentable Space
RSF

Rentable Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW $

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date

      OA #: AGA03373     OA Status: Final     Version: 42     Loc Code: GA1007ZZ

6



Rate Reset / Extension of term Page: 1 of 5
AGA03373 Final Version: 42 Date Last Modified: 07-Mar-2019
1615 BUREAU OF LABOR STATISTICS

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 33,033 $270,734.36 $14.050000000
3. Operating Costs ## 33,033 $ $
A. Market Rent SubTotal 33,033 $ $
7. Security Services

c.  Building Specific Amortized Capital $ $
9. Parking

a.  Structured (number of spaces) #### 4 $2,747.90 $1,177.670000000
B. Agency Rent SubTotal 33,033 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 33,033 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 33,033 is 24,805 Assigned Usable Space PLUS 8,228 Common Space. R/U
Factor is 1.331710568
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Rate Reset / Extension of term Page: 2 of 5
AGA03373 Final Version: 42 Date Last Modified: 07-Mar-2019
1615 BUREAU OF LABOR STATISTICS

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 33,033 $464,116.04 $14.050000000
3. Operating Costs ## 33,033 $ $
A. Market Rent SubTotal 33,033 $ $
9. Parking

a.  Structured (number of spaces) #### 4 $4,852.00 $1,213.000100000
B. Agency Rent SubTotal 33,033 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 33,033 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 33,033 is 24,805 Assigned Usable Space PLUS 8,228 Common Space. R/U
Factor is 1.331710568
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Rate Reset / Extension of term Page: 3 of 5
AGA03373 Final Version: 42 Date Last Modified: 07-Mar-2019
1615 BUREAU OF LABOR STATISTICS

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 33,033 $464,116.04 $14.050000000
3. Operating Costs ## 33,033 $ $
A. Market Rent SubTotal 33,033 $ $
9. Parking

a.  Structured (number of spaces) #### 4 $4,997.56 $1,249.390103000
B. Agency Rent SubTotal 33,033 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 33,033 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 33,033 is 24,805 Assigned Usable Space PLUS 8,228 Common Space. R/U
Factor is 1.331710568
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Rate Reset / Extension of term Page: 4 of 5
AGA03373 Final Version: 42 Date Last Modified: 07-Mar-2019
1615 BUREAU OF LABOR STATISTICS

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 33,033 $464,116.04 $14.050000000
3. Operating Costs ## 33,033 $ $
A. Market Rent SubTotal 33,033 $ $
9. Parking

a.  Structured (number of spaces) #### 4 $5,147.49 $1,286.871806090
B. Agency Rent SubTotal 33,033 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 33,033 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 33,033 is 24,805 Assigned Usable Space PLUS 8,228 Common Space. R/U
Factor is 1.331710568
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Rate Reset / Extension of term Page: 5 of 5
AGA03373 Final Version: 42 Date Last Modified: 07-Mar-2019
1615 BUREAU OF LABOR STATISTICS

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 33,033 $464,116.04 $14.050000000
3. Operating Costs ## 33,033 $ $
A. Market Rent SubTotal 33,033 $ $
9. Parking

a.  Structured (number of spaces) #### 4 $5,301.91 $1,325.477960273
B. Agency Rent SubTotal 33,033 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 33,033 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 33,033 is 24,805 Assigned Usable Space PLUS 8,228 Common Space. R/U
Factor is 1.331710568
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

LD VETERANS EMPLOYMENT AND TRAINING SERVICE BAC 267 (1620)
And

GENERAL SERVICES ADMINISTRATION

AGA03375 Final Version: 40 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

LD VETERANS EMPLOYMENT AND TRAINING SERVICE BAC 267 (Code 1620) will occupy
2,096.29 usable ( 2,791.65 rentable) square feet of space and 1 structured parking spaces and 0 surface
parking spaces at SAM NUNN ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW,
ATLANTA, GA, for a period of 55 months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

LD VETERANS EMPLOYMENT AND TRAINING SERVICE BAC 267 (Code 1620) will pay the
General Services Administration rent in accordance with the attached page(s). The rental will be adjusted
annually for operating cost and parking escalations.

LD VETERANS EMPLOYMENT AND TRAINING SERVICE BAC 267 (Code 1620) will pay the
General Services Administration additional rent for prorated share of joint use space associated with this
location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. LD VETERANS EMPLOYMENT
AND TRAINING SERVICE BAC 267 is responsible for making sure their space request is consistent with
any applicable square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing
agency-wide space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard

1
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services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
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to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
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the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
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event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, $  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW $

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Rate Reset / Extension of
term Page: 1 of 5

AGA03375 Final Version: 40 Date Last
Modified: 07-Mar-2019

1620 LD VETERANS EMPLOYMENT AND TRAINING
SERVICE BAC 267
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 2,792 $22,879.90 $14.050000000
3. Operating Costs ## 2,792 $ $
A. Market Rent SubTotal 2,792 $ $
7. Security Services

c.  Building Specific Amortized Capital $ $
9. Parking

a.  Structured (number of spaces) #### 1 $686.97 $1,177.670000000
B. Agency Rent SubTotal 2,792 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 2,792 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 2,792 is 2,096 Assigned Usable Space PLUS 695 Common Space. R/U Factor is
1.331710565
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Rate Reset / Extension of
term Page: 2 of 5

AGA03375 Final Version: 40 Date Last Modified: 07-Mar-2019

1620 LD VETERANS EMPLOYMENT AND TRAINING
SERVICE BAC 267
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period:01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,792 $39,222.68 $14.050000000
3. Operating Costs ## 2,792 $ $
A. Market Rent SubTotal 2,792 $ $
9. Parking

a.  Structured (number of spaces) #### 1 $1,213.00 $1,213.000100000
B. Agency Rent SubTotal 2,792 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 2,792 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 2,792 is 2,096 Assigned Usable Space PLUS 695 Common Space. R/U Factor is
1.331710565
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Rate Reset / Extension of
term Page: 3 of 5

AGA03375 Final Version: 40 Date Last Modified: 07-Mar-2019

1620 LD VETERANS EMPLOYMENT AND TRAINING
SERVICE BAC 267
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period:01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,792 $39,222.68 $14.050000000
3. Operating Costs ## 2,792 $ $
A. Market Rent SubTotal 2,792 $ $
9. Parking

a.  Structured (number of spaces) #### 1 $1,249.39 $1,249.390103000
B. Agency Rent SubTotal 2,792 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 2,792 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 2,792 is 2,096 Assigned Usable Space PLUS 695 Common Space. R/U Factor is
1.331710565
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Rate Reset / Extension of
term Page: 4 of 5

AGA03375 Final Version: 40 Date Last Modified: 07-Mar-2019

1620 LD VETERANS EMPLOYMENT AND TRAINING
SERVICE BAC 267
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period:01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,792 $39,222.68 $14.050000000
3. Operating Costs ## 2,792 $ $
A. Market Rent SubTotal 2,792 $ $
9. Parking

a.  Structured (number of spaces) #### 1 $1,286.87 $1,286.871806090
B. Agency Rent SubTotal 2,792 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 2,792 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 2,792 is 2,096 Assigned Usable Space PLUS 695 Common Space. R/U Factor is
1.331710565
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Rate Reset / Extension of
term Page: 5 of 5

AGA03375 Final Version: 40 Date Last Modified: 07-Mar-2019

1620 LD VETERANS EMPLOYMENT AND TRAINING
SERVICE BAC 267
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period:01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,792 $39,222.68 $14.050000000
3. Operating Costs ## 2,792 $ $
A. Market Rent SubTotal 2,792 $ $
9. Parking

a.  Structured (number of spaces) #### 1 $1,325.48 $1,325.477960273
B. Agency Rent SubTotal 2,792 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 2,792 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 2,792 is 2,096 Assigned Usable Space PLUS 695 Common Space. R/U Factor is
1.331710565
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

OFFICE OF FEDERAL CONTRACT COMPLIANCE PROGRAMS (1632)
And

GENERAL SERVICES ADMINISTRATION

AGA03378 Final Version: 50 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

OFFICE OF FEDERAL CONTRACT COMPLIANCE PROGRAMS (Code 1632) will occupy 8,492.29
usable ( 11,309.58 rentable) square feet of space and 0 structured parking spaces and 0 surface parking
spaces at SAM NUNN ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA,
GA, for a period of 55 months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

OFFICE OF FEDERAL CONTRACT COMPLIANCE PROGRAMS (Code 1632) will pay the General
Services Administration rent in accordance with the attached page(s). The rental will be adjusted annually
for operating cost.

OFFICE OF FEDERAL CONTRACT COMPLIANCE PROGRAMS (Code 1632) will pay the General
Services Administration additional rent for prorated share of joint use space associated with this location, if
any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. OFFICE OF FEDERAL
CONTRACT COMPLIANCE PROGRAMS is responsible for making sure their space request is consistent
with any applicable square foot reduction targets and can contact TotalWorkplace@gsa.gov for help
developing agency-wide space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard

1

(b) (5)



services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
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to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
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the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
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event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, $  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW $

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date

      OA #: AGA03378     OA Status: Final     Version: 50     Loc Code: GA1007ZZ

6



Rate Reset / Extension of
term Page: 1 of 5

AGA03378 Final Version: 50 Date Last Modified: 07-Mar-2019

1632 OFFICE OF FEDERAL CONTRACT COMPLIANCE
PROGRAMS
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period:07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 11,310 $92,691.43 $14.050000000
3. Operating Costs ## 11,310 $ $
A. Market Rent SubTotal 11,310 $ $
7. Security Services

c.  Building Specific Amortized Capital $ $
B. Agency Rent SubTotal 11,310 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 11,310 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%

Note: ANSI Rentable of 11,310 is 8,492 Assigned Usable Space PLUS 2,817 Common Space. R/U
Factor is 1.331746796
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Rate Reset / Extension of
term Page: 2 of 5

AGA03378 Final Version: 50 Date Last Modified: 07-Mar-2019

1632 OFFICE OF FEDERAL CONTRACT COMPLIANCE
PROGRAMS
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period:01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 11,310 $158,899.60 $14.050000000
3. Operating Costs ## 11,310 $ $
A. Market Rent SubTotal 11,310 $ $
B. Agency Rent SubTotal 11,310 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 11,310 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%

Note: ANSI Rentable of 11,310 is 8,492 Assigned Usable Space PLUS 2,817 Common Space. R/U
Factor is 1.331746796
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Rate Reset / Extension of
term Page: 3 of 5

AGA03378 Final Version: 50 Date Last Modified: 07-Mar-2019

1632 OFFICE OF FEDERAL CONTRACT COMPLIANCE
PROGRAMS
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period:01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 11,310 $158,899.60 $14.050000000
3. Operating Costs ## 11,310 $ $
A. Market Rent SubTotal 11,310 $ $
B. Agency Rent SubTotal 11,310 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 11,310 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%

Note: ANSI Rentable of 11,310 is 8,492 Assigned Usable Space PLUS 2,817 Common Space. R/U
Factor is 1.331746796
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Rate Reset / Extension of
term Page: 4 of 5

AGA03378 Final Version: 50 Date Last Modified: 07-Mar-2019

1632 OFFICE OF FEDERAL CONTRACT COMPLIANCE
PROGRAMS
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period:01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 11,310 $158,899.60 $14.050000000
3. Operating Costs ## 11,310 $ $
A. Market Rent SubTotal 11,310 $ $
B. Agency Rent SubTotal 11,310 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 11,310 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%

Note: ANSI Rentable of 11,310 is 8,492 Assigned Usable Space PLUS 2,817 Common Space. R/U
Factor is 1.331746796
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Rate Reset / Extension of
term Page: 5 of 5

AGA03378 Final Version: 50 Date Last Modified: 07-Mar-2019

1632 OFFICE OF FEDERAL CONTRACT COMPLIANCE
PROGRAMS
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period:01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 11,310 $158,899.60 $14.050000000
3. Operating Costs ## 11,310 $ $
A. Market Rent SubTotal 11,310 $ $
B. Agency Rent SubTotal 11,310 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 11,310 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%

Note: ANSI Rentable of 11,310 is 8,492 Assigned Usable Space PLUS 2,817 Common Space. R/U
Factor is 1.331746796
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

AGRICULTURAL MARKETING SERVICE (1203)
And

GENERAL SERVICES ADMINISTRATION

AGA03379 Final Version: 41 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

AGRICULTURAL MARKETING SERVICE (Code 1203) will occupy 1,819.82 usable ( 2,423.47 rentable)
square feet of space and 0 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

AGRICULTURAL MARKETING SERVICE (Code 1203) will pay the General Services Administration
rent in accordance with the attached page(s). The rental will be adjusted annually for operating cost.

AGRICULTURAL MARKETING SERVICE (Code 1203) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. AGRICULTURAL MARKETING
SERVICE is responsible for making sure their space request is consistent with any applicable square foot
reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space design
standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The

1

(b) (5)



recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
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reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
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included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
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budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, $  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW $

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Rate Reset / Extension of term Page: 1 of 5
AGA03379 Final Version: 41 Date Last Modified: 07-Mar-2019
1203 AGRICULTURAL MARKETING SERVICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 2,423 $19,862.36 $14.050000000
3. Operating Costs ## 2,423 $ $
A. Market Rent SubTotal 2,423 $ $
7. Security Services

c.  Building Specific Amortized Capital $ $
B. Agency Rent SubTotal 2,423 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 2,423 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%

Note: ANSI Rentable of 2,423 is 1,820 Assigned Usable Space PLUS 604 Common Space. R/U Factor is
1.331710565
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Rate Reset / Extension of term Page: 2 of 5
AGA03379 Final Version: 41 Date Last Modified: 07-Mar-2019
1203 AGRICULTURAL MARKETING SERVICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,423 $34,049.75 $14.050000000
3. Operating Costs ## 2,423 $ $
A. Market Rent SubTotal 2,423 $ $
B. Agency Rent SubTotal 2,423 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 2,423 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%

Note: ANSI Rentable of 2,423 is 1,820 Assigned Usable Space PLUS 604 Common Space. R/U Factor is
1.331710565
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Rate Reset / Extension of term Page: 3 of 5
AGA03379 Final Version: 41 Date Last Modified: 07-Mar-2019
1203 AGRICULTURAL MARKETING SERVICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,423 $34,049.75 $14.050000000
3. Operating Costs ## 2,423 $ $
A. Market Rent SubTotal 2,423 $ $
B. Agency Rent SubTotal 2,423 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 2,423 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%

Note: ANSI Rentable of 2,423 is 1,820 Assigned Usable Space PLUS 604 Common Space. R/U Factor is
1.331710565
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Rate Reset / Extension of term Page: 4 of 5
AGA03379 Final Version: 41 Date Last Modified: 07-Mar-2019
1203 AGRICULTURAL MARKETING SERVICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,423 $34,049.75 $14.050000000
3. Operating Costs ## 2,423 $ $
A. Market Rent SubTotal 2,423 $ $
B. Agency Rent SubTotal 2,423 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 2,423 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%

Note: ANSI Rentable of 2,423 is 1,820 Assigned Usable Space PLUS 604 Common Space. R/U Factor is
1.331710565
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Rate Reset / Extension of term Page: 5 of 5
AGA03379 Final Version: 41 Date Last Modified: 07-Mar-2019
1203 AGRICULTURAL MARKETING SERVICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,423 $34,049.75 $14.050000000
3. Operating Costs ## 2,423 $ $
A. Market Rent SubTotal 2,423 $ $
B. Agency Rent SubTotal 2,423 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 2,423 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%

Note: ANSI Rentable of 2,423 is 1,820 Assigned Usable Space PLUS 604 Common Space. R/U Factor is
1.331710565
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

FOOD AND NUTRITION SERVICE (1230)
And

GENERAL SERVICES ADMINISTRATION

AGA03380 Final Version: 40 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

FOOD AND NUTRITION SERVICE (Code 1230) will occupy 26,378.00 usable ( 35,072.44 rentable)
square feet of space and 10 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

FOOD AND NUTRITION SERVICE (Code 1230) will pay the General Services Administration rent in
accordance with the attached page(s). The rental will be adjusted annually for operating cost and parking
escalations.

FOOD AND NUTRITION SERVICE (Code 1230) will pay the General Services Administration additional
rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. FOOD AND NUTRITION
SERVICE is responsible for making sure their space request is consistent with any applicable square foot
reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space design
standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
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"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
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summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet,  Annual which is further
defined as:

Rentable Space
RSF

Rentable Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Continuing Occupancy Page: 1 of 5
AGA03380 Final Version: 40 Date Last Modified: 07-Mar-2019
1230 FOOD AND NUTRITION SERVICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 35,072 $287,447.87 $14.050000000
3. Operating Costs ## 35,072 $ $
A. Market Rent SubTotal 35,072 $ $
7. Security Services

c.  Building Specific Amortized Capital $ $
9. Parking

a.  Structured (number of spaces) #### 10 $6,869.74 $1,177.670000000
B. Agency Rent SubTotal 35,072 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 35,072 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 35,072 is 26,378 Assigned Usable Space PLUS 8,694 Common Space. R/U
Factor is 1.329609630
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Continuing Occupancy Page: 2 of 5
AGA03380 Final Version: 40 Date Last Modified: 07-Mar-2019
1230 FOOD AND NUTRITION SERVICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 35,072 $492,767.78 $14.050000000
3. Operating Costs ## 35,072 $ $
A. Market Rent SubTotal 35,072 $ $
9. Parking

a.  Structured (number of spaces) #### 10 $12,130.00 $1,213.000100000
B. Agency Rent SubTotal 35,072 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 35,072 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 35,072 is 26,378 Assigned Usable Space PLUS 8,694 Common Space. R/U
Factor is 1.329609630
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Continuing Occupancy Page: 3 of 5
AGA03380 Final Version: 40 Date Last Modified: 07-Mar-2019
1230 FOOD AND NUTRITION SERVICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 35,072 $492,767.78 $14.050000000
3. Operating Costs ## 35,072 $ $
A. Market Rent SubTotal 35,072 $ $
9. Parking

a.  Structured (number of spaces) #### 10 $12,493.90 $1,249.390103000
B. Agency Rent SubTotal 35,072 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 35,072 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 35,072 is 26,378 Assigned Usable Space PLUS 8,694 Common Space. R/U
Factor is 1.329609630
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Continuing Occupancy Page: 4 of 5
AGA03380 Final Version: 40 Date Last Modified: 07-Mar-2019
1230 FOOD AND NUTRITION SERVICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 35,072 $492,767.78 $14.050000000
3. Operating Costs ## 35,072 $ $
A. Market Rent SubTotal 35,072 $ $
9. Parking

a.  Structured (number of spaces) #### 10 $12,868.72 $1,286.871806090
B. Agency Rent SubTotal 35,072 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 35,072 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 35,072 is 26,378 Assigned Usable Space PLUS 8,694 Common Space. R/U
Factor is 1.329609630
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Continuing Occupancy Page: 5 of 5
AGA03380 Final Version: 40 Date Last Modified: 07-Mar-2019
1230 FOOD AND NUTRITION SERVICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 35,072 $492,767.78 $14.050000000
3. Operating Costs ## 35,072 $ $
A. Market Rent SubTotal 35,072 $ $
9. Parking

a.  Structured (number of spaces) #### 10 $13,254.78 $1,325.477960273
B. Agency Rent SubTotal 35,072 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 35,072 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 35,072 is 26,378 Assigned Usable Space PLUS 8,694 Common Space. R/U
Factor is 1.329609630
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

CHIEF OF NAVAL RESEARCH (1702)
And

GENERAL SERVICES ADMINISTRATION

AGA03382 Final Version: 39 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

CHIEF OF NAVAL RESEARCH (Code 1702) will occupy 4,206.46 usable ( 5,601.79 rentable) square feet
of space and 0 structured parking spaces and 0 surface parking spaces at SAM NUNN ATLANTA FED.
CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55 months
commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

CHIEF OF NAVAL RESEARCH (Code 1702) will pay the General Services Administration rent in
accordance with the attached page(s). The rental will be adjusted annually for operating cost.

CHIEF OF NAVAL RESEARCH (Code 1702) will pay the General Services Administration additional rent
for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the

1

(b) (5)



construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent

      OA #: AGA03382     OA Status: Final     Version: 39     Loc Code: GA1007ZZ

2



The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
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any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
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tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, $  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW $

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Rate Reset / Extension of term Page: 1 of 5
AGA03382 Final Version: 39 Date Last Modified: 07-Mar-2019
1702 CHIEF OF NAVAL RESEARCH

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 5,602 $45,911.34 $14.050000000
3. Operating Costs ## 5,602 $ $
A. Market Rent SubTotal 5,602 $ $
7. Security Services

c.  Building Specific Amortized Capital $ $
B. Agency Rent SubTotal 5,602 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 5,602 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%

Note: ANSI Rentable of 5,602 is 4,206 Assigned Usable Space PLUS 1,395 Common Space. R/U Factor
is 1.331710565
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Rate Reset / Extension of term Page: 2 of 5
AGA03382 Final Version: 39 Date Last Modified: 07-Mar-2019
1702 CHIEF OF NAVAL RESEARCH

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 5,602 $78,705.15 $14.050000000
3. Operating Costs ## 5,602 $ $
A. Market Rent SubTotal 5,602 $ $
B. Agency Rent SubTotal 5,602 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 5,602 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%

Note: ANSI Rentable of 5,602 is 4,206 Assigned Usable Space PLUS 1,395 Common Space. R/U Factor
is 1.331710565
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Rate Reset / Extension of term Page: 3 of 5
AGA03382 Final Version: 39 Date Last Modified: 07-Mar-2019
1702 CHIEF OF NAVAL RESEARCH

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 5,602 $78,705.15 $14.050000000
3. Operating Costs ## 5,602 $ $
A. Market Rent SubTotal 5,602 $ $
B. Agency Rent SubTotal 5,602 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 5,602 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%

Note: ANSI Rentable of 5,602 is 4,206 Assigned Usable Space PLUS 1,395 Common Space. R/U Factor
is 1.331710565
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Rate Reset / Extension of term Page: 4 of 5
AGA03382 Final Version: 39 Date Last Modified: 07-Mar-2019
1702 CHIEF OF NAVAL RESEARCH

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 5,602 $78,705.15 $14.050000000
3. Operating Costs ## 5,602 $ $
A. Market Rent SubTotal 5,602 $ $
B. Agency Rent SubTotal 5,602 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 5,602 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%

Note: ANSI Rentable of 5,602 is 4,206 Assigned Usable Space PLUS 1,395 Common Space. R/U Factor
is 1.331710565
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Rate Reset / Extension of term Page: 5 of 5
AGA03382 Final Version: 39 Date Last Modified: 07-Mar-2019
1702 CHIEF OF NAVAL RESEARCH

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 5,602 $78,705.15 $14.050000000
3. Operating Costs ## 5,602 $ $
A. Market Rent SubTotal 5,602 $ $
B. Agency Rent SubTotal 5,602 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 5,602 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%

Note: ANSI Rentable of 5,602 is 4,206 Assigned Usable Space PLUS 1,395 Common Space. R/U Factor
is 1.331710565
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

HHS DEPARTMENTAL MANAGEMENT (IG) (7520)
And

GENERAL SERVICES ADMINISTRATION

AGA03385 Final Version: 51 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

HHS DEPARTMENTAL MANAGEMENT (IG) (Code 7520) will occupy 6,795.13 usable ( 9,049.15
rentable) square feet of space and 15 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

HHS DEPARTMENTAL MANAGEMENT (IG) (Code 7520) will pay the General Services Administration
rent in accordance with the attached page(s). The rental will be adjusted annually for operating cost and
parking escalations.

HHS DEPARTMENTAL MANAGEMENT (IG) (Code 7520) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. HHS DEPARTMENTAL
MANAGEMENT (IG) is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1

(b) (5)



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In

      OA #: AGA03385     OA Status: Final     Version: 51     Loc Code: GA1007ZZ

4



summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, $  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW $

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Parking Increase Page: 1 of 5
AGA03385 Final Version: 51 Date Last Modified: 07-Mar-2019
7520 HHS DEPARTMENTAL MANAGEMENT (IG)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 9,049 $74,165.33 $14.050000000
3. Operating Costs ## 9,049 $ $
A. Market Rent SubTotal 9,049 $ $
7. Security Services

c.  Building Specific Amortized Capital $ $
9. Parking

a.  Structured (number of spaces) #### 15 $10,304.61 $1,177.670000000
B. Agency Rent SubTotal 9,049 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 9,049 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 64

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 9,049 is 6,795 Assigned Usable Space PLUS 2,254 Common Space. R/U Factor
is 1.331710565
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Parking Increase Page: 2 of 5
AGA03385 Final Version: 51 Date Last Modified: 07-Mar-2019
7520 HHS DEPARTMENTAL MANAGEMENT (IG)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 9,049 $127,140.56 $14.050000000
3. Operating Costs ## 9,049 $ $
A. Market Rent SubTotal 9,049 $ $
9. Parking

a.  Structured (number of spaces) #### 15 $18,195.00 $1,213.000100000
B. Agency Rent SubTotal 9,049 $18,195.00 $2.010686252
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 9,049 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 64

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 9,049 is 6,795 Assigned Usable Space PLUS 2,254 Common Space. R/U Factor
is 1.331710565
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Parking Increase Page: 3 of 5
AGA03385 Final Version: 51 Date Last Modified: 07-Mar-2019
7520 HHS DEPARTMENTAL MANAGEMENT (IG)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 9,049 $127,140.56 $14.050000000
3. Operating Costs ## 9,049 $ $
A. Market Rent SubTotal 9,049 $ $
9. Parking

a.  Structured (number of spaces) #### 15 $18,740.85 $1,249.390103000
B. Agency Rent SubTotal 9,049 $18,740.85 $2.071006840
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 9,049 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 64

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 9,049 is 6,795 Assigned Usable Space PLUS 2,254 Common Space. R/U Factor
is 1.331710565
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Parking Increase Page: 4 of 5
AGA03385 Final Version: 51 Date Last Modified: 07-Mar-2019
7520 HHS DEPARTMENTAL MANAGEMENT (IG)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 9,049 $127,140.56 $14.050000000
3. Operating Costs ## 9,049 $ $
A. Market Rent SubTotal 9,049 $ $
9. Parking

a.  Structured (number of spaces) #### 15 $19,303.08 $1,286.871806090
B. Agency Rent SubTotal 9,049 $19,303.08 $2.133137045
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 9,049 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 64

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 9,049 is 6,795 Assigned Usable Space PLUS 2,254 Common Space. R/U Factor
is 1.331710565
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Parking Increase Page: 5 of 5
AGA03385 Final Version: 51 Date Last Modified: 07-Mar-2019
7520 HHS DEPARTMENTAL MANAGEMENT (IG)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 9,049 $127,140.56 $14.050000000
3. Operating Costs ## 9,049 $ $
A. Market Rent SubTotal 9,049 $ $
9. Parking

a.  Structured (number of spaces) #### 15 $19,882.17 $1,325.477960273
B. Agency Rent SubTotal 9,049 $19,882.17 $2.197131156
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 9,049 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 64

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 9,049 is 6,795 Assigned Usable Space PLUS 2,254 Common Space. R/U Factor
is 1.331710565
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

OFFICE OF JOB CORPS (1634)
And

GENERAL SERVICES ADMINISTRATION

AGA03386 Final Version: 45 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

OFFICE OF JOB CORPS (Code 1634) will occupy 6,274.82 usable ( 8,356.24 rentable) square feet of
space and 1 structured parking spaces and 0 surface parking spaces at SAM NUNN ATLANTA FED. CTR.
(GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55 months commencing on
or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

OFFICE OF JOB CORPS (Code 1634) will pay the General Services Administration rent in accordance
with the attached page(s). The rental will be adjusted annually for operating cost and parking escalations.

OFFICE OF JOB CORPS (Code 1634) will pay the General Services Administration additional rent for
prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. OFFICE OF JOB CORPS is
responsible for making sure their space request is consistent with any applicable square foot reduction
targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space design standards
that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The

1

(b) (5)



recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
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reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
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included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
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budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, $  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW $

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Rate Reset / Extension of term Page: 1 of 5
AGA03386 Final Version: 45 Date Last Modified: 07-Mar-2019
1634 OFFICE OF JOB CORPS

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 8,356 $68,486.35 $14.050000000
3. Operating Costs ## 8,356 $ $
A. Market Rent SubTotal 8,356 $ $
7. Security Services

c.  Building Specific Amortized Capital $ $
9. Parking

a.  Structured (number of spaces) #### 1 $686.97 $1,177.670000000
B. Agency Rent SubTotal 8,356 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 8,356 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 8,356 is 6,275 Assigned Usable Space PLUS 2,081 Common Space. R/U Factor
is 1.331710565
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Rate Reset / Extension of term Page: 2 of 5
AGA03386 Final Version: 45 Date Last Modified: 07-Mar-2019
1634 OFFICE OF JOB CORPS

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 8,356 $117,405.17 $14.050000000
3. Operating Costs ## 8,356 $ $
A. Market Rent SubTotal 8,356 $ $
9. Parking

a.  Structured (number of spaces) #### 1 $1,213.00 $1,213.000100000
B. Agency Rent SubTotal 8,356 $1,213.00 $0.145160993
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 8,356 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 8,356 is 6,275 Assigned Usable Space PLUS 2,081 Common Space. R/U Factor
is 1.331710565
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Rate Reset / Extension of term Page: 3 of 5
AGA03386 Final Version: 45 Date Last Modified: 07-Mar-2019
1634 OFFICE OF JOB CORPS

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 8,356 $117,405.17 $14.050000000
3. Operating Costs ## 8,356 $ $
A. Market Rent SubTotal 8,356 $ $
9. Parking

a.  Structured (number of spaces) #### 1 $1,249.39 $1,249.390103000
B. Agency Rent SubTotal 8,356 $1,249.39 $0.149515823
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 8,356 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 8,356 is 6,275 Assigned Usable Space PLUS 2,081 Common Space. R/U Factor
is 1.331710565
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Rate Reset / Extension of term Page: 4 of 5
AGA03386 Final Version: 45 Date Last Modified: 07-Mar-2019
1634 OFFICE OF JOB CORPS

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 8,356 $117,405.17 $14.050000000
3. Operating Costs ## 8,356 $ $
A. Market Rent SubTotal 8,356 $ $
9. Parking

a.  Structured (number of spaces) #### 1 $1,286.87 $1,286.871806090
B. Agency Rent SubTotal 8,356 $1,286.87 $0.154001298
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 8,356 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 8,356 is 6,275 Assigned Usable Space PLUS 2,081 Common Space. R/U Factor
is 1.331710565
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Rate Reset / Extension of term Page: 5 of 5
AGA03386 Final Version: 45 Date Last Modified: 07-Mar-2019
1634 OFFICE OF JOB CORPS

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 8,356 $117,405.17 $14.050000000
3. Operating Costs ## 8,356 $ $
A. Market Rent SubTotal 8,356 $ $
9. Parking

a.  Structured (number of spaces) #### 1 $1,325.48 $1,325.477960273
B. Agency Rent SubTotal 8,356 $1,325.48 $0.158621337
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 8,356 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 8,356 is 6,275 Assigned Usable Space PLUS 2,081 Common Space. R/U Factor
is 1.331710565
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

NATIONAL HIGHWAY TRAFFIC SAFETY ADMINISTRATION (6912)
And

GENERAL SERVICES ADMINISTRATION

AGA03389 Final Version: 41 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

NATIONAL HIGHWAY TRAFFIC SAFETY ADMINISTRATION (Code 6912) will occupy 3,641.25
usable ( 4,894.72 rentable) square feet of space and 2 structured parking spaces and 0 surface parking spaces
at SAM NUNN ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA,
for a period of 55 months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

NATIONAL HIGHWAY TRAFFIC SAFETY ADMINISTRATION (Code 6912) will pay the General
Services Administration rent in accordance with the attached page(s). The rental will be adjusted annually
for operating cost and parking escalations.

NATIONAL HIGHWAY TRAFFIC SAFETY ADMINISTRATION (Code 6912) will pay the General
Services Administration additional rent for prorated share of joint use space associated with this location, if
any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. NATIONAL HIGHWAY TRAFFIC
SAFETY ADMINISTRATION is responsible for making sure their space request is consistent with any
applicable square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing
agency-wide space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard

1

(b) (5)



services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
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to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
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the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
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event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, $  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW $

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Parking Reduction Page: 1 of 5
AGA03389 Final Version: 41 Date Last Modified: 07-Mar-2019
6912 NATIONAL HIGHWAY TRAFFIC SAFETY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 4,895 $40,116.31 $14.050000000
3. Operating Costs ## 4,895 $ $
A. Market Rent SubTotal 4,895 $ $
7. Security Services

c.  Building Specific Amortized Capital $ $
9. Parking

a.  Structured (number of spaces) #### 2 $1,373.95 $1,177.670000000
B. Agency Rent SubTotal $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 4,895 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 4,895 is 3,641 Assigned Usable Space PLUS 1,253 Common Space. R/U Factor
is 1.344241376
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Parking Reduction Page: 2 of 5
AGA03389 Final Version: 41 Date Last Modified: 07-Mar-2019
6912 NATIONAL HIGHWAY TRAFFIC SAFETY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 4,895 $68,770.82 $14.050000000
3. Operating Costs ## 4,895 $ $
A. Market Rent SubTotal 4,895 $ $
9. Parking

a.  Structured (number of spaces) #### 2 $2,426.00 $1,213.000100000
B. Agency Rent SubTotal 4,895 $2,426.00 $0.495636155
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 4,895 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 4,895 is 3,641 Assigned Usable Space PLUS 1,253 Common Space. R/U Factor
is 1.344241376
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Parking Reduction Page: 3 of 5
AGA03389 Final Version: 41 Date Last Modified: 07-Mar-2019
6912 NATIONAL HIGHWAY TRAFFIC SAFETY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 4,895 $68,770.82 $14.050000000
3. Operating Costs ## 4,895 $ $
A. Market Rent SubTotal 4,895 $ $
9. Parking

a.  Structured (number of spaces) #### 2 $2,498.78 $1,249.390103000
B. Agency Rent SubTotal 4,895 $2,498.78 $0.510505240
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 4,895 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 4,895 is 3,641 Assigned Usable Space PLUS 1,253 Common Space. R/U Factor
is 1.344241376
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Parking Reduction Page: 4 of 5
AGA03389 Final Version: 41 Date Last Modified: 07-Mar-2019
6912 NATIONAL HIGHWAY TRAFFIC SAFETY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 4,895 $68,770.82 $14.050000000
3. Operating Costs ## 4,895 $ $
A. Market Rent SubTotal 4,895 $ $
9. Parking

a.  Structured (number of spaces) #### 2 $2,573.74 $1,286.871806090
B. Agency Rent SubTotal 4,895 $2,573.74 $0.525820397
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 4,895 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 4,895 is 3,641 Assigned Usable Space PLUS 1,253 Common Space. R/U Factor
is 1.344241376
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Parking Reduction Page: 5 of 5
AGA03389 Final Version: 41 Date Last Modified: 07-Mar-2019
6912 NATIONAL HIGHWAY TRAFFIC SAFETY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 4,895 $68,770.82 $14.050000000
3. Operating Costs ## 4,895 $ $
A. Market Rent SubTotal 4,895 $ $
9. Parking

a.  Structured (number of spaces) #### 2 $2,650.96 $1,325.477960273
B. Agency Rent SubTotal 4,895 $2,650.96 $0.541595009
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 4,895 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 4,895 is 3,641 Assigned Usable Space PLUS 1,253 Common Space. R/U Factor
is 1.344241376
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

WORKING CAPITAL FUND ORGANIZATION (4737)
And

GENERAL SERVICES ADMINISTRATION

AGA03397 Final Version: 42 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

WORKING CAPITAL FUND ORGANIZATION (Code 4737) will occupy 486.00 usable ( 647.54
rentable) square feet of space and 0 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 31
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

WORKING CAPITAL FUND ORGANIZATION (Code 4737) will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost.

WORKING CAPITAL FUND ORGANIZATION (Code 4737) will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. WORKING CAPITAL FUND
ORGANIZATION is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1

(b) 
(5)



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this occupancy agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that:

1) For all other types of occupancies and new occupancies prior to October 1, 2011 the tenant agency may
relinquish space upon four (4) months notice. Thus, at any future time, the tenant agency's financial
obligation can be reduced to four (4) months of rent, plus the unamortized balance of any tenant
improvements financed through PBS, plus any rent concession not yet earned.

2) For new occupancies (new space assignments to PBS inventory) as of October 1, 2011 the tenant agency
may relinquish space upon four (4) months' notice at any point after the first twelve (12) months of
occupancy. Thus, after the first twelve (12) months of occupancy, the tenant agency's financial obligation
can be reduced to four (4) months of Rent, plus the unamortized balance of any tenant improvements
financed through PBS, plus any rent concession not yet earned.

Any free Rent or other concession given at the beginning of the occupancy term (for all occupancy types)
must be allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
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Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
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GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
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delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
GSA Mandatory Clauses
Space Utilization for GSA Occupancy
Tenant agency personnel in this space include federal employees and contractors. The utilization rate for
this space will be USF/person. For instructions on how to count personnel, please refer to the GSA directive
OAS P 7005.1 Internal Space Allocation, Design, and Management Policy
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, $  Annual which is further defined
as:

Rentable Space
RSF

Rentable Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW $

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses
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Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Rate Reset Due 10/2016 Page: 1 of 3
AGA03397 Final Version: 42 Date Last Modified: 07-Mar-2019
4737 WORKING CAPITAL FUND ORGANIZATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 24-Sep-2021 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 648 $5,148.48 $13.630000000
3. Operating Costs ## 648 $ $
A. Market Rent SubTotal 648 $ $
7. Security Services

c.  Building Specific Amortized Capital $ $
B. Agency Rent SubTotal 648 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 648 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 648 is 486 Assigned Usable Space PLUS 162 Common Space. R/U Factor is
1.332392712
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Rate Reset Due 10/2016 Page: 2 of 3
AGA03397 Final Version: 42 Date Last Modified: 07-Mar-2019
4737 WORKING CAPITAL FUND ORGANIZATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 24-Sep-2021 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 648 $8,825.97 $13.630000000
3. Operating Costs ## 648 $ $
A. Market Rent SubTotal 648 $ $
B. Agency Rent SubTotal 648 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 648 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 648 is 486 Assigned Usable Space PLUS 162 Common Space. R/U Factor is
1.332392712
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Rate Reset Due 10/2016 Page: 3 of 3
AGA03397 Final Version: 42 Date Last Modified: 07-Mar-2019
4737 WORKING CAPITAL FUND ORGANIZATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 24-Sep-2021 Period: 01-Oct-2020    to   24-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 648 $8,825.97 $13.630000000
3. Operating Costs ## 648 $ $
A. Market Rent SubTotal 648 $ $
B. Agency Rent SubTotal 648 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 648 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 648 is 486 Assigned Usable Space PLUS 162 Common Space. R/U Factor is
1.332392712
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

FOOD SAFETY AND INSPECTION SERVICE (1237)
And

GENERAL SERVICES ADMINISTRATION

AGA03421 Final Version: 51 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

FOOD SAFETY AND INSPECTION SERVICE (Code 1237) will occupy 13,999.98 usable ( 18,643.92
rentable) square feet of space and 1 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

FOOD SAFETY AND INSPECTION SERVICE (Code 1237) will pay the General Services Administration
rent in accordance with the attached page(s). The rental will be adjusted annually for operating cost and
parking escalations.

FOOD SAFETY AND INSPECTION SERVICE (Code 1237) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. FOOD SAFETY AND
INSPECTION SERVICE is responsible for making sure their space request is consistent with any
applicable square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing
agency-wide space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
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"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
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summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet,  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Rate Reset / Extension of term Page: 1 of 5
AGA03421 Final Version: 51 Date Last Modified: 07-Mar-2019
1237 FOOD SAFETY AND INSPECTION SERVICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 18,644 $152,802.46 $14.050000000
3. Operating Costs ## 18,644
A. Market Rent SubTotal 18,644
7. Security Services

c.  Building Specific Amortized Capital
9. Parking

a.  Structured (number of spaces) #### 1 $686.97 $1,177.670000000
B. Agency Rent SubTotal 18,644
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 18,644
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 3
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 18,644 is 14,000 Assigned Usable Space PLUS 4,644 Common Space. R/U
Factor is 1.331710565
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Rate Reset / Extension of term Page: 2 of 5
AGA03421 Final Version: 51 Date Last Modified: 07-Mar-2019
1237 FOOD SAFETY AND INSPECTION SERVICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 18,644 $261,947.08 $14.050000000
3. Operating Costs ## 18,644
A. Market Rent SubTotal 18,644 0
9. Parking

a.  Structured (number of spaces) #### 1 $1,213.00 $1,213.000100000
B. Agency Rent SubTotal 18,644 $1,213.00 $0.065061430
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 18,644
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 3
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 18,644 is 14,000 Assigned Usable Space PLUS 4,644 Common Space. R/U
Factor is 1.331710565
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Rate Reset / Extension of term Page: 3 of 5
AGA03421 Final Version: 51 Date Last Modified: 07-Mar-2019
1237 FOOD SAFETY AND INSPECTION SERVICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 18,644 $261,947.08 $14.050000000
3. Operating Costs ## 18,644
A. Market Rent SubTotal 18,644
9. Parking

a.  Structured (number of spaces) #### 1 $1,249.39 $1,249.390103000
B. Agency Rent SubTotal 18,644 $1,249.39 $0.067013273
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 18,644
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 3
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 18,644 is 14,000 Assigned Usable Space PLUS 4,644 Common Space. R/U
Factor is 1.331710565
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Rate Reset / Extension of term Page: 4 of 5
AGA03421 Final Version: 51 Date Last Modified: 07-Mar-2019
1237 FOOD SAFETY AND INSPECTION SERVICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 18,644 $261,947.08 $14.050000000
3. Operating Costs ## 18,644
A. Market Rent SubTotal 18,644
9. Parking

a.  Structured (number of spaces) #### 1 $1,286.87 $1,286.871806090
B. Agency Rent SubTotal 18,644 $1,286.87 $0.069023671
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 18,644
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 3
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 18,644 is 14,000 Assigned Usable Space PLUS 4,644 Common Space. R/U
Factor is 1.331710565
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Rate Reset / Extension of term Page: 5 of 5
AGA03421 Final Version: 51 Date Last Modified: 07-Mar-2019
1237 FOOD SAFETY AND INSPECTION SERVICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 18,644 $261,947.08 $14.050000000
3. Operating Costs ## 18,644
A. Market Rent SubTotal 18,644 $ $
9. Parking

a.  Structured (number of spaces) #### 1 $1,325.48 $1,325.477960273
B. Agency Rent SubTotal 18,644 $1,325.48 $0.071094381
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 18,644
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 3
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 18,644 is 14,000 Assigned Usable Space PLUS 4,644 Common Space. R/U
Factor is 1.331710565
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

DHS IMMIGRATION AND CUSTOMS ENFORCEMENT - ICE (7055)
And

GENERAL SERVICES ADMINISTRATION

AGA03424 Final Version: 14 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

DHS IMMIGRATION AND CUSTOMS ENFORCEMENT - ICE (Code 7055) will occupy 0.00 usable (
0.00 rentable) square feet of space and 5 structured parking spaces and 0 surface parking spaces at SAM
NUNN ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a
period of 34 months commencing on or about 03/07/2019.

DHS IMMIGRATION AND CUSTOMS ENFORCEMENT - ICE (Code 7055) will pay the General
Services Administration rent in accordance with the attached page(s). The rental will be adjusted annually
for operating cost and parking escalations.

DHS IMMIGRATION AND CUSTOMS ENFORCEMENT - ICE (Code 7055) will pay the General
Services Administration additional rent for prorated share of joint use space associated with this location, if
any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. DHS IMMIGRATION AND
CUSTOMS ENFORCEMENT - ICE is responsible for making sure their space request is consistent with
any applicable square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing
agency-wide space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard

1



services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this occupancy agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that:

1) For all other types of occupancies and new occupancies prior to October 1, 2011 the tenant agency may
relinquish space upon four (4) months notice. Thus, at any future time, the tenant agency's financial
obligation can be reduced to four (4) months of rent, plus the unamortized balance of any tenant
improvements financed through PBS, plus any rent concession not yet earned.

2) For new occupancies (new space assignments to PBS inventory) as of October 1, 2011 the tenant agency
may relinquish space upon four (4) months' notice at any point after the first twelve (12) months of
occupancy. Thus, after the first twelve (12) months of occupancy, the tenant agency's financial obligation
can be reduced to four (4) months of Rent, plus the unamortized balance of any tenant improvements
financed through PBS, plus any rent concession not yet earned.

Any free Rent or other concession given at the beginning of the occupancy term (for all occupancy types)
must be allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
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to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate

      OA #: AGA03424     OA Status: Final     Version: 14     Loc Code: GA1007ZZ

3



a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
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budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.
Department of Homeland Security (DHS) Mandatory Clauses
Rent Components
Obligation to Pay Rent
The DHS IMMIGRATION AND CUSTOMS ENFORCEMENT - ICE (Code 7055) obligation to pay Rent
for the space governed by this OA commences upon substantial completion and acceptance of the space by
the GSA project manager. DHS IMMIGRATION AND CUSTOMS ENFORCEMENT - ICE (Code 7055)
will accompany GSA on the walk-through of the space prior to GSA acceptance of the space. (Note: This
clause supersedes any conflicting clauses in the Standard Clauses.)

Shell Rent
The shell rental rate identified in the OA Financial Summary:

_X_ For owned space, based upon comparable market data is final

Per Square Foot Operating Costs
The per-square-foot base-year operating costs identified in the OA Financial Summary:

_X_ For owned space, based upon comparable market data is final

Tenant Improvement Cost
Whether the assignment is in owned or leased space, if the tenant improvement cost identified in the OA
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Financial Summary:
___ Represents the cost of minor improvements in existing space, it is unlikely to change significantly.

___ Is the tenant improvement allowance or a preliminary modification of the tenant allowance, is subject
to change, depending on the actual costs.

___ Is the negotiated total tenant improvement value, it is unlikely to change significantly except for
changes to the scope of the work.

___ Is a buildout-period estimate, is subject to cost adjustments.
___ Is the cost upon completion, may be subject to minor post-construction cost adjustments.

Applicable Terms
The following terms apply to this Occupancy Agreement:

A. General TI Allowance (Total Dollars) $0.00

B. General TI Allowance Expended (Total Dollars) $0.00

C. Customization TI Allowance (Total Dollars) $0.00

D. Customization TI Allowance Expended (Total Dollars) $0.00

E. TI Amortization Rate (Annual) 6.295

F. TI Amortization Term (Months) 120

G. Total TI Lump-Sum Payment Buy-Down (Total Dollars) $0.00

H. Customization Tier for this OA 2

Optional Clauses

Ad Hoc Clauses
Continuing Occupancy for Parking
This OA is being extended for 120 months to reflect the continuing requirement of your current assignment.
There have been no changes to parking. The rate has been extended until the end of the Fiscal year per GSA
PBS Pricing Policy and will be reset every fiscal year. This OA is considered FINAL and does not require
agency signature. Please notify GSA within 60 days if you disagree with any of the terms and conditions
expressed in this agreement.

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Continuing Occupancy for
parking Page: 1 of 4

AGA03424 Final Version: 14 Date Last
Modified: 07-Mar-2019

7055 DHS IMMIGRATION AND CUSTOMS
ENFORCEMENT - ICE
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 19-Dec-2021 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 5 $3,434.87 $1,177.670000000
B. Agency Rent SubTotal 0 $3,434.87
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0 $3,434.87
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $3,434.87
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $3,434.87
J. LUMP SUM ITEMS

Customization Tier 2
Amortization Terms (in months) 120
PBS Fee is 0%

#### Structured Parking Escalation Applies
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Continuing Occupancy for
parking Page: 2 of 4

AGA03424 Final Version: 14 Date Last
Modified: 07-Mar-2019

7055 DHS IMMIGRATION AND CUSTOMS
ENFORCEMENT - ICE
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 19-Dec-2021 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 5 $6,065.00 $1,213.000100000
B. Agency Rent SubTotal 0 $6,065.00
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0 $6,065.00
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $6,065.00
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $6,065.00

Customization Tier 2
Amortization Terms (in months) 120
PBS Fee is 0%

#### Structured Parking Escalation Applies
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Continuing Occupancy for
parking Page: 3 of 4

AGA03424 Final Version: 14 Date Last
Modified: 07-Mar-2019

7055 DHS IMMIGRATION AND CUSTOMS
ENFORCEMENT - ICE
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 19-Dec-2021 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 5 $6,246.95 $1,249.390103000
B. Agency Rent SubTotal 0 $6,246.95
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0 $6,246.95
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $6,246.95
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $6,246.95

Customization Tier 2
Amortization Terms (in months) 120
PBS Fee is 0%

#### Structured Parking Escalation Applies

      OA #: AGA03424     OA Status: Final     Version: 14     Loc Code: GA1007ZZ

9



Continuing Occupancy for
parking Page: 4 of 4

AGA03424 Final Version: 14 Date Last
Modified: 07-Mar-2019

7055 DHS IMMIGRATION AND CUSTOMS
ENFORCEMENT - ICE
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2022 Partial
OA End Date: 19-Dec-2021 Period: 01-Oct-2021    to   19-Dec-2021

Charge Basis Period Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 5 $1,608.59 $1,286.871806090
B. Agency Rent SubTotal 0 $1,608.59
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0 $1,608.59
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $1,608.59
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $1,608.59

Customization Tier 2
Amortization Terms (in months) 120
PBS Fee is 0%

#### Structured Parking Escalation Applies
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

PUBLIC BUILDINGS SERVICE (FIELD OFFICE) (4766)
And

GENERAL SERVICES ADMINISTRATION

AGA03448 Final Version: 45 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

PUBLIC BUILDINGS SERVICE (FIELD OFFICE) (Code 4766) will occupy 9,398.15 usable ( 12,515.62
rentable) square feet of space and 0 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

PUBLIC BUILDINGS SERVICE (FIELD OFFICE) (Code 4766) will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost.

PUBLIC BUILDINGS SERVICE (FIELD OFFICE) (Code 4766) will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. PUBLIC BUILDINGS SERVICE
(FIELD OFFICE) is responsible for making sure their space request is consistent with any applicable square
foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space
design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1

(b) (5)



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In

      OA #: AGA03448     OA Status: Final     Version: 45     Loc Code: GA1007ZZ

4



summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
GSA Mandatory Clauses
Space Utilization for GSA Occupancy
Tenant agency personnel in this space include federal employees and contractors. The utilization rate for
this space will be USF/person. For instructions on how to count personnel, please refer to the GSA directive
OAS P 7005.1 Internal Space Allocation, Design, and Management Policy
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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(b) (5) (b) (5)



Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Rate Reset / Extension of term Page: 1 of 5
AGA03448 Final Version: 45 Date Last Modified: 07-Mar-2019
4766 PUBLIC BUILDINGS SERVICE (FIELD OFFICE)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 12,516 $102,575.94 $14.050000000
3. Operating Costs ## 12,516
A. Market Rent SubTotal 12,516
7. Security Services

c.  Building Specific Amortized Capital
B. Agency Rent SubTotal 12,516
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 12,516
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 1
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%

Note: ANSI Rentable of 12,516 is 9,398 Assigned Usable Space PLUS 3,117 Common Space. R/U
Factor is 1.331710565
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Rate Reset / Extension of term Page: 2 of 5
AGA03448 Final Version: 45 Date Last Modified: 07-Mar-2019
4766 PUBLIC BUILDINGS SERVICE (FIELD OFFICE)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 12,516 $175,844.46 $14.050000000
3. Operating Costs ## 12,516
A. Market Rent SubTotal 12,516
B. Agency Rent SubTotal 12,516
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 12,516
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 1
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%

Note: ANSI Rentable of 12,516 is 9,398 Assigned Usable Space PLUS 3,117 Common Space. R/U
Factor is 1.331710565
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Rate Reset / Extension of term Page: 3 of 5
AGA03448 Final Version: 45 Date Last Modified: 07-Mar-2019
4766 PUBLIC BUILDINGS SERVICE (FIELD OFFICE)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 12,516 $175,844.46 $14.050000000
3. Operating Costs ## 12,516
A. Market Rent SubTotal 12,516
B. Agency Rent SubTotal 12,516
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 12,516
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 1
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%

Note: ANSI Rentable of 12,516 is 9,398 Assigned Usable Space PLUS 3,117 Common Space. R/U
Factor is 1.331710565
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Rate Reset / Extension of term Page: 4 of 5
AGA03448 Final Version: 45 Date Last Modified: 07-Mar-2019
4766 PUBLIC BUILDINGS SERVICE (FIELD OFFICE)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 12,516 $175,844.46 $14.050000000
3. Operating Costs ## 12,516
A. Market Rent SubTotal 12,516
B. Agency Rent SubTotal 12,516
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 12,516
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 1
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%

Note: ANSI Rentable of 12,516 is 9,398 Assigned Usable Space PLUS 3,117 Common Space. R/U
Factor is 1.331710565
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Rate Reset / Extension of term Page: 5 of 5
AGA03448 Final Version: 45 Date Last Modified: 07-Mar-2019
4766 PUBLIC BUILDINGS SERVICE (FIELD OFFICE)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 12,516 $175,844.46 $14.050000000
3. Operating Costs ## 12,516
A. Market Rent SubTotal 12,516
B. Agency Rent SubTotal 12,516
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 12,516
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 1
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%

Note: ANSI Rentable of 12,516 is 9,398 Assigned Usable Space PLUS 3,117 Common Space. R/U
Factor is 1.331710565
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

OCCUPATIONAL SAFETY&HEALTH ADMINISTRATION (1614)
And

GENERAL SERVICES ADMINISTRATION

AGA03453 Final Version: 42 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

OCCUPATIONAL SAFETY&HEALTH ADMINISTRATION (Code 1614) will occupy 9,514.01 usable (
12,669.91 rentable) square feet of space and 1 structured parking spaces and 0 surface parking spaces at
SAM NUNN ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a
period of 55 months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

OCCUPATIONAL SAFETY&HEALTH ADMINISTRATION (Code 1614) will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost and parking escalations.

OCCUPATIONAL SAFETY&HEALTH ADMINISTRATION (Code 1614) will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. OCCUPATIONAL
SAFETY&HEALTH ADMINISTRATION is responsible for making sure their space request is consistent
with any applicable square foot reduction targets and can contact TotalWorkplace@gsa.gov for help
developing agency-wide space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1

(b) (5)



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
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summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet,  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Rate Reset / Extension of term Page: 1 of 5
AGA03453 Final Version: 42 Date Last Modified: 07-Mar-2019

1614 OCCUPATIONAL SAFETY&HEALTH
ADMINISTRATION
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period:07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 12,670 $103,840.47 $14.050000000
3. Operating Costs ## 12,670
A. Market Rent SubTotal 12,670
7. Security Services

c.  Building Specific Amortized Capital
9. Parking

a.  Structured (number of spaces) #### 1 $686.97 $1,177.670000000
B. Agency Rent SubTotal 12,670
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 12,670
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 3
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 12,670 is 9,514 Assigned Usable Space PLUS 3,156 Common Space. R/U
Factor is 1.331710565
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Rate Reset / Extension of term Page: 2 of 5

AGA03453 Final Version: 42 Date Last
Modified: 07-Mar-2019

1614 OCCUPATIONAL SAFETY&HEALTH
ADMINISTRATION
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 12,670 $178,012.24 $14.050000000
3. Operating Costs ## 12,670
A. Market Rent SubTotal 12,670
9. Parking

a.  Structured (number of spaces) #### 1 $1,213.00 $1,213.000100000
B. Agency Rent SubTotal 12,670
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 12,670
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 3
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 12,670 is 9,514 Assigned Usable Space PLUS 3,156 Common Space. R/U
Factor is 1.331710565
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Rate Reset / Extension of term Page: 3 of 5

AGA03453 Final Version: 42 Date Last
Modified: 07-Mar-2019

1614 OCCUPATIONAL SAFETY&HEALTH
ADMINISTRATION
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 12,670 $178,012.24 $14.050000000
3. Operating Costs ## 12,670
A. Market Rent SubTotal 12,670
9. Parking

a.  Structured (number of spaces) #### 1 $1,249.39 $1,249.390103000
B. Agency Rent SubTotal 12,670
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 12,670
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 3
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 12,670 is 9,514 Assigned Usable Space PLUS 3,156 Common Space. R/U
Factor is 1.331710565
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Rate Reset / Extension of term Page: 4 of 5

AGA03453 Final Version: 42 Date Last
Modified: 07-Mar-2019

1614 OCCUPATIONAL SAFETY&HEALTH
ADMINISTRATION
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 12,670 $178,012.24 $14.050000000
3. Operating Costs ## 12,670
A. Market Rent SubTotal 12,670
9. Parking

a.  Structured (number of spaces) #### 1 $1,286.87 $1,286.871806090
B. Agency Rent SubTotal 12,670
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 12,670
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 3
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 12,670 is 9,514 Assigned Usable Space PLUS 3,156 Common Space. R/U
Factor is 1.331710565
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Rate Reset / Extension of term Page: 5 of 5

AGA03453 Final Version: 42 Date Last
Modified: 07-Mar-2019

1614 OCCUPATIONAL SAFETY&HEALTH
ADMINISTRATION
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 12,670 $178,012.24 $14.050000000
3. Operating Costs ## 12,670
A. Market Rent SubTotal 12,670
9. Parking

a.  Structured (number of spaces) #### 1 $1,325.48 $1,325.477960273
B. Agency Rent SubTotal 12,670
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 12,670
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 3
## Operating Cost Escalation Applies Amortization Terms (in months) 72

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 12,670 is 9,514 Assigned Usable Space PLUS 3,156 Common Space. R/U
Factor is 1.331710565
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

SOCIAL SECURITY ADMINISTRATION (2804)
And

GENERAL SERVICES ADMINISTRATION

AGA03470 Final Version: 27 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 F04 Fiscal Year Update 

SOCIAL SECURITY ADMINISTRATION (Code 2804) will occupy 22,062.60 usable ( 29,421.59
rentable) square feet of space and 0 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 38
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is rentable square feet.

SOCIAL SECURITY ADMINISTRATION (Code 2804) will pay the General Services Administration rent
in accordance with the attached page(s). The rental will be adjusted annually for operating cost.

SOCIAL SECURITY ADMINISTRATION (Code 2804) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. SOCIAL SECURITY
ADMINISTRATION is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The

1

(b) (5)



recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
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reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
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included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
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are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is rentable square feet, Annual which is further
defined as:

Rentable Space
RSF

Rentable Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Tenant Improvement Amortization Cost
SOCIAL SECURITY ADMINISTRATION (Code 2804) has elected to expend a total of $734,500.00 for
their tenant improvements. This amount has been amortized in the rent and is itemized on the Financial
Summary.
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.
Social Security Administration Mandatory Clauses
Tenant Improvement Terms

The following terms apply to this Occupancy Agreement:

A. General TI Allowance $739,030.91

B. General TI Allowance Expended $734,500.00

C. General TI Allowance Total Repayment $774,281.30

D. Customization TI Allowance $147,806.18

E. Customization TI Allowance Expended $0.00

F. Customization TI Allowance Total Repayment N/A

G. Amortization Start Date 04/19/2012

H. TI Amortization Annual Interest Rate 2.095
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I. TI Amortization Term (Months) 60

J. Total TI Overage/Lump-Sum Payment $0.00

K. Agency Customization Tier 2

L. Construction Index 0.86

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Rate Reset due 05/2017 Page: 1 of 4
AGA03470 Final Version: 27 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION F04

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 18-Apr-2022 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 29,422 $233,926.16 $13.630000000
3. Operating Costs ## 29,422
A. Market Rent SubTotal 29,422
7. Security Services

c.  Building Specific Amortized Capital
B. Agency Rent SubTotal 29,422
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 29,422
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 29,422 is 22,063 Assigned Usable Space PLUS 7,359 Common Space. R/U
Factor is 1.333550645
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Rate Reset due 05/2017 Page: 2 of 4
AGA03470 Final Version: 27 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION F04

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 18-Apr-2022 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 29,422 $401,016.27 $13.630000000
3. Operating Costs ## 29,422
A. Market Rent SubTotal 29,422
B. Agency Rent SubTotal 29,422
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 29,422
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 29,422 is 22,063 Assigned Usable Space PLUS 7,359 Common Space. R/U
Factor is 1.333550645
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Rate Reset due 05/2017 Page: 3 of 4
AGA03470 Final Version: 27 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION F04

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 18-Apr-2022 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 29,422 $401,016.27 $13.630000000
3. Operating Costs ## 29,422
A. Market Rent SubTotal 29,422
B. Agency Rent SubTotal 29,422
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 29,422
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 29,422 is 22,063 Assigned Usable Space PLUS 7,359 Common Space. R/U
Factor is 1.333550645
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Rate Reset due 05/2017 Page: 4 of 4
AGA03470 Final Version: 27 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION F04

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022 Partial
OA End Date: 18-Apr-2022 Period: 01-Oct-2021    to   18-Apr-2022

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 29,422 $233,926.16 $13.630000000
3. Operating Costs ## 29,422
A. Market Rent SubTotal 29,422
B. Agency Rent SubTotal 29,422
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 29,422
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 29,422 is 22,063 Assigned Usable Space PLUS 7,359 Common Space. R/U
Factor is 1.333550645
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

HHS HEALTH RESOURCES AND SERVICES ADMINISTRATION (7503)
And

GENERAL SERVICES ADMINISTRATION

AGA03593 Final Version: 35 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

HHS HEALTH RESOURCES AND SERVICES ADMINISTRATION (Code 7503) will occupy 12,253.56
usable ( 16,327.32 rentable) square feet of space and 1 structured parking spaces and 0 surface parking
spaces at SAM NUNN ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA,
GA, for a period of 55 months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

HHS HEALTH RESOURCES AND SERVICES ADMINISTRATION (Code 7503) will pay the General
Services Administration rent in accordance with the attached page(s). The rental will be adjusted annually
for operating cost and parking escalations.

HHS HEALTH RESOURCES AND SERVICES ADMINISTRATION (Code 7503) will pay the General
Services Administration additional rent for prorated share of joint use space associated with this location, if
any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. HHS HEALTH RESOURCES AND
SERVICES ADMINISTRATION is responsible for making sure their space request is consistent with any
applicable square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing
agency-wide space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard

1
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services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
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to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
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the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
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event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Rate reset due
7/1/2018 Page: 1 of 5

AGA03593 Final Version: 35 Date Last Modified: 07-Mar-2019

7503 HHS HEALTH RESOURCES AND SERVICES
ADMINISTRATION
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period:07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 16,327 $133,815.99 $14.050000000
3. Operating Costs ## 16,327
A. Market Rent SubTotal 16,327
7. Security Services

c.  Building Specific Amortized Capital
9. Parking

a.  Structured (number of spaces) #### 1 $686.97 $1,177.670000000
B. Agency Rent SubTotal 16,327
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 16,327
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 16,327 is 12,254 Assigned Usable Space PLUS 4,074 Common Space. R/U
Factor is 1.332454899
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Rate reset due
7/1/2018 Page: 2 of 5

AGA03593 Final Version: 35 Date Last Modified: 07-Mar-2019

7503 HHS HEALTH RESOURCES AND SERVICES
ADMINISTRATION
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period:01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 16,327 $229,398.85 $14.050000000
3. Operating Costs ## 16,327
A. Market Rent SubTotal 16,327
9. Parking

a.  Structured (number of spaces) #### 1 $1,213.00 $1,213.000100000
B. Agency Rent SubTotal 16,327
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 16,327
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 16,327 is 12,254 Assigned Usable Space PLUS 4,074 Common Space. R/U
Factor is 1.332454899
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Rate reset due
7/1/2018 Page: 3 of 5

AGA03593 Final Version: 35 Date Last Modified: 07-Mar-2019

7503 HHS HEALTH RESOURCES AND SERVICES
ADMINISTRATION
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period:01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 16,327 $229,398.85 $14.050000000
3. Operating Costs ## 16,327
A. Market Rent SubTotal 16,327
9. Parking

a.  Structured (number of spaces) #### 1 $1,249.39 $1,249.390103000
B. Agency Rent SubTotal 16,327
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 16,327
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 16,327 is 12,254 Assigned Usable Space PLUS 4,074 Common Space. R/U
Factor is 1.332454899
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Rate reset due
7/1/2018 Page: 4 of 5

AGA03593 Final Version: 35 Date Last Modified: 07-Mar-2019

7503 HHS HEALTH RESOURCES AND SERVICES
ADMINISTRATION
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period:01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 16,327 $229,398.85 $14.050000000
3. Operating Costs ## 16,327
A. Market Rent SubTotal 16,327
9. Parking

a.  Structured (number of spaces) #### 1 $1,286.87 $1,286.871806090
B. Agency Rent SubTotal 16,327
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 16,327
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 16,327 is 12,254 Assigned Usable Space PLUS 4,074 Common Space. R/U
Factor is 1.332454899
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AGA03593 Final Version: 35 Date Last Modified: 07-Mar-2019

7503 HHS HEALTH RESOURCES AND SERVICES
ADMINISTRATION
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period:01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 16,327 $229,398.85 $14.050000000
3. Operating Costs ## 16,327
A. Market Rent SubTotal 16,327
9. Parking

a.  Structured (number of spaces) #### 1 $1,325.48 $1,325.477960273
B. Agency Rent SubTotal 16,327
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 16,327
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 16,327 is 12,254 Assigned Usable Space PLUS 4,074 Common Space. R/U
Factor is 1.332454899

      OA #: AGA03593     OA Status: Final     Version: 35     Loc Code: GA1007ZZ

11

(b) (5) (b) (5)
(b) (5) (b) (5)

(b) (5) (b) (5)

(b) 
(5)

(b) (5) (b) (5)
(b) (5)

(b) (5)

(b) (5)

(b) (5)



Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

CMS (7505)
And

GENERAL SERVICES ADMINISTRATION

AGA03594 Final Version: 41 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

CMS (Code 7505) will occupy 37,423.14 usable ( 49,864.65 rentable) square feet of space and 10 structured
parking spaces and 0 surface parking spaces at SAM NUNN ATLANTA FED. CTR. (GA1007) located at
100 ALABAMA ST SW, ATLANTA, GA, for a period of 55 months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

CMS (Code 7505) will pay the General Services Administration rent in accordance with the attached
page(s). The rental will be adjusted annually for operating cost and parking escalations.

CMS (Code 7505) will pay the General Services Administration additional rent for prorated share of joint
use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. CMS is responsible for making sure
their space request is consistent with any applicable square foot reduction targets and can contact
TotalWorkplace@gsa.gov for help developing agency-wide space design standards that optimize their space
usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
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Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
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the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
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to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
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occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, Annual which is further
defined as:

Rentable Space
RSF

Rentable Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Add 1 parking space Page: 1 of 5
AGA03594 Final Version: 41 Date Last Modified: 07-Mar-2019
7505 CMS

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 49,865 $408,682.36 $14.050000000
3. Operating Costs ## 49,865
A. Market Rent SubTotal 49,865
7. Security Services

c.  Building Specific Amortized Capital
9. Parking

a.  Structured (number of spaces) #### 10 $6,869.74 $1,177.670000000
B. Agency Rent SubTotal 49,865
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 49,865 0
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 3
## Operating Cost Escalation Applies Amortization Terms (in months) 61

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 49,865 is 37,423 Assigned Usable Space PLUS 12,442 Common Space. R/U
Factor is 1.332454899
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Add 1 parking space Page: 2 of 5
AGA03594 Final Version: 41 Date Last Modified: 07-Mar-2019
7505 CMS

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 49,865 $700,598.33 $14.050000000
3. Operating Costs ## 49,865
A. Market Rent SubTotal 49,865
9. Parking

a.  Structured (number of spaces) #### 10 $12,130.00 $1,213.000100000
B. Agency Rent SubTotal 49,865
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 49,865
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 3
## Operating Cost Escalation Applies Amortization Terms (in months) 61

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 49,865 is 37,423 Assigned Usable Space PLUS 12,442 Common Space. R/U
Factor is 1.332454899
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Add 1 parking space Page: 3 of 5
AGA03594 Final Version: 41 Date Last Modified: 07-Mar-2019
7505 CMS

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 49,865 $700,598.33 $14.050000000
3. Operating Costs ## 49,865
A. Market Rent SubTotal 49,865
9. Parking

a.  Structured (number of spaces) #### 10 $12,493.90 $1,249.390103000
B. Agency Rent SubTotal 49,865
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 49,865
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 3
## Operating Cost Escalation Applies Amortization Terms (in months) 61

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 49,865 is 37,423 Assigned Usable Space PLUS 12,442 Common Space. R/U
Factor is 1.332454899
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Add 1 parking space Page: 4 of 5
AGA03594 Final Version: 41 Date Last Modified: 07-Mar-2019
7505 CMS

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 49,865 $700,598.33 $14.050000000
3. Operating Costs ## 49,865
A. Market Rent SubTotal 49,865
9. Parking

a.  Structured (number of spaces) #### 10 $12,868.72 $1,286.871806090
B. Agency Rent SubTotal 49,865
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 49,865
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 3
## Operating Cost Escalation Applies Amortization Terms (in months) 61

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 49,865 is 37,423 Assigned Usable Space PLUS 12,442 Common Space. R/U
Factor is 1.332454899
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AGA03594 Final Version: 41 Date Last Modified: 07-Mar-2019
7505 CMS

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 49,865 $700,598.33 $14.050000000
3. Operating Costs ## 49,865
A. Market Rent SubTotal 49,865
9. Parking

a.  Structured (number of spaces) #### 10 $13,254.78 $1,325.477960273
B. Agency Rent SubTotal 49,865
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 49,865
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 3
## Operating Cost Escalation Applies Amortization Terms (in months) 61

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 49,865 is 37,423 Assigned Usable Space PLUS 12,442 Common Space. R/U
Factor is 1.332454899
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

HHS ADMINISTRATION FOR CHILDREN AND FAMILIES (7517)
And

GENERAL SERVICES ADMINISTRATION

AGA03595 Final Version: 35 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

HHS ADMINISTRATION FOR CHILDREN AND FAMILIES (Code 7517) will occupy 22,397.64 usable
( 29,843.85 rentable) square feet of space and 2 structured parking spaces and 0 surface parking spaces at
SAM NUNN ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a
period of 55 months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is rentable square feet.

HHS ADMINISTRATION FOR CHILDREN AND FAMILIES (Code 7517) will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost and parking escalations.

HHS ADMINISTRATION FOR CHILDREN AND FAMILIES (Code 7517) will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. HHS ADMINISTRATION FOR
CHILDREN AND FAMILIES is responsible for making sure their space request is consistent with any
applicable square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing
agency-wide space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1

(b) (5)



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
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summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet,  Annual which is further
defined as:

Rentable Space
RSF

Rentable Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Rate reset/extension of term Page: 1 of 5
AGA03595 Final Version: 35 Date Last Modified: 07-Mar-2019

7517 HHS ADMINISTRATION FOR CHILDREN AND
FAMILIES
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period:07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 29,844 $244,595.22 $14.050000000
3. Operating Costs ## 29,844
A. Market Rent SubTotal 29,844
7. Security Services

c.  Building Specific Amortized Capital
9. Parking

a.  Structured (number of spaces) #### 2 $1,373.95 $1,177.670000000
B. Agency Rent SubTotal 29,844
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 29,844
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 29,844 is 22,398 Assigned Usable Space PLUS 7,446 Common Space. R/U
Factor is 1.332454899
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Rate reset/extension of term Page: 2 of 5
AGA03595 Final Version: 35 Date Last Modified: 07-Mar-2019

7517 HHS ADMINISTRATION FOR CHILDREN AND
FAMILIES
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period:01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 29,844 $419,306.09 $14.050000000
3. Operating Costs ## 29,844
A. Market Rent SubTotal 29,844
9. Parking

a.  Structured (number of spaces) #### 2 $2,426.00 $1,213.000100000
B. Agency Rent SubTotal 29,844
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 29,844
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 29,844 is 22,398 Assigned Usable Space PLUS 7,446 Common Space. R/U
Factor is 1.332454899
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Rate reset/extension of term Page: 3 of 5
AGA03595 Final Version: 35 Date Last Modified: 07-Mar-2019

7517 HHS ADMINISTRATION FOR CHILDREN AND
FAMILIES
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period:01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 29,844 $419,306.09 $14.050000000
3. Operating Costs ## 29,844
A. Market Rent SubTotal 29,844
9. Parking

a.  Structured (number of spaces) #### 2 $2,498.78 $1,249.390103000
B. Agency Rent SubTotal 29,844
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 29,844
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 29,844 is 22,398 Assigned Usable Space PLUS 7,446 Common Space. R/U
Factor is 1.332454899
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Rate reset/extension of term Page: 4 of 5
AGA03595 Final Version: 35 Date Last Modified: 07-Mar-2019

7517 HHS ADMINISTRATION FOR CHILDREN AND
FAMILIES
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period:01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 29,844 $419,306.09 $14.050000000
3. Operating Costs ## 29,844
A. Market Rent SubTotal 29,844
9. Parking

a.  Structured (number of spaces) #### 2 $2,573.74 $1,286.871806090
B. Agency Rent SubTotal 29,844
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 29,844
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 29,844 is 22,398 Assigned Usable Space PLUS 7,446 Common Space. R/U
Factor is 1.332454899
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Rate reset/extension of term Page: 5 of 5
AGA03595 Final Version: 35 Date Last Modified: 07-Mar-2019

7517 HHS ADMINISTRATION FOR CHILDREN AND
FAMILIES
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period:01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 29,844 $419,306.09 $14.050000000
3. Operating Costs ## 29,844
A. Market Rent SubTotal 29,844
9. Parking

a.  Structured (number of spaces) #### 2 $2,650.96 $1,325.477960273
B. Agency Rent SubTotal 29,844
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 29,844
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 29,844 is 22,398 Assigned Usable Space PLUS 7,446 Common Space. R/U
Factor is 1.332454899
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

HHS ADMINISTRATION FOR COMMUNITY LIVING (7519)
And

GENERAL SERVICES ADMINISTRATION

AGA03596 Final Version: 34 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

HHS ADMINISTRATION FOR COMMUNITY LIVING (Code 7519) will occupy 1,869.27 usable (
2,490.72 rentable) square feet of space and 0 structured parking spaces and 0 surface parking spaces at SAM
NUNN ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a
period of 55 months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

HHS ADMINISTRATION FOR COMMUNITY LIVING (Code 7519) will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost.

HHS ADMINISTRATION FOR COMMUNITY LIVING (Code 7519) will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. HHS ADMINISTRATION FOR
COMMUNITY LIVING is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1

(b) (5)



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
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summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet,  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Rate reset/extension of term Page: 1 of 5
AGA03596 Final Version: 34 Date Last Modified: 07-Mar-2019
7519 HHS ADMINISTRATION FOR COMMUNITY LIVING

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 2,491 $20,413.53 $14.050000000
3. Operating Costs ## 2,491
A. Market Rent SubTotal 2,491
7. Security Services

c.  Building Specific Amortized Capital
B. Agency Rent SubTotal 2,491
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,491
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%

Note: ANSI Rentable of 2,491 is 1,869 Assigned Usable Space PLUS 621 Common Space. R/U Factor is
1.332454899
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Rate reset/extension of term Page: 2 of 5
AGA03596 Final Version: 34 Date Last Modified: 07-Mar-2019
7519 HHS ADMINISTRATION FOR COMMUNITY LIVING

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,491 $34,994.62 $14.050000000
3. Operating Costs ## 2,491
A. Market Rent SubTotal 2,491
B. Agency Rent SubTotal 2,491
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,491
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%

Note: ANSI Rentable of 2,491 is 1,869 Assigned Usable Space PLUS 621 Common Space. R/U Factor is
1.332454899
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Rate reset/extension of term Page: 3 of 5
AGA03596 Final Version: 34 Date Last Modified: 07-Mar-2019
7519 HHS ADMINISTRATION FOR COMMUNITY LIVING

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,491 $34,994.62 $14.050000000
3. Operating Costs ## 2,491
A. Market Rent SubTotal 2,491
B. Agency Rent SubTotal 2,491
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,491
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%

Note: ANSI Rentable of 2,491 is 1,869 Assigned Usable Space PLUS 621 Common Space. R/U Factor is
1.332454899
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Rate reset/extension of term Page: 4 of 5
AGA03596 Final Version: 34 Date Last Modified: 07-Mar-2019
7519 HHS ADMINISTRATION FOR COMMUNITY LIVING

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,491 $34,994.62 $14.050000000
3. Operating Costs ## 2,491
A. Market Rent SubTotal 2,491
B. Agency Rent SubTotal 2,491
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,491
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%

Note: ANSI Rentable of 2,491 is 1,869 Assigned Usable Space PLUS 621 Common Space. R/U Factor is
1.332454899
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Rate reset/extension of term Page: 5 of 5
AGA03596 Final Version: 34 Date Last Modified: 07-Mar-2019
7519 HHS ADMINISTRATION FOR COMMUNITY LIVING

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,491 $34,994.62 $14.050000000
3. Operating Costs ## 2,491
A. Market Rent SubTotal 2,491
B. Agency Rent SubTotal 2,491
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,491
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%

Note: ANSI Rentable of 2,491 is 1,869 Assigned Usable Space PLUS 621 Common Space. R/U Factor is
1.332454899
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

HHS DEPARTMENTAL MANAGEMENT (IG) (7520)
And

GENERAL SERVICES ADMINISTRATION

AGA03597 Final Version: 34 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

HHS DEPARTMENTAL MANAGEMENT (IG) (Code 7520) will occupy 9,699.80 usable ( 12,924.55
rentable) square feet of space and 0 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

HHS DEPARTMENTAL MANAGEMENT (IG) (Code 7520) will pay the General Services Administration
rent in accordance with the attached page(s). The rental will be adjusted annually for operating cost.

HHS DEPARTMENTAL MANAGEMENT (IG) (Code 7520) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. HHS DEPARTMENTAL
MANAGEMENT (IG) is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The

1

(b) (5)



recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also

      OA #: AGA03597     OA Status: Final     Version: 34     Loc Code: GA1007ZZ

2



reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
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included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
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budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Rate reset/extension of term Page: 1 of 5
AGA03597 Final Version: 34 Date Last Modified: 07-Mar-2019
7520 HHS DEPARTMENTAL MANAGEMENT (IG)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 12,925 $105,927.46 $14.050000000
3. Operating Costs ## 12,925
A. Market Rent SubTotal 12,925
7. Security Services

c.  Building Specific Amortized Capital
B. Agency Rent SubTotal 12,925
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 12,925
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%

Note: ANSI Rentable of 12,925 is 9,700 Assigned Usable Space PLUS 3,225 Common Space. R/U
Factor is 1.332454899
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Rate reset/extension of term Page: 2 of 5
AGA03597 Final Version: 34 Date Last Modified: 07-Mar-2019
7520 HHS DEPARTMENTAL MANAGEMENT (IG)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 12,925 $181,589.93 $14.050000000
3. Operating Costs ## 12,925
A. Market Rent SubTotal 12,925
B. Agency Rent SubTotal 12,925
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 12,925
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%

Note: ANSI Rentable of 12,925 is 9,700 Assigned Usable Space PLUS 3,225 Common Space. R/U
Factor is 1.332454899
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Rate reset/extension of term Page: 3 of 5
AGA03597 Final Version: 34 Date Last Modified: 07-Mar-2019
7520 HHS DEPARTMENTAL MANAGEMENT (IG)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 12,925 $181,589.93 $14.050000000
3. Operating Costs ## 12,925
A. Market Rent SubTotal 12,925
B. Agency Rent SubTotal 12,925
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 12,925
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%

Note: ANSI Rentable of 12,925 is 9,700 Assigned Usable Space PLUS 3,225 Common Space. R/U
Factor is 1.332454899

      OA #: AGA03597     OA Status: Final     Version: 34     Loc Code: GA1007ZZ

9

(b) (5) (b) (5)
(b) (5) (b) (5)

(b) 
(5)

(b) (5)

(b) 
(5)

(b) (5) (b) (5)
(b) (5)

(b) (5)

(b) (5)

(b) (5)



Rate reset/extension of term Page: 4 of 5
AGA03597 Final Version: 34 Date Last Modified: 07-Mar-2019
7520 HHS DEPARTMENTAL MANAGEMENT (IG)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 12,925 $181,589.93 $14.050000000
3. Operating Costs ## 12,925
A. Market Rent SubTotal 12,925
B. Agency Rent SubTotal 12,925
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 12,925
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%

Note: ANSI Rentable of 12,925 is 9,700 Assigned Usable Space PLUS 3,225 Common Space. R/U
Factor is 1.332454899
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Rate reset/extension of term Page: 5 of 5
AGA03597 Final Version: 34 Date Last Modified: 07-Mar-2019
7520 HHS DEPARTMENTAL MANAGEMENT (IG)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 12,925 $181,589.93 $14.050000000
3. Operating Costs ## 12,925
A. Market Rent SubTotal 12,925
B. Agency Rent SubTotal 12,925
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 12,925
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%

Note: ANSI Rentable of 12,925 is 9,700 Assigned Usable Space PLUS 3,225 Common Space. R/U
Factor is 1.332454899
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

HHS PROGRAM SUPPORT CENTER (PSC) (7511)
And

GENERAL SERVICES ADMINISTRATION

AGA03598 Final Version: 34 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

HHS PROGRAM SUPPORT CENTER (PSC) (Code 7511) will occupy 1,711.07 usable ( 2,279.92
rentable) square feet of space and 0 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

HHS PROGRAM SUPPORT CENTER (PSC) (Code 7511) will pay the General Services Administration
rent in accordance with the attached page(s). The rental will be adjusted annually for operating cost.

HHS PROGRAM SUPPORT CENTER (PSC) (Code 7511) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. HHS PROGRAM SUPPORT
CENTER (PSC) is responsible for making sure their space request is consistent with any applicable square
foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space
design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
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recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
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reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
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included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
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budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet,  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Rate reset due 7/1/2018 Page: 1 of 5
AGA03598 Final Version: 34 Date Last Modified: 07-Mar-2019
7511 HHS PROGRAM SUPPORT CENTER (PSC)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 2,280 $18,685.84 $14.050000000
3. Operating Costs ## 2,280
A. Market Rent SubTotal 2,280
7. Security Services

c.  Building Specific Amortized Capital
B. Agency Rent SubTotal 2,280
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,280
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%

Note: ANSI Rentable of 2,280 is 1,711 Assigned Usable Space PLUS 569 Common Space. R/U Factor is
1.332454899
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Rate reset due 7/1/2018 Page: 2 of 5
AGA03598 Final Version: 34 Date Last Modified: 07-Mar-2019
7511 HHS PROGRAM SUPPORT CENTER (PSC)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,280 $32,032.88 $14.050000000
3. Operating Costs ## 2,280
A. Market Rent SubTotal 2,280
B. Agency Rent SubTotal 2,280 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,280
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%

Note: ANSI Rentable of 2,280 is 1,711 Assigned Usable Space PLUS 569 Common Space. R/U Factor is
1.332454899
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Rate reset due 7/1/2018 Page: 3 of 5
AGA03598 Final Version: 34 Date Last Modified: 07-Mar-2019
7511 HHS PROGRAM SUPPORT CENTER (PSC)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,280 $32,032.88 $14.050000000
3. Operating Costs ## 2,280
A. Market Rent SubTotal 2,280
B. Agency Rent SubTotal 2,280 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,280
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%

Note: ANSI Rentable of 2,280 is 1,711 Assigned Usable Space PLUS 569 Common Space. R/U Factor is
1.332454899
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Rate reset due 7/1/2018 Page: 4 of 5
AGA03598 Final Version: 34 Date Last Modified: 07-Mar-2019
7511 HHS PROGRAM SUPPORT CENTER (PSC)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,280 $32,032.88 $14.050000000
3. Operating Costs ## 2,280
A. Market Rent SubTotal 2,280
B. Agency Rent SubTotal 2,280 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,280
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%

Note: ANSI Rentable of 2,280 is 1,711 Assigned Usable Space PLUS 569 Common Space. R/U Factor is
1.332454899
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Rate reset due 7/1/2018 Page: 5 of 5
AGA03598 Final Version: 34 Date Last Modified: 07-Mar-2019
7511 HHS PROGRAM SUPPORT CENTER (PSC)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,280 $32,032.88 $14.050000000
3. Operating Costs ## 2,280
A. Market Rent SubTotal 2,280
B. Agency Rent SubTotal 2,280 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,280
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%

Note: ANSI Rentable of 2,280 is 1,711 Assigned Usable Space PLUS 569 Common Space. R/U Factor is
1.332454899
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

HHS OFFICE OF THE SECRETARY (7501)
And

GENERAL SERVICES ADMINISTRATION

AGA03599 Final Version: 37 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

HHS OFFICE OF THE SECRETARY (Code 7501) will occupy 1,405.37 usable ( 1,872.59 rentable) square
feet of space and 4 structured parking spaces and 0 surface parking spaces at SAM NUNN ATLANTA
FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55 months
commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

HHS OFFICE OF THE SECRETARY (Code 7501) will pay the General Services Administration rent in
accordance with the attached page(s). The rental will be adjusted annually for operating cost and parking
escalations.

HHS OFFICE OF THE SECRETARY (Code 7501) will pay the General Services Administration additional
rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. HHS OFFICE OF THE
SECRETARY is responsible for making sure their space request is consistent with any applicable square
foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space
design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1
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"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
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summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet,  Annual which is further
defined as:

Rentable Space
RSF

Rentable Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Rate reset due 7/1/2018 Page: 1 of 5
AGA03599 Final Version: 37 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 1,873 $15,347.44 $14.050000000
3. Operating Costs ## 1,873
A. Market Rent SubTotal 1,873
7. Security Services

c.  Building Specific Amortized Capital
9. Parking

a.  Structured (number of spaces) #### 4 $2,747.90 $1,177.670000000
B. Agency Rent SubTotal 1,873
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 1,873
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 1,873 is 1,405 Assigned Usable Space PLUS 467 Common Space. R/U Factor is
1.332454899
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Rate reset due 7/1/2018 Page: 2 of 5
AGA03599 Final Version: 37 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 1,873 $26,309.89 $14.050000000
3. Operating Costs ## 1,873
A. Market Rent SubTotal 1,873
9. Parking

a.  Structured (number of spaces) #### 4 $4,852.00 $1,213.000100000
B. Agency Rent SubTotal 1,873
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 1,873
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 1,873 is 1,405 Assigned Usable Space PLUS 467 Common Space. R/U Factor is
1.332454899
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Rate reset due 7/1/2018 Page: 3 of 5
AGA03599 Final Version: 37 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 1,873 $26,309.89 $14.050000000
3. Operating Costs ## 1,873
A. Market Rent SubTotal 1,873
9. Parking

a.  Structured (number of spaces) #### 4 $4,997.56 $1,249.390103000
B. Agency Rent SubTotal 1,873
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 1,873
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 1,873 is 1,405 Assigned Usable Space PLUS 467 Common Space. R/U Factor is
1.332454899
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Rate reset due 7/1/2018 Page: 4 of 5
AGA03599 Final Version: 37 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 1,873 $26,309.89 $14.050000000
3. Operating Costs ## 1,873
A. Market Rent SubTotal 1,873
9. Parking

a.  Structured (number of spaces) #### 4 $5,147.49 $1,286.871806090
B. Agency Rent SubTotal 1,873
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 1,873
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 1,873 is 1,405 Assigned Usable Space PLUS 467 Common Space. R/U Factor is
1.332454899
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Rate reset due 7/1/2018 Page: 5 of 5
AGA03599 Final Version: 37 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 1,873 $26,309.89 $14.050000000
3. Operating Costs ## 1,873
A. Market Rent SubTotal 1,873
9. Parking

a.  Structured (number of spaces) #### 4 $5,301.91 $1,325.477960273
B. Agency Rent SubTotal 1,873
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 1,873
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 1,873 is 1,405 Assigned Usable Space PLUS 467 Common Space. R/U Factor is
1.332454899
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

HHS OFFICE OF THE SECRETARY (7501)
And

GENERAL SERVICES ADMINISTRATION

AGA03600 Final Version: 43 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

HHS OFFICE OF THE SECRETARY (Code 7501) will occupy 14,326.91 usable ( 19,089.96 rentable)
square feet of space and 1 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

HHS OFFICE OF THE SECRETARY (Code 7501) will pay the General Services Administration rent in
accordance with the attached page(s). The rental will be adjusted annually for operating cost and parking
escalations.

HHS OFFICE OF THE SECRETARY (Code 7501) will pay the General Services Administration additional
rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. HHS OFFICE OF THE
SECRETARY is responsible for making sure their space request is consistent with any applicable square
foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space
design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
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"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
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summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Rate reset due 7/1/2018 Page: 1 of 5
AGA03600 Final Version: 43 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 19,090 $156,458.13 $14.050000000
3. Operating Costs ## 19,090
A. Market Rent SubTotal 19,090
7. Security Services

c.  Building Specific Amortized Capital
9. Parking

a.  Structured (number of spaces) #### 1 $686.97 $1,177.670000000
B. Agency Rent SubTotal 19,090
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 19,090
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 19,090 is 14,327 Assigned Usable Space PLUS 4,763 Common Space. R/U
Factor is 1.332454899
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Rate reset due 7/1/2018 Page: 2 of 5
AGA03600 Final Version: 43 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 19,090 $268,213.94 $14.050000000
3. Operating Costs ## 19,090
A. Market Rent SubTotal 19,090
9. Parking

a.  Structured (number of spaces) #### 1 $1,213.00 $1,213.000100000
B. Agency Rent SubTotal 19,090
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 19,090
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 19,090 is 14,327 Assigned Usable Space PLUS 4,763 Common Space. R/U
Factor is 1.332454899
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Rate reset due 7/1/2018 Page: 3 of 5
AGA03600 Final Version: 43 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 19,090 $268,213.94 $14.050000000
3. Operating Costs ## 19,090
A. Market Rent SubTotal 19,090
9. Parking

a.  Structured (number of spaces) #### 1 $1,249.39 $1,249.390103000
B. Agency Rent SubTotal 19,090
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 19,090
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 19,090 is 14,327 Assigned Usable Space PLUS 4,763 Common Space. R/U
Factor is 1.332454899

      OA #: AGA03600     OA Status: Final     Version: 43     Loc Code: GA1007ZZ

9

(b) 
(5)

(b) (5) (b) (5)

(b) (5)
(b) (5)

(b) (5)

(b) (5)

(b) (5) (b) (5)
(b) (5) (b) (5)

(b) (5) (b) (5)



Rate reset due 7/1/2018 Page: 4 of 5
AGA03600 Final Version: 43 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 19,090 $268,213.94 $14.050000000
3. Operating Costs ## 19,090
A. Market Rent SubTotal 19,090
9. Parking

a.  Structured (number of spaces) #### 1 $1,286.87 $1,286.871806090
B. Agency Rent SubTotal 19,090
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 19,090
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 19,090 is 14,327 Assigned Usable Space PLUS 4,763 Common Space. R/U
Factor is 1.332454899
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Rate reset due 7/1/2018 Page: 5 of 5
AGA03600 Final Version: 43 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 19,090 $268,213.94 $14.050000000
3. Operating Costs ## 19,090
A. Market Rent SubTotal 19,090
9. Parking

a.  Structured (number of spaces) #### 1 $1,325.48 $1,325.477960273
B. Agency Rent SubTotal 19,090
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 19,090
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 19,090 is 14,327 Assigned Usable Space PLUS 4,763 Common Space. R/U
Factor is 1.332454899
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

HHS OFFICE OF THE SECRETARY (7501)
And

GENERAL SERVICES ADMINISTRATION

AGA03601 Final Version: 40 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

HHS OFFICE OF THE SECRETARY (Code 7501) will occupy 4,210.54 usable ( 5,607.22 rentable) square
feet of space and 9 structured parking spaces and 0 surface parking spaces at SAM NUNN ATLANTA
FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55 months
commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

HHS OFFICE OF THE SECRETARY (Code 7501) will pay the General Services Administration rent in
accordance with the attached page(s). The rental will be adjusted annually for operating cost and parking
escalations.

HHS OFFICE OF THE SECRETARY (Code 7501) will pay the General Services Administration additional
rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. HHS OFFICE OF THE
SECRETARY is responsible for making sure their space request is consistent with any applicable square
foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space
design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1

(b) (5)



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
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summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet,  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Rate reset due 07/01/2018 Page: 1 of 5
AGA03601 Final Version: 40 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 5,607 $45,955.84 $14.050000000
3. Operating Costs ## 5,607
A. Market Rent SubTotal 5,607
7. Security Services

c.  Building Specific Amortized Capital
9. Parking

a.  Structured (number of spaces) #### 9 $6,182.77 $1,177.670000000
B. Agency Rent SubTotal 5,607
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 5,607
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 5,607 is 4,211 Assigned Usable Space PLUS 1,397 Common Space. R/U Factor
is 1.331710565
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Rate reset due 07/01/2018 Page: 2 of 5
AGA03601 Final Version: 40 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 5,607 $78,781.44 $14.050000000
3. Operating Costs ## 5,607
A. Market Rent SubTotal 5,607
9. Parking

a.  Structured (number of spaces) #### 9 $10,917.00 $1,213.000100000
B. Agency Rent SubTotal 5,607
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 5,607
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 5,607 is 4,211 Assigned Usable Space PLUS 1,397 Common Space. R/U Factor
is 1.331710565
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Rate reset due 07/01/2018 Page: 3 of 5
AGA03601 Final Version: 40 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 5,607 $78,781.44 $14.050000000
3. Operating Costs ## 5,607
A. Market Rent SubTotal 5,607
9. Parking

a.  Structured (number of spaces) #### 9 $11,244.51 $1,249.390103000
B. Agency Rent SubTotal 5,607
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 5,607
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 5,607 is 4,211 Assigned Usable Space PLUS 1,397 Common Space. R/U Factor
is 1.331710565
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Rate reset due 07/01/2018 Page: 4 of 5
AGA03601 Final Version: 40 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 5,607 $78,781.44 $14.050000000
3. Operating Costs ## 5,607
A. Market Rent SubTotal 5,607
9. Parking

a.  Structured (number of spaces) #### 9 $11,581.85 $1,286.871806090
B. Agency Rent SubTotal 5,607
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 5,607
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 5,607 is 4,211 Assigned Usable Space PLUS 1,397 Common Space. R/U Factor
is 1.331710565
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Rate reset due 07/01/2018 Page: 5 of 5
AGA03601 Final Version: 40 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 5,607 $78,781.44 $14.050000000
3. Operating Costs ## 5,607
A. Market Rent SubTotal 5,607
9. Parking

a.  Structured (number of spaces) #### 9 $11,929.30 $1,325.477960273
B. Agency Rent SubTotal 5,607
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 5,607
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 5,607 is 4,211 Assigned Usable Space PLUS 1,397 Common Space. R/U Factor
is 1.331710565
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

HHS OFFICE OF THE SECRETARY (7501)
And

GENERAL SERVICES ADMINISTRATION

AGA03602 Final Version: 38 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

HHS OFFICE OF THE SECRETARY (Code 7501) will occupy 931.17 usable ( 1,240.74 rentable) square
feet of space and 1 structured parking spaces and 0 surface parking spaces at SAM NUNN ATLANTA
FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55 months
commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

HHS OFFICE OF THE SECRETARY (Code 7501) will pay the General Services Administration rent in
accordance with the attached page(s). The rental will be adjusted annually for operating cost and parking
escalations.

HHS OFFICE OF THE SECRETARY (Code 7501) will pay the General Services Administration additional
rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. HHS OFFICE OF THE
SECRETARY is responsible for making sure their space request is consistent with any applicable square
foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space
design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1

(b) (5)



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
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summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is rentable square feet,  Annual which is further
defined as:

Rentable Space
RSF

Rentable Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date

      OA #: AGA03602     OA Status: Final     Version: 38     Loc Code: GA1007ZZ

6



Rate reset due 7/1/18 Page: 1 of 5
AGA03602 Final Version: 38 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 1,241 $10,168.90 $14.050000000
3. Operating Costs ## 1,241
A. Market Rent SubTotal 1,241
7. Security Services

c.  Building Specific Amortized Capital
9. Parking

a.  Structured (number of spaces) #### 1 $686.97 $1,177.670000000
B. Agency Rent SubTotal 1,241
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 1,241
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 1,241 is 931 Assigned Usable Space PLUS 310 Common Space. R/U Factor is
1.332454899
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Rate reset due 7/1/18 Page: 2 of 5
AGA03602 Final Version: 38 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 1,241 $17,432.40 $14.050000000
3. Operating Costs ## 1,241
A. Market Rent SubTotal 1,241
9. Parking

a.  Structured (number of spaces) #### 1 $1,213.00 $1,213.000100000
B. Agency Rent SubTotal 1,241
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 1,241
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 1,241 is 931 Assigned Usable Space PLUS 310 Common Space. R/U Factor is
1.332454899
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Rate reset due 7/1/18 Page: 3 of 5
AGA03602 Final Version: 38 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 1,241 $17,432.40 $14.050000000
3. Operating Costs ## 1,241
A. Market Rent SubTotal 1,241
9. Parking

a.  Structured (number of spaces) #### 1 $1,249.39 $1,249.390103000
B. Agency Rent SubTotal 1,241
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 1,241
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 1,241 is 931 Assigned Usable Space PLUS 310 Common Space. R/U Factor is
1.332454899
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Rate reset due 7/1/18 Page: 4 of 5
AGA03602 Final Version: 38 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 1,241 $17,432.40 $14.050000000
3. Operating Costs ## 1,241
A. Market Rent SubTotal 1,241
9. Parking

a.  Structured (number of spaces) #### 1 $1,286.87 $1,286.871806090
B. Agency Rent SubTotal 1,241
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 1,241
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 1,241 is 931 Assigned Usable Space PLUS 310 Common Space. R/U Factor is
1.332454899
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Rate reset due 7/1/18 Page: 5 of 5
AGA03602 Final Version: 38 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 1,241 $17,432.40 $14.050000000
3. Operating Costs ## 1,241
A. Market Rent SubTotal 1,241
9. Parking

a.  Structured (number of spaces) #### 1 $1,325.48 $1,325.477960273
B. Agency Rent SubTotal 1,241
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 1,241
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 1,241 is 931 Assigned Usable Space PLUS 310 Common Space. R/U Factor is
1.332454899
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

HHS OFFICE OF THE SECRETARY (7501)
And

GENERAL SERVICES ADMINISTRATION

AGA03603 Final Version: 37 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

HHS OFFICE OF THE SECRETARY (Code 7501) will occupy 1,919.15 usable ( 2,557.18 rentable) square
feet of space and 2 structured parking spaces and 0 surface parking spaces at SAM NUNN ATLANTA
FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55 months
commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is rentable square feet.

HHS OFFICE OF THE SECRETARY (Code 7501) will pay the General Services Administration rent in
accordance with the attached page(s). The rental will be adjusted annually for operating cost and parking
escalations.

HHS OFFICE OF THE SECRETARY (Code 7501) will pay the General Services Administration additional
rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. HHS OFFICE OF THE
SECRETARY is responsible for making sure their space request is consistent with any applicable square
foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space
design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1

(b) (5)



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
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summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet,  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Rate reset/extension of term Page: 1 of 5
AGA03603 Final Version: 37 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 2,557 $20,958.22 $14.050000000
3. Operating Costs ## 2,557
A. Market Rent SubTotal 2,557
7. Security Services

c.  Building Specific Amortized Capital
9. Parking

a.  Structured (number of spaces) #### 2 $1,373.95 $1,177.670000000
B. Agency Rent SubTotal 2,557
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,557
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 2,557 is 1,919 Assigned Usable Space PLUS 638 Common Space. R/U Factor is
1.332454899
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Rate reset/extension of term Page: 2 of 5
AGA03603 Final Version: 37 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,557 $35,928.38 $14.050000000
3. Operating Costs ## 2,557
A. Market Rent SubTotal 2,557
9. Parking

a.  Structured (number of spaces) #### 2 $2,426.00 $1,213.000100000
B. Agency Rent SubTotal 2,557
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,557
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 2,557 is 1,919 Assigned Usable Space PLUS 638 Common Space. R/U Factor is
1.332454899
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Rate reset/extension of term Page: 3 of 5
AGA03603 Final Version: 37 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,557 $35,928.38 $14.050000000
3. Operating Costs ## 2,557
A. Market Rent SubTotal 2,557
9. Parking

a.  Structured (number of spaces) #### 2 $2,498.78 $1,249.390103000
B. Agency Rent SubTotal 2,557
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,557
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 2,557 is 1,919 Assigned Usable Space PLUS 638 Common Space. R/U Factor is
1.332454899
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Rate reset/extension of term Page: 4 of 5
AGA03603 Final Version: 37 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,557 $35,928.38 $14.050000000
3. Operating Costs ## 2,557
A. Market Rent SubTotal 2,557
9. Parking

a.  Structured (number of spaces) #### 2 $2,573.74 $1,286.871806090
B. Agency Rent SubTotal 2,557
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,557
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 2,557 is 1,919 Assigned Usable Space PLUS 638 Common Space. R/U Factor is
1.332454899
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Rate reset/extension of term Page: 5 of 5
AGA03603 Final Version: 37 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,557 $35,928.38 $14.050000000
3. Operating Costs ## 2,557
A. Market Rent SubTotal 2,557
9. Parking

a.  Structured (number of spaces) #### 2 $2,650.96 $1,325.477960273
B. Agency Rent SubTotal 2,557
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,557
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 63

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 2,557 is 1,919 Assigned Usable Space PLUS 638 Common Space. R/U Factor is
1.332454899
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

DEPARTMENT OF EDUCATION (9100)
And

GENERAL SERVICES ADMINISTRATION

AGA03656 Final Version: 35 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

DEPARTMENT OF EDUCATION (Code 9100) will occupy 62,976.98 usable ( 83,910.07 rentable) square
feet of space and 9 structured parking spaces and 0 surface parking spaces at SAM NUNN ATLANTA
FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 29 months
commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

DEPARTMENT OF EDUCATION (Code 9100) will pay the General Services Administration rent in
accordance with the attached page(s). The rental will be adjusted annually for operating cost and parking
escalations.

DEPARTMENT OF EDUCATION (Code 9100) will pay the General Services Administration additional
rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. DEPARTMENT OF EDUCATION
is responsible for making sure their space request is consistent with any applicable square foot reduction
targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space design standards
that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1

(b) (5)



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this occupancy agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that:

1) For all other types of occupancies and new occupancies prior to October 1, 2011 the tenant agency may
relinquish space upon four (4) months notice. Thus, at any future time, the tenant agency's financial
obligation can be reduced to four (4) months of rent, plus the unamortized balance of any tenant
improvements financed through PBS, plus any rent concession not yet earned.

2) For new occupancies (new space assignments to PBS inventory) as of October 1, 2011 the tenant agency
may relinquish space upon four (4) months' notice at any point after the first twelve (12) months of
occupancy. Thus, after the first twelve (12) months of occupancy, the tenant agency's financial obligation
can be reduced to four (4) months of Rent, plus the unamortized balance of any tenant improvements
financed through PBS, plus any rent concession not yet earned.

Any free Rent or other concession given at the beginning of the occupancy term (for all occupancy types)
must be allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
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Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
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GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
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not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet,  Annual which is further
defined as:

Rentable Space
RSF

Rentable Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Space Item of Antenna
Placement, installation, operation and removal of telecommunications devices (such as antennas) in
common areas (such as rooftops) may be conducted by the customer agency with the approval of the GSA
Building Manager. GSA's cost for providing space for telecommunications will be covered through a license
fee that may be established by GSA on the basis of:

An appraisal or market analysis prepared by a local real estate professional.

or

A national valuation model.
Tenant Improvement Amortization Cost
DEPARTMENT OF EDUCATION (Code 9100) has elected to expend a total of $184,000.00 for their
tenant improvements. This amount has been amortized in the rent and is itemized on the Financial
Summary.
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
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separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Rate Reset Due 08/2016 Page: 1 of 3
AGA03656 Final Version: 35 Date Last Modified: 07-Mar-2019
9100 DEPARTMENT OF EDUCATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 01-Aug-2021 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 83,910 $667,154.98 $13.630000000
3. Operating Costs ## 83,910
A. Market Rent SubTotal 83,910
7. Security Services

c.  Building Specific Amortized Capital
9. Parking

a.  Structured (number of spaces) #### 9 $6,182.77 $1,177.670000000
B. Agency Rent SubTotal 83,910
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 83,910
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
15. Antennas

    Antenna $1,131.08
G. Total Antenna Bill $1,131.08
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 83,910 is 62,977 Assigned Usable Space PLUS 20,933 Common Space. R/U
Factor is 1.332392712
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Rate Reset Due 08/2016 Page: 2 of 3
AGA03656 Final Version: 35 Date Last Modified: 07-Mar-2019
9100 DEPARTMENT OF EDUCATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 01-Aug-2021 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 83,910 $1,143,694.25 $13.630000000
3. Operating Costs ## 83,910
A. Market Rent SubTotal 83,910
9. Parking

a.  Structured (number of spaces) #### 9 $10,917.00 $1,213.000100000
B. Agency Rent SubTotal 83,910
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 83,910
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
15. Antennas

    Antenna $1,975.83
G. Total Antenna Bill $1,975.83
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 83,910 is 62,977 Assigned Usable Space PLUS 20,933 Common Space. R/U
Factor is 1.332392712
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Rate Reset Due 08/2016 Page: 3 of 3
AGA03656 Final Version: 35 Date Last Modified: 07-Mar-2019
9100 DEPARTMENT OF EDUCATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021 Partial
OA End Date: 01-Aug-2021 Period: 01-Oct-2020    to   01-Aug-2021

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 83,910 $953,078.55 $13.630000000
3. Operating Costs ## 83,910
A. Market Rent SubTotal 83,910
9. Parking

a.  Structured (number of spaces) #### 9 $9,370.43 $1,249.390103000
B. Agency Rent SubTotal 83,910
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 83,910
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
15. Antennas

    Antenna $1,677.81
G. Total Antenna Bill $1,677.81
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 83,910 is 62,977 Assigned Usable Space PLUS 20,933 Common Space. R/U
Factor is 1.332392712
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

JD OFFICE OF INSPECTOR GENERAL (1539)
And

GENERAL SERVICES ADMINISTRATION

AGA03729 Final Version: 33 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

JD OFFICE OF INSPECTOR GENERAL (Code 1539) will occupy 3,395.00 usable ( 4,523.92 rentable)
square feet of space and 6 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 23
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

JD OFFICE OF INSPECTOR GENERAL (Code 1539) will pay the General Services Administration rent in
accordance with the attached page(s). The rental will be adjusted annually for operating cost and parking
escalations.

JD OFFICE OF INSPECTOR GENERAL (Code 1539) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. JD OFFICE OF INSPECTOR
GENERAL is responsible for making sure their space request is consistent with any applicable square foot
reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space design
standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1
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"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this occupancy agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that:

1) For all other types of occupancies and new occupancies prior to October 1, 2011 the tenant agency may
relinquish space upon four (4) months notice. Thus, at any future time, the tenant agency's financial
obligation can be reduced to four (4) months of rent, plus the unamortized balance of any tenant
improvements financed through PBS, plus any rent concession not yet earned.

2) For new occupancies (new space assignments to PBS inventory) as of October 1, 2011 the tenant agency
may relinquish space upon four (4) months' notice at any point after the first twelve (12) months of
occupancy. Thus, after the first twelve (12) months of occupancy, the tenant agency's financial obligation
can be reduced to four (4) months of Rent, plus the unamortized balance of any tenant improvements
financed through PBS, plus any rent concession not yet earned.

Any free Rent or other concession given at the beginning of the occupancy term (for all occupancy types)
must be allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
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Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
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GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
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not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, $  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW $

Tenant Improvement Amortization Cost
JD OFFICE OF INSPECTOR GENERAL (Code 1539) has elected to expend a total of $130,016.00 for
their tenant improvements. This amount has been amortized in the rent and is itemized on the Financial
Summary.
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Rate Reset Due 02/2016 Page: 1 of 3
AGA03729 Final Version: 33 Date Last Modified: 07-Mar-2019
1539 JD OFFICE OF INSPECTOR GENERAL

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 27-Jan-2021 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 4,524 $35,968.93 $13.630000000
3. Operating Costs ## 4,524 $ $
A. Market Rent SubTotal 4,524 $ $
7. Security Services

c.  Building Specific Amortized Capital $ $
9. Parking

a.  Structured (number of spaces) #### 6 $4,121.84 $1,177.670000000
B. Agency Rent SubTotal 4,524 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 4,524 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 4,524 is 3,395 Assigned Usable Space PLUS 1,129 Common Space. R/U Factor
is 1.332523706

      OA #: AGA03729     OA Status: Final     Version: 33     Loc Code: GA1007ZZ

7

(b) (5) (b) (5)
(b) (5) (b) (5)

(b) 
(5)
(b) 
(5)

(b) 
(5)

(b) (5)

(b) (5) (b) (5)

(b) 
(5)

(b) (5) (b) (5)
(b) (5)

(b) (5)

(b) (5)

(b) (5)



Rate Reset Due 02/2016 Page: 2 of 3
AGA03729 Final Version: 33 Date Last Modified: 07-Mar-2019
1539 JD OFFICE OF INSPECTOR GENERAL

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 27-Jan-2021 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 4,524 $61,661.03 $13.630000000
3. Operating Costs ## 4,524 $ $
A. Market Rent SubTotal 4,524 $ $
9. Parking

a.  Structured (number of spaces) #### 6 $7,278.00 $1,213.000100000
B. Agency Rent SubTotal 4,524
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 4,524 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 4,524 is 3,395 Assigned Usable Space PLUS 1,129 Common Space. R/U Factor
is 1.332523706
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Rate Reset Due 02/2016 Page: 3 of 3
AGA03729 Final Version: 33 Date Last Modified: 07-Mar-2019
1539 JD OFFICE OF INSPECTOR GENERAL

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021 Partial
OA End Date: 27-Jan-2021 Period: 01-Oct-2020    to   27-Jan-2021

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 4,524 $20,553.68 $13.630000000
3. Operating Costs ## 4,524 $ $
A. Market Rent SubTotal 4,524 $ $
9. Parking

a.  Structured (number of spaces) #### 6 $2,498.78 $1,249.390103000
B. Agency Rent SubTotal 4,524
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 4,524 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 4,524 is 3,395 Assigned Usable Space PLUS 1,129 Common Space. R/U Factor
is 1.332523706
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

ID OFFICE OF INSPECTOR GENERAL (1441)
And

GENERAL SERVICES ADMINISTRATION

AGA03752 Final Version: 30 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

ID OFFICE OF INSPECTOR GENERAL (Code 1441) will occupy 2,084.56 usable ( 2,776.03 rentable)
square feet of space and 3 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

ID OFFICE OF INSPECTOR GENERAL (Code 1441) will pay the General Services Administration rent in
accordance with the attached page(s). The rental will be adjusted annually for operating cost and parking
escalations.

ID OFFICE OF INSPECTOR GENERAL (Code 1441) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. ID OFFICE OF INSPECTOR
GENERAL is responsible for making sure their space request is consistent with any applicable square foot
reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space design
standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1

(b) (5)



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
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general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, $  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW $

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses
Optional Clauses for All Occupancy Agreements
Continuing Occupancies - 5-Year Levelized Rates
This OA is being extended to reflect the continuing requirement of your current assignment beginning
 6/28/2017. There have been no changes to the usable square footage and no additional Tenant Improvement
costs have been added. The shell term has been extended for an additional  5 years ( 60 months) at a new
appraised shell and operating rate per GSA PBS Pricing Policy. This OA is considered FINAL and does not
require agency signature. Please notify GSA within 60 days if you disagree with any of the terms and
conditions expressed in this agreement.

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Continuing Occupancy Page: 1 of 6
AGA03752 Final Version: 30 Date Last Modified: 07-Mar-2019
1441 ID OFFICE OF INSPECTOR GENERAL

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 2,776 $22,071.75 $13.630000000
3. Operating Costs ## 2,776 $ $
A. Market Rent SubTotal 2,776 $ $
7. Security Services

c.  Building Specific Amortized Capital $ $
9. Parking

a.  Structured (number of spaces) #### 3 $2,060.92 $1,177.670000000
B. Agency Rent SubTotal 2,776 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 2,776 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 75

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 2,776 is 2,085 Assigned Usable Space PLUS 691 Common Space. R/U Factor is
1.331710565
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Continuing Occupancy Page: 2 of 6
AGA03752 Final Version: 30 Date Last Modified: 07-Mar-2019
1441 ID OFFICE OF INSPECTOR GENERAL

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,776 $37,837.29 $13.630000000
3. Operating Costs ## 2,776 $ $
A. Market Rent SubTotal 2,776 $ $
9. Parking

a.  Structured (number of spaces) #### 3 $3,639.00 $1,213.000100000
B. Agency Rent SubTotal 2,776 $3,639.00 $1.310864904
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 2,776 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 75

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 2,776 is 2,085 Assigned Usable Space PLUS 691 Common Space. R/U Factor is
1.331710565
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Continuing Occupancy Page: 3 of 6
AGA03752 Final Version: 30 Date Last Modified: 07-Mar-2019
1441 ID OFFICE OF INSPECTOR GENERAL

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,776 $37,837.29 $13.630000000
3. Operating Costs ## 2,776 $ $
A. Market Rent SubTotal 2,776 $ $
9. Parking

a.  Structured (number of spaces) #### 3 $3,748.17 $1,249.390103000
B. Agency Rent SubTotal 2,776 $3,748.17 $1.350190851
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 2,776 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 75

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 2,776 is 2,085 Assigned Usable Space PLUS 691 Common Space. R/U Factor is
1.331710565
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Continuing Occupancy Page: 4 of 6
AGA03752 Final Version: 30 Date Last Modified: 07-Mar-2019
1441 ID OFFICE OF INSPECTOR GENERAL

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022 Partial
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Jun-2022

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 2,776 $28,377.97 $13.630000000
3. Operating Costs ## 2,776 $ $
A. Market Rent SubTotal 2,776 $ $
9. Parking

a.  Structured (number of spaces) #### 3 $2,895.46 $1,286.871806090
B. Agency Rent SubTotal 2,776 $2,895.46 $1.390696577
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 2,776 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 75

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 2,776 is 2,085 Assigned Usable Space PLUS 691 Common Space. R/U Factor is
1.331710565
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Continuing Occupancy Page: 5 of 6
AGA03752 Final Version: 30 Date Last Modified: 07-Mar-2019
1441 ID OFFICE OF INSPECTOR GENERAL

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022 Partial
OA End Date: 30-Sep-2023 Period: 01-Jul-2022    to   30-Sep-2022

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate TBD#
3. Operating Costs ## 2,776 $ $
A. Market Rent SubTotal 2,776 $ $
9. Parking

a.  Structured (number of spaces) #### 3 $965.15 $1,286.871806090
B. Agency Rent SubTotal 2,776 $965.15 $1.390696577
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 2,776 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2

## Operating Cost Escalation Applies Amortization Terms (in
months) 75

PBS Fee is 0%
#### Structured Parking Escalation Applies

TBD#Shell Rent Rate (and corresponding Operating Costs) will be reset
to new appraised rates

Note: ANSI Rentable of 2,776 is 2,085 Assigned Usable Space PLUS 691 Common Space. R/U Factor is
1.331710565
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Continuing Occupancy Page: 6 of 6
AGA03752 Final Version: 30 Date Last Modified: 07-Mar-2019
1441 ID OFFICE OF INSPECTOR GENERAL

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate TBD#
3. Operating Costs ## 2,776 $ $
A. Market Rent SubTotal 2,776 $ $
9. Parking

a.  Structured (number of spaces) #### 3 $3,976.43 $1,325.477960273
B. Agency Rent SubTotal 2,776 $3,976.43 $1.432417474
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 2,776 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2

## Operating Cost Escalation Applies Amortization Terms (in
months) 75

PBS Fee is 0%
#### Structured Parking Escalation Applies

TBD#Shell Rent Rate (and corresponding Operating Costs) will be reset
to new appraised rates

Note: ANSI Rentable of 2,776 is 2,085 Assigned Usable Space PLUS 691 Common Space. R/U Factor is
1.331710565
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

HHS OFFICE OF THE SECRETARY (7501)
And

GENERAL SERVICES ADMINISTRATION

AGA03753 Final Version: 31 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

HHS OFFICE OF THE SECRETARY (Code 7501) will occupy 6,666.06 usable ( 8,881.81 rentable) square
feet of space and 0 structured parking spaces and 0 surface parking spaces at SAM NUNN ATLANTA
FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 30 months
commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

HHS OFFICE OF THE SECRETARY (Code 7501) will pay the General Services Administration rent in
accordance with the attached page(s). The rental will be adjusted annually for operating cost.

HHS OFFICE OF THE SECRETARY (Code 7501) will pay the General Services Administration additional
rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. HHS OFFICE OF THE
SECRETARY is responsible for making sure their space request is consistent with any applicable square
foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space
design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The

1

(b) (5)



recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this occupancy agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that:

1) For all other types of occupancies and new occupancies prior to October 1, 2011 the tenant agency may
relinquish space upon four (4) months notice. Thus, at any future time, the tenant agency's financial
obligation can be reduced to four (4) months of rent, plus the unamortized balance of any tenant
improvements financed through PBS, plus any rent concession not yet earned.

2) For new occupancies (new space assignments to PBS inventory) as of October 1, 2011 the tenant agency
may relinquish space upon four (4) months' notice at any point after the first twelve (12) months of
occupancy. Thus, after the first twelve (12) months of occupancy, the tenant agency's financial obligation
can be reduced to four (4) months of Rent, plus the unamortized balance of any tenant improvements
financed through PBS, plus any rent concession not yet earned.

Any free Rent or other concession given at the beginning of the occupancy term (for all occupancy types)
must be allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
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At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.
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Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
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result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, $  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW $

Tenant Improvement Amortization Cost
HHS OFFICE OF THE SECRETARY (Code 7501) has elected to expend a total of $212,700.00 for their
tenant improvements. This amount has been amortized in the rent and is itemized on the Financial
Summary.
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses
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I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Rate Reset Due 09/2016 Page: 1 of 3
AGA03753 Final Version: 31 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 05-Sep-2021 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 8,882 $70,617.79 $13.630000000
3. Operating Costs ## 8,882 $ $
A. Market Rent SubTotal 8,882 $ $
7. Security Services

c.  Building Specific Amortized Capital $ $
B. Agency Rent SubTotal 8,882 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 8,882 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 8,882 is 6,666 Assigned Usable Space PLUS 2,216 Common Space. R/U Factor
is 1.332392712
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Rate Reset Due 09/2016 Page: 2 of 3
AGA03753 Final Version: 31 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 05-Sep-2021 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 8,882 $121,059.07 $13.630000000
3. Operating Costs ## 8,882 $ $
A. Market Rent SubTotal 8,882 $ $
B. Agency Rent SubTotal 8,882 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 8,882 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 8,882 is 6,666 Assigned Usable Space PLUS 2,216 Common Space. R/U Factor
is 1.332392712
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Rate Reset Due 09/2016 Page: 3 of 3
AGA03753 Final Version: 31 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021 Partial
OA End Date: 05-Sep-2021 Period: 01-Oct-2020    to   05-Sep-2021

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 8,882 $110,970.81 $13.630000000
3. Operating Costs ## 8,882 $ $
A. Market Rent SubTotal 8,882 $ $
B. Agency Rent SubTotal 8,882 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 8,882 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 8,882 is 6,666 Assigned Usable Space PLUS 2,216 Common Space. R/U Factor
is 1.332392712
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

FEDERAL HIGHWAY ADMINISTRATION (6907)
And

GENERAL SERVICES ADMINISTRATION

AGA03766 Final Version: 33 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

FEDERAL HIGHWAY ADMINISTRATION (Code 6907) will occupy 4,179.00 usable ( 5,568.62 rentable)
square feet of space and 0 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 23
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

FEDERAL HIGHWAY ADMINISTRATION (Code 6907) will pay the General Services Administration
rent in accordance with the attached page(s). The rental will be adjusted annually for operating cost.

FEDERAL HIGHWAY ADMINISTRATION (Code 6907) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. FEDERAL HIGHWAY
ADMINISTRATION is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The

1

(b) (5)



recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
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reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been

      OA #: AGA03766     OA Status: Final     Version: 33     Loc Code: GA1007ZZ

3



included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
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are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, $  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW $

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses
Optional Clauses for All Occupancy Agreements
Continuing Occupancies - 5-Year Levelized Rates
This OA is being extended to reflect the continuing requirement of your current assignment beginning
 1/27/2016. There have been no changes to the usable square footage and no additional Tenant Improvement
costs have been added. The shell term has been extended for an additional  5 years ( 60 months) at a new
appraised shell and operating rate per GSA PBS Pricing Policy. This OA is considered FINAL and does not
require agency signature. Please notify GSA within 60 days if you disagree with any of the terms and
conditions expressed in this agreement.

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Continuing Occupancy Page: 1 of 3
AGA03766 Final Version: 33 Date Last Modified: 07-Mar-2019
6907 FEDERAL HIGHWAY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 26-Jan-2021 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 5,569 $44,275.17 $13.630000000
3. Operating Costs ## 5,569 $ $
A. Market Rent SubTotal 5,569 $ $
7. Security Services

c.  Building Specific Amortized Capital $ $
B. Agency Rent SubTotal 5,569 $83.50 $0.025704213
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 5,569 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $
J. LUMP SUM ITEMS

Customization Tier 0
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 5,569 is 4,179 Assigned Usable Space PLUS 1,390 Common Space. R/U Factor
is 1.332523706
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Continuing Occupancy Page: 2 of 3
AGA03766 Final Version: 33 Date Last Modified: 07-Mar-2019
6907 FEDERAL HIGHWAY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 26-Jan-2021 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 5,569 $75,900.29 $13.630000000
3. Operating Costs ## 5,569 $ $
A. Market Rent SubTotal 5,569 $ $
B. Agency Rent SubTotal 5,569 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 5,569 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 0
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 5,569 is 4,179 Assigned Usable Space PLUS 1,390 Common Space. R/U Factor
is 1.332523706
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Continuing Occupancy Page: 3 of 3
AGA03766 Final Version: 33 Date Last Modified: 07-Mar-2019
6907 FEDERAL HIGHWAY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021 Partial
OA End Date: 26-Jan-2021 Period: 01-Oct-2020    to   26-Jan-2021

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 5,569 $25,300.10 $13.630000000
3. Operating Costs ## 5,569 $ $
A. Market Rent SubTotal 5,569 $ $
B. Agency Rent SubTotal 5,569 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 5,569 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 0
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 5,569 is 4,179 Assigned Usable Space PLUS 1,390 Common Space. R/U Factor
is 1.332523706
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

OFFICE OF PUBLIC AFFAIRS (1621)
And

GENERAL SERVICES ADMINISTRATION

AGA03826 Final Version: 36 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

OFFICE OF PUBLIC AFFAIRS (Code 1621) will occupy 659.00 usable ( 878.13 rentable) square feet of
space and 1 structured parking spaces and 0 surface parking spaces at SAM NUNN ATLANTA FED. CTR.
(GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 16 months commencing on
or about 03/07/2019.
The agency share of Joint Use Spaces is rentable square feet.

OFFICE OF PUBLIC AFFAIRS (Code 1621) will pay the General Services Administration rent in
accordance with the attached page(s). The rental will be adjusted annually for operating cost and parking
escalations.

OFFICE OF PUBLIC AFFAIRS (Code 1621) will pay the General Services Administration additional rent
for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. OFFICE OF PUBLIC AFFAIRS is
responsible for making sure their space request is consistent with any applicable square foot reduction
targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space design standards
that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
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"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,

      OA #: AGA03826     OA Status: Final     Version: 36     Loc Code: GA1007ZZ

2



the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the

      OA #: AGA03826     OA Status: Final     Version: 36     Loc Code: GA1007ZZ

4



general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is rentable square feet, Annual which is further defined
as:

Rentable Space
RSF

Rentable Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses
Optional Clauses for All Occupancy Agreements
Continuing Occupancies - 5-Year Levelized Rates
This OA is being extended to reflect the continuing requirement of your current assignment beginning
 7/1/2015. There have been no changes to the usable square footage and no additional Tenant Improvement
costs have been added. The shell term has been extended for an additional years ( 60 months) at a new
appraised shell and operating rate per GSA PBS Pricing Policy. This OA is considered FINAL and does not
require agency signature. Please notify GSA within 60 days if you disagree with any of the terms and
conditions expressed in this agreement.

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Continuing Occupancy Page: 1 of 2
AGA03826 Final Version: 36 Date Last Modified: 07-Mar-2019
1621 OFFICE OF PUBLIC AFFAIRS

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Jun-2020 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 878 $7,232.86 $14.120000000
3. Operating Costs ## 878
A. Market Rent SubTotal 878
7. Security Services

c.  Building Specific Amortized Capital
9. Parking

a.  Structured (number of spaces) #### 1 $686.97 $1,177.670000000
B. Agency Rent SubTotal 878
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 878
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 878 is 659 Assigned Usable Space PLUS 219 Common Space. R/U Factor is
1.332523706
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Continuing Occupancy Page: 2 of 2
AGA03826 Final Version: 36 Date Last Modified: 07-Mar-2019
1621 OFFICE OF PUBLIC AFFAIRS

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020 Partial
OA End Date: 30-Jun-2020 Period: 01-Oct-2019    to   30-Jun-2020

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 878 $9,299.40 $14.120000000
3. Operating Costs ## 878
A. Market Rent SubTotal 878
9. Parking

a.  Structured (number of spaces) #### 1 $909.75 $1,213.000100000
B. Agency Rent SubTotal 878
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 878
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 878 is 659 Assigned Usable Space PLUS 219 Common Space. R/U Factor is
1.332523706
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE) (4746)
And

GENERAL SERVICES ADMINISTRATION

AGA03888 Final Version: 14 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE) (Code 4746) will occupy 0.00 usable ( 0.00
rentable) square feet of space and 2 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 22
months commencing on or about 03/07/2019.

PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE) (Code 4746) will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost and parking escalations.

PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE) (Code 4746) will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. PUBLIC BUILDINGS SERVICE
(REGIONAL OFFICE) is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
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"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this occupancy agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that:

1) For all other types of occupancies and new occupancies prior to October 1, 2011 the tenant agency may
relinquish space upon four (4) months notice. Thus, at any future time, the tenant agency's financial
obligation can be reduced to four (4) months of rent, plus the unamortized balance of any tenant
improvements financed through PBS, plus any rent concession not yet earned.

2) For new occupancies (new space assignments to PBS inventory) as of October 1, 2011 the tenant agency
may relinquish space upon four (4) months' notice at any point after the first twelve (12) months of
occupancy. Thus, after the first twelve (12) months of occupancy, the tenant agency's financial obligation
can be reduced to four (4) months of Rent, plus the unamortized balance of any tenant improvements
financed through PBS, plus any rent concession not yet earned.

Any free Rent or other concession given at the beginning of the occupancy term (for all occupancy types)
must be allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
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Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
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GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
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not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
GSA Mandatory Clauses
Space Utilization for GSA Occupancy
Tenant agency personnel in this space include federal employees and contractors. The utilization rate for
this space will be USF/person. For instructions on how to count personnel, please refer to the GSA directive
OAS P 7005.1 Internal Space Allocation, Design, and Management Policy
Other Mandatory Clauses
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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New Occupancy Page: 1 of 3
AGA03888 Final Version: 14 Date Last Modified: 07-Mar-2019
4746 PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 14-Jan-2021 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
A. Market Rent SubTotal 0
9. Parking

a.  Structured (number of spaces) #### 2 $1,373.95 $1,177.670000000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
Amortization Terms (in months) 120
PBS Fee is 0%

#### Structured Parking Escalation Applies
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New Occupancy Page: 2 of 3
AGA03888 Final Version: 14 Date Last Modified: 07-Mar-2019
4746 PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 14-Jan-2021 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0
9. Parking

a.  Structured (number of spaces) #### 2 $2,426.00 $1,213.000100000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
Amortization Terms (in months) 120
PBS Fee is 0%

#### Structured Parking Escalation Applies
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New Occupancy Page: 3 of 3
AGA03888 Final Version: 14 Date Last Modified: 07-Mar-2019
4746 PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021 Partial
OA End Date: 14-Jan-2021 Period: 01-Oct-2020    to   14-Jan-2021

Charge Basis Period Charge Annual Rate
A. Market Rent SubTotal 0
9. Parking

a.  Structured (number of spaces) #### 2 $624.70 $1,249.390103000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
Amortization Terms (in months) 120
PBS Fee is 0%

#### Structured Parking Escalation Applies
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

JD COMMUNITY RELATIONS SERVICE (1529)
And

GENERAL SERVICES ADMINISTRATION

AGA03941 Final Version: 26 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

JD COMMUNITY RELATIONS SERVICE (Code 1529) will occupy 2,467.34 usable ( 3,285.49 rentable)
square feet of space and 2 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 39
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

JD COMMUNITY RELATIONS SERVICE (Code 1529) will pay the General Services Administration rent
in accordance with the attached page(s). The rental will be adjusted annually for operating cost and parking
escalations.

JD COMMUNITY RELATIONS SERVICE (Code 1529) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. JD COMMUNITY RELATIONS
SERVICE is responsible for making sure their space request is consistent with any applicable square foot
reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space design
standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1

(b) (5)



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
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summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet,  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Parking reduction eff 12/15/17 Page: 1 of 4
AGA03941 Final Version: 26 Date Last Modified: 07-Mar-2019
1529 JD COMMUNITY RELATIONS SERVICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 31-May-2022 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 3,285 $26,122.38 $13.630000000
3. Operating Costs ## 3,285
A. Market Rent SubTotal 3,285
7. Security Services

c.  Building Specific Amortized Capital
9. Parking

a.  Structured (number of spaces) #### 2 $1,373.95 $1,177.670000000
B. Agency Rent SubTotal 3,285
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 3,285
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 54

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 3,285 is 2,467 Assigned Usable Space PLUS 818 Common Space. R/U Factor is
1.331591939
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Parking reduction eff 12/15/17 Page: 2 of 4
AGA03941 Final Version: 26 Date Last Modified: 07-Mar-2019
1529 JD COMMUNITY RELATIONS SERVICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 31-May-2022 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 3,285 $44,781.23 $13.630000000
3. Operating Costs ## 3,285
A. Market Rent SubTotal 3,285
9. Parking

a.  Structured (number of spaces) #### 2 $2,426.00 $1,213.000100000
B. Agency Rent SubTotal 3,285
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 3,285
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 54

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 3,285 is 2,467 Assigned Usable Space PLUS 818 Common Space. R/U Factor is
1.331591939
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Parking reduction eff 12/15/17 Page: 3 of 4
AGA03941 Final Version: 26 Date Last Modified: 07-Mar-2019
1529 JD COMMUNITY RELATIONS SERVICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 31-May-2022 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 3,285 $44,781.23 $13.630000000
3. Operating Costs ## 3,285
A. Market Rent SubTotal 3,285
9. Parking

a.  Structured (number of spaces) #### 2 $2,498.78 $1,249.390103000
B. Agency Rent SubTotal 3,285
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 3,285
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 54

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 3,285 is 2,467 Assigned Usable Space PLUS 818 Common Space. R/U Factor is
1.331591939
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Parking reduction eff 12/15/17 Page: 4 of 4
AGA03941 Final Version: 26 Date Last Modified: 07-Mar-2019
1529 JD COMMUNITY RELATIONS SERVICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022 Partial
OA End Date: 31-May-2022 Period: 01-Oct-2021    to   31-May-2022

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 3,285 $29,854.15 $13.630000000
3. Operating Costs ## 3,285
A. Market Rent SubTotal 3,285
9. Parking

a.  Structured (number of spaces) #### 2 $1,715.83 $1,286.871806090
B. Agency Rent SubTotal 3,285
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 3,285
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 54

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 3,285 is 2,467 Assigned Usable Space PLUS 818 Common Space. R/U Factor is
1.331591939
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE) (4746)
And

GENERAL SERVICES ADMINISTRATION

AGA03942 Final Version: 14 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE) (Code 4746) will occupy 0.00 usable ( 0.00
rentable) square feet of space and 3 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 30
months commencing on or about 03/07/2019.

PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE) (Code 4746) will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost and parking escalations.

PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE) (Code 4746) will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. PUBLIC BUILDINGS SERVICE
(REGIONAL OFFICE) is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
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"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
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general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
GSA Mandatory Clauses
Space Utilization for GSA Occupancy
Tenant agency personnel in this space include federal employees and contractors. The utilization rate for
this space will be USF/person. For instructions on how to count personnel, please refer to the GSA directive
OAS P 7005.1 Internal Space Allocation, Design, and Management Policy
Other Mandatory Clauses
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Parking reduction Page: 1 of 3
AGA03942 Final Version: 14 Date Last Modified: 07-Mar-2019
4746 PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 31-Aug-2021 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
A. Market Rent SubTotal 0
9. Parking

a.  Structured (number of spaces) #### 3 $2,060.92 $1,177.670000000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
Amortization Terms (in months) 108
PBS Fee is 0%

#### Structured Parking Escalation Applies
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(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)



Parking reduction Page: 2 of 3
AGA03942 Final Version: 14 Date Last Modified: 07-Mar-2019
4746 PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 31-Aug-2021 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0
9. Parking

a.  Structured (number of spaces) #### 3 $3,639.00 $1,213.000100000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
Amortization Terms (in months) 108
PBS Fee is 0%

#### Structured Parking Escalation Applies
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(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)



Parking reduction Page: 3 of 3
AGA03942 Final Version: 14 Date Last Modified: 07-Mar-2019
4746 PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021 Partial
OA End Date: 31-Aug-2021 Period: 01-Oct-2020    to   31-Aug-2021

Charge Basis Period Charge Annual Rate
A. Market Rent SubTotal 0
9. Parking

a.  Structured (number of spaces) #### 3 $3,435.82 $1,249.390103000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
Amortization Terms (in months) 108
PBS Fee is 0%

#### Structured Parking Escalation Applies
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(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)



Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE) (4746)
And

GENERAL SERVICES ADMINISTRATION

AGA03947 Final Version: 15 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE) (Code 4746) will occupy 0.00 usable ( 0.00
rentable) square feet of space and 2 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 31
months commencing on or about 03/07/2019.

PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE) (Code 4746) will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost and parking escalations.

PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE) (Code 4746) will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. PUBLIC BUILDINGS SERVICE
(REGIONAL OFFICE) is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
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"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this occupancy agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that:

1) For all other types of occupancies and new occupancies prior to October 1, 2011 the tenant agency may
relinquish space upon four (4) months notice. Thus, at any future time, the tenant agency's financial
obligation can be reduced to four (4) months of rent, plus the unamortized balance of any tenant
improvements financed through PBS, plus any rent concession not yet earned.

2) For new occupancies (new space assignments to PBS inventory) as of October 1, 2011 the tenant agency
may relinquish space upon four (4) months' notice at any point after the first twelve (12) months of
occupancy. Thus, after the first twelve (12) months of occupancy, the tenant agency's financial obligation
can be reduced to four (4) months of Rent, plus the unamortized balance of any tenant improvements
financed through PBS, plus any rent concession not yet earned.

Any free Rent or other concession given at the beginning of the occupancy term (for all occupancy types)
must be allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
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Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
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GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
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not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
GSA Mandatory Clauses
Space Utilization for GSA Occupancy
Tenant agency personnel in this space include federal employees and contractors. The utilization rate for
this space will be USF/person. For instructions on how to count personnel, please refer to the GSA directive
OAS P 7005.1 Internal Space Allocation, Design, and Management Policy
Other Mandatory Clauses
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date

      OA #: AGA03947     OA Status: Final     Version: 15     Loc Code: GA1007ZZ

5



Parking Reduction Page: 1 of 3
AGA03947 Final Version: 15 Date Last Modified: 07-Mar-2019
4746 PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2021 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
A. Market Rent SubTotal 0
9. Parking

a.  Structured (number of spaces) #### 2 $1,373.95 $1,177.670000000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
Amortization Terms (in months) 118
PBS Fee is 0%

#### Structured Parking Escalation Applies
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(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)



Parking Reduction Page: 2 of 3
AGA03947 Final Version: 15 Date Last Modified: 07-Mar-2019
4746 PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2021 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0
9. Parking

a.  Structured (number of spaces) #### 2 $2,426.00 $1,213.000100000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
Amortization Terms (in months) 118
PBS Fee is 0%

#### Structured Parking Escalation Applies
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(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)



Parking Reduction Page: 3 of 3
AGA03947 Final Version: 15 Date Last Modified: 07-Mar-2019
4746 PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2021 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0
9. Parking

a.  Structured (number of spaces) #### 2 $2,498.78 $1,249.390103000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
Amortization Terms (in months) 118
PBS Fee is 0%

#### Structured Parking Escalation Applies
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(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)



Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE) (4746)
And

GENERAL SERVICES ADMINISTRATION

AGA03951 Final Version: 13 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE) (Code 4746) will occupy 0.00 usable ( 0.00
rentable) square feet of space and 1 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 31
months commencing on or about 03/07/2019.

PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE) (Code 4746) will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost and parking escalations.

PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE) (Code 4746) will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. PUBLIC BUILDINGS SERVICE
(REGIONAL OFFICE) is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
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"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this occupancy agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that:

1) For all other types of occupancies and new occupancies prior to October 1, 2011 the tenant agency may
relinquish space upon four (4) months notice. Thus, at any future time, the tenant agency's financial
obligation can be reduced to four (4) months of rent, plus the unamortized balance of any tenant
improvements financed through PBS, plus any rent concession not yet earned.

2) For new occupancies (new space assignments to PBS inventory) as of October 1, 2011 the tenant agency
may relinquish space upon four (4) months' notice at any point after the first twelve (12) months of
occupancy. Thus, after the first twelve (12) months of occupancy, the tenant agency's financial obligation
can be reduced to four (4) months of Rent, plus the unamortized balance of any tenant improvements
financed through PBS, plus any rent concession not yet earned.

Any free Rent or other concession given at the beginning of the occupancy term (for all occupancy types)
must be allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.

      OA #: AGA03951     OA Status: Final     Version: 13     Loc Code: GA1007ZZ

2



Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
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GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
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not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
GSA Mandatory Clauses
Space Utilization for GSA Occupancy
Tenant agency personnel in this space include federal employees and contractors. The utilization rate for
this space will be USF/person. For instructions on how to count personnel, please refer to the GSA directive
OAS P 7005.1 Internal Space Allocation, Design, and Management Policy
Other Mandatory Clauses
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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New Occupancy Page: 1 of 3
AGA03951 Final Version: 13 Date Last Modified: 07-Mar-2019
4746 PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2021 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
A. Market Rent SubTotal 0
9. Parking

a.  Structured (number of spaces) #### 1 $686.97 $1,177.670000000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill
H. Total Reimbursable Services Bill
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
Amortization Terms (in months) 120
PBS Fee is 0%

#### Structured Parking Escalation Applies
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(b) 
(5)

(b) (5)
(b) 
(5)(b) (5)
(b) 
(5)(b) (5)
(b) 
(5)(b) 
(5)(b) (5)



New Occupancy Page: 2 of 3
AGA03951 Final Version: 13 Date Last Modified: 07-Mar-2019
4746 PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2021 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0
9. Parking

a.  Structured (number of spaces) #### 1 $1,213.00 $1,213.000100000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill
H. Total Reimbursable Services Bill
I. Total PBS Bill (F+G+H)

Customization Tier 2
Amortization Terms (in months) 120
PBS Fee is 0%

#### Structured Parking Escalation Applies
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(b) 
(5)

(b) (5)
(b) 
(5)(b) (5)
(b) 
(5)(b) (5)
(b) 
(5)(b) 
(5)(b) (5)



New Occupancy Page: 3 of 3
AGA03951 Final Version: 13 Date Last Modified: 07-Mar-2019
4746 PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2021 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0
9. Parking

a.  Structured (number of spaces) #### 1 $1,249.39 $1,249.390103000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill
H. Total Reimbursable Services Bill
I. Total PBS Bill (F+G+H)

Customization Tier 2
Amortization Terms (in months) 120
PBS Fee is 0%

#### Structured Parking Escalation Applies
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(b) 
(5)

(b) (5)
(b) 
(5)(b) (5)
(b) 
(5)(b) (5)
(b) 
(5)(b) 
(5)(b) (5)



Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

FAS - OFFICE SPACE (4742)
And

GENERAL SERVICES ADMINISTRATION

AGA03953 Final Version: 16 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

FAS - OFFICE SPACE (Code 4742) will occupy 0.00 usable ( 0.00 rentable) square feet of space and 4
structured parking spaces and 0 surface parking spaces at SAM NUNN ATLANTA FED. CTR. (GA1007)
located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 34 months commencing on or about
03/07/2019.

FAS - OFFICE SPACE (Code 4742) will pay the General Services Administration rent in accordance with
the attached page(s). The rental will be adjusted annually for operating cost and parking escalations.

FAS - OFFICE SPACE (Code 4742) will pay the General Services Administration additional rent for
prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. FAS - OFFICE SPACE is
responsible for making sure their space request is consistent with any applicable square foot reduction
targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space design standards
that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
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recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
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reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
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included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
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budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Parking Decrease Effective 08/22/2017 Page: 1 of 4
AGA03953 Final Version: 16 Date Last Modified: 07-Mar-2019
4742 FAS - OFFICE SPACE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 08-Jan-2022 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
A. Market Rent SubTotal 0
9. Parking

a.  Structured (number of spaces) #### 4 $2,747.90 $1,177.670000000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill
H. Total Reimbursable Services Bill
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
Amortization Terms (in months) 52
PBS Fee is 0%

#### Structured Parking Escalation Applies
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(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)



Parking Decrease Effective 08/22/2017 Page: 2 of 4
AGA03953 Final Version: 16 Date Last Modified: 07-Mar-2019
4742 FAS - OFFICE SPACE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 08-Jan-2022 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0
9. Parking

a.  Structured (number of spaces) #### 4 $4,852.00 $1,213.000100000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill
H. Total Reimbursable Services Bill
I. Total PBS Bill (F+G+H)

Customization Tier 2
Amortization Terms (in months) 52
PBS Fee is 0%

#### Structured Parking Escalation Applies
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(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)



Parking Decrease Effective 08/22/2017 Page: 3 of 4
AGA03953 Final Version: 16 Date Last Modified: 07-Mar-2019
4742 FAS - OFFICE SPACE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 08-Jan-2022 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0
9. Parking

a.  Structured (number of spaces) #### 4 $4,997.56 $1,249.390103000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill
H. Total Reimbursable Services Bill
I. Total PBS Bill (F+G+H)

Customization Tier 2
Amortization Terms (in months) 52
PBS Fee is 0%

#### Structured Parking Escalation Applies
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(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)



Parking Decrease Effective 08/22/2017 Page: 4 of 4
AGA03953 Final Version: 16 Date Last Modified: 07-Mar-2019
4742 FAS - OFFICE SPACE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022 Partial
OA End Date: 08-Jan-2022 Period: 01-Oct-2021    to   08-Jan-2022

Charge Basis Period Charge Annual Rate
A. Market Rent SubTotal 0
9. Parking

a.  Structured (number of spaces) #### 4 $1,286.87 $1,286.871806090
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill
H. Total Reimbursable Services Bill
I. Total PBS Bill (F+G+H)

Customization Tier 2
Amortization Terms (in months) 52
PBS Fee is 0%

#### Structured Parking Escalation Applies
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(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)



Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

FEDERAL HIGHWAY ADMINISTRATION (6907)
And

GENERAL SERVICES ADMINISTRATION

AGA03967 Final Version: 31 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

FEDERAL HIGHWAY ADMINISTRATION (Code 6907) will occupy 3,581.55 usable ( 4,769.59 rentable)
square feet of space and 0 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 31
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

FEDERAL HIGHWAY ADMINISTRATION (Code 6907) will pay the General Services Administration
rent in accordance with the attached page(s). The rental will be adjusted annually for operating cost.

FEDERAL HIGHWAY ADMINISTRATION (Code 6907) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. FEDERAL HIGHWAY
ADMINISTRATION is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The

1

(b) (5)



recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
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reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
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included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
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budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet,  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.
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Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Reduction of Space Page: 1 of 3
AGA03967 Final Version: 31 Date Last Modified: 07-Mar-2019
6907 FEDERAL HIGHWAY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2021 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 4,770 $37,922.22 $13.630000000
3. Operating Costs ## 4,770
A. Market Rent SubTotal 4,770
7. Security Services

c.  Building Specific Amortized Capital
B. Agency Rent SubTotal 4,770
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 4,770
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 0
## Operating Cost Escalation Applies Amortization Terms (in months) 32

PBS Fee is 0%

Note: ANSI Rentable of 4,770 is 3,582 Assigned Usable Space PLUS 1,188 Common Space. R/U Factor
is 1.331710565
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(b) (5) (b) (5)(b) (5)
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(b) (5) (b) (5)
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(b) (5)

(b) (5)
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Reduction of Space Page: 2 of 3
AGA03967 Final Version: 31 Date Last Modified: 07-Mar-2019
6907 FEDERAL HIGHWAY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2021 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 4,770 $65,009.51 $13.630000000
3. Operating Costs ## 4,770
A. Market Rent SubTotal 4,770
B. Agency Rent SubTotal 4,770
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 4,770
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 0
## Operating Cost Escalation Applies Amortization Terms (in months) 32

PBS Fee is 0%

Note: ANSI Rentable of 4,770 is 3,582 Assigned Usable Space PLUS 1,188 Common Space. R/U Factor
is 1.331710565
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(b) (5) (b) (5)

(b) (5) (b) (5)
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(b) 
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(b) (5)

(b) (5)

(b) (5)

(b) (5)
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Reduction of Space Page: 3 of 3
AGA03967 Final Version: 31 Date Last Modified: 07-Mar-2019
6907 FEDERAL HIGHWAY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2021 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 4,770 $65,009.51 $13.630000000
3. Operating Costs ## 4,770
A. Market Rent SubTotal 4,770
B. Agency Rent SubTotal 4,770
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 4,770
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 0
## Operating Cost Escalation Applies Amortization Terms (in months) 32

PBS Fee is 0%

Note: ANSI Rentable of 4,770 is 3,582 Assigned Usable Space PLUS 1,188 Common Space. R/U Factor
is 1.331710565
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE) (4746)
And

GENERAL SERVICES ADMINISTRATION

AGA03970 Final Version: 13 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE) (Code 4746) will occupy 0.00 usable ( 0.00
rentable) square feet of space and 1 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 32
months commencing on or about 03/07/2019.

PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE) (Code 4746) will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost and parking escalations.

PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE) (Code 4746) will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. PUBLIC BUILDINGS SERVICE
(REGIONAL OFFICE) is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
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general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
GSA Mandatory Clauses
Space Utilization for GSA Occupancy
Tenant agency personnel in this space include federal employees and contractors. The utilization rate for
this space will be USF/person. For instructions on how to count personnel, please refer to the GSA directive
OAS P 7005.1 Internal Space Allocation, Design, and Management Policy
Other Mandatory Clauses
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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New Occupancy Page: 1 of 4
AGA03970 Final Version: 13 Date Last Modified: 07-Mar-2019
4746 PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 31-Oct-2021 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
A. Market Rent SubTotal 0
9. Parking

a.  Structured (number of spaces) #### 1 $686.97 $1,177.670000000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
Amortization Terms (in months) 120
PBS Fee is 0%

#### Structured Parking Escalation Applies
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New Occupancy Page: 2 of 4
AGA03970 Final Version: 13 Date Last Modified: 07-Mar-2019
4746 PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 31-Oct-2021 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0
9. Parking

a.  Structured (number of spaces) #### 1 $1,213.00 $1,213.000100000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
Amortization Terms (in months) 120
PBS Fee is 0%

#### Structured Parking Escalation Applies
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New Occupancy Page: 3 of 4
AGA03970 Final Version: 13 Date Last Modified: 07-Mar-2019
4746 PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 31-Oct-2021 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0
9. Parking

a.  Structured (number of spaces) #### 1 $1,249.39 $1,249.390103000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
Amortization Terms (in months) 120
PBS Fee is 0%

#### Structured Parking Escalation Applies
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New Occupancy Page: 4 of 4
AGA03970 Final Version: 13 Date Last Modified: 07-Mar-2019
4746 PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022 Partial
OA End Date: 31-Oct-2021 Period: 01-Oct-2021    to   31-Oct-2021

Charge Basis Monthly Charge Annual Rate
A. Market Rent SubTotal 0
9. Parking

a.  Structured (number of spaces) #### 1 $107.24 $1,286.871806090
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
Amortization Terms (in months) 120
PBS Fee is 0%

#### Structured Parking Escalation Applies
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

HHS DEPARTMENTAL MANAGEMENT (IG) (7520)
And

GENERAL SERVICES ADMINISTRATION

AGA03971 Final Version: 18 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

HHS DEPARTMENTAL MANAGEMENT (IG) (Code 7520) will occupy 3,511.40 usable ( 4,679.02
rentable) square feet of space and 0 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 14
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is rentable square feet.

HHS DEPARTMENTAL MANAGEMENT (IG) (Code 7520) will pay the General Services Administration
rent in accordance with the attached page(s). The rental will be adjusted annually for operating cost.

HHS DEPARTMENTAL MANAGEMENT (IG) (Code 7520) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. HHS DEPARTMENTAL
MANAGEMENT (IG) is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The

1

(b) (5)



recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
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reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
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included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
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are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet,  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Tenant Improvement Amortization Cost
HHS DEPARTMENTAL MANAGEMENT (IG) (Code 7520) has elected to expend a total of $120,356.00
for their tenant improvements. This amount has been amortized in the rent and is itemized on the Financial
Summary.
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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New Occupancy Page: 1 of 2
AGA03971 Final Version: 18 Date Last Modified: 07-Mar-2019
7520 HHS DEPARTMENTAL MANAGEMENT (IG)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 16-Apr-2020 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 4,679 $38,539.53 $14.120000000
2. Amortized Tenant Improvement Used/General 4,679 $15,076.78 $5.523788000
3. Operating Costs ## 4,679
A. Market Rent SubTotal 4,679
7. Security Services

c.  Building Specific Amortized Capital
B. Agency Rent SubTotal 4,679
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 4,679
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 4,679 is 3,511 Assigned Usable Space PLUS 1,168 Common Space. R/U Factor
is 1.332523706
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New Occupancy Page: 2 of 2
AGA03971 Final Version: 18 Date Last Modified: 07-Mar-2019
7520 HHS DEPARTMENTAL MANAGEMENT (IG)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020 Partial
OA End Date: 16-Apr-2020 Period: 01-Oct-2019    to   16-Apr-2020

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 4,679 $38,539.53 $14.120000000
2. Amortized Tenant Improvement Used/General 4,679 $15,076.78 $5.523788000
3. Operating Costs ## 4,679
A. Market Rent SubTotal 4,679
B. Agency Rent SubTotal 4,679
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 4,679
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 4,679 is 3,511 Assigned Usable Space PLUS 1,168 Common Space. R/U Factor
is 1.332523706
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

AGRICULTURAL MARKETING SERVICE (1203)
And

GENERAL SERVICES ADMINISTRATION

AGA03987 Final Version: 13 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

AGRICULTURAL MARKETING SERVICE (Code 1203) will occupy 0.00 usable ( 0.00 rentable) square
feet of space and 5 structured parking spaces and 0 surface parking spaces at SAM NUNN ATLANTA
FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 31 months
commencing on or about 03/07/2019.

AGRICULTURAL MARKETING SERVICE (Code 1203) will pay the General Services Administration
rent in accordance with the attached page(s). The rental will be adjusted annually for operating cost and
parking escalations.

AGRICULTURAL MARKETING SERVICE (Code 1203) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. AGRICULTURAL MARKETING
SERVICE is responsible for making sure their space request is consistent with any applicable square foot
reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space design
standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
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"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
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summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Parking reduction Page: 1 of 3
AGA03987 Final Version: 13 Date Last Modified: 07-Mar-2019
1203 AGRICULTURAL MARKETING SERVICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2021 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
A. Market Rent SubTotal 0
9. Parking

a.  Structured (number of spaces) #### 5 $3,434.87 $1,177.670000000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 5
Amortization Terms (in months) 36
PBS Fee is 0%

#### Structured Parking Escalation Applies
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(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)



Parking reduction Page: 2 of 3
AGA03987 Final Version: 13 Date Last Modified: 07-Mar-2019
1203 AGRICULTURAL MARKETING SERVICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2021 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0
9. Parking

a.  Structured (number of spaces) #### 5 $6,065.00 $1,213.000100000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 5
Amortization Terms (in months) 36
PBS Fee is 0%

#### Structured Parking Escalation Applies
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(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)



Parking reduction Page: 3 of 3
AGA03987 Final Version: 13 Date Last Modified: 07-Mar-2019
1203 AGRICULTURAL MARKETING SERVICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2021 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0
9. Parking

a.  Structured (number of spaces) #### 5 $6,246.95 $1,249.390103000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 5
Amortization Terms (in months) 36
PBS Fee is 0%

#### Structured Parking Escalation Applies
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(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)



Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE) (4746)
And

GENERAL SERVICES ADMINISTRATION

AGA03990 Final Version: 13 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE) (Code 4746) will occupy 0.00 usable ( 0.00
rentable) square feet of space and 2 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 42
months commencing on or about 03/07/2019.

PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE) (Code 4746) will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost and parking escalations.

PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE) (Code 4746) will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. PUBLIC BUILDINGS SERVICE
(REGIONAL OFFICE) is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
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general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
GSA Mandatory Clauses
Space Utilization for GSA Occupancy
Tenant agency personnel in this space include federal employees and contractors. The utilization rate for
this space will be USF/person. For instructions on how to count personnel, please refer to the GSA directive
OAS P 7005.1 Internal Space Allocation, Design, and Management Policy
Other Mandatory Clauses
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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New Occupancy - Parking Only Page: 1 of 4

AGA03990 Final Version: 13 Date Last
Modified: 07-Mar-2019

4746 PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE)
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 03-Sep-2022 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
A. Market Rent SubTotal 0
9. Parking

a.  Structured (number of spaces) #### 2 $1,373.95 $1,177.670000000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
Amortization Terms (in months) 120
PBS Fee is 0%

#### Structured Parking Escalation Applies
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(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)
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New Occupancy - Parking Only Page: 2 of 4
AGA03990 Final Version: 13 Date Last Modified: 07-Mar-2019
4746 PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 03-Sep-2022 Period:01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0
9. Parking

a.  Structured (number of spaces) #### 2 $2,426.00 $1,213.000100000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
Amortization Terms (in months) 120
PBS Fee is 0%

#### Structured Parking Escalation Applies
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(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)



New Occupancy - Parking Only Page: 3 of 4
AGA03990 Final Version: 13 Date Last Modified: 07-Mar-2019
4746 PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 03-Sep-2022 Period:01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0
9. Parking

a.  Structured (number of spaces) #### 2 $2,498.78 $1,249.390103000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
Amortization Terms (in months) 120
PBS Fee is 0%

#### Structured Parking Escalation Applies
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(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)



New Occupancy - Parking Only Page: 4 of 4
AGA03990 Final Version: 13 Date Last Modified: 07-Mar-2019
4746 PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022 Partial
OA End Date: 03-Sep-2022 Period:01-Oct-2021    to   03-Sep-2022

Charge Basis Period Charge Annual Rate
A. Market Rent SubTotal 0
9. Parking

a.  Structured (number of spaces) #### 2 $2,359.26 $1,286.871806090
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
Amortization Terms (in months) 120
PBS Fee is 0%

#### Structured Parking Escalation Applies
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(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)



Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

SOCIAL SECURITY ADMINISTRATION (2804)
And

GENERAL SERVICES ADMINISTRATION

AGA04006 Final Version: 16 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

SOCIAL SECURITY ADMINISTRATION (Code 2804) will occupy 20,426.02 usable ( 27,216.75
rentable) square feet of space and 0 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 35
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

SOCIAL SECURITY ADMINISTRATION (Code 2804) will pay the General Services Administration rent
in accordance with the attached page(s). The rental will be adjusted annually for operating cost.

SOCIAL SECURITY ADMINISTRATION (Code 2804) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. SOCIAL SECURITY
ADMINISTRATION is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
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recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
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reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
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included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
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are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is rentable square feet, Annual which is further
defined as:

Rentable Space
RSF

Rentable Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Tenant Improvement Amortization Cost
SOCIAL SECURITY ADMINISTRATION (Code 2804) has elected to expend a total of $707,131.00 for
their tenant improvements. This amount has been amortized in the rent and is itemized on the Financial
Summary.
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.
Social Security Administration Mandatory Clauses
Tenant Improvement Terms

The following terms apply to this Occupancy Agreement:

A. General TI Allowance $708,078.20

B. General TI Allowance Expended $707,131.00

C. General TI Allowance Total Repayment $716,133.47

D. Customization TI Allowance $141,615.64

E. Customization TI Allowance Expended $0.00

F. Customization TI Allowance Total Repayment N/A

G. Amortization Start Date 04/29/2017

H. TI Amortization Annual Interest Rate 2.545
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I. TI Amortization Term (Months) 60

J. Total TI Overage/Lump-Sum Payment $0.00

K. Agency Customization Tier 2

L. Construction Index 0.89

Optional Clauses

Ad Hoc Clauses
AGA04006 unamortized TI BA to catch TI up
This BA is because TI will not start until 3 months after start of OA (4/29/17) because all of the space was
not ready yet. Due to space change, the TI reconciliation has to be done manually due to database
limitations. This catches up the unamortized balance of TI for the missing 3 months from beginning of OA.
The BA is based on May monthly preview bill which is $12,563.74 x 3 months = $37,691.22 Total Debit to
Agency

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Phased expansion space Page: 1 of 4
AGA04006 Final Version: 16 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 25-Jan-2022 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 27,217 $216,395.84 $13.630000000
2. Amortized Tenant Improvement Used/General 27,217 $87,946.22 $5.539418000
3. Operating Costs ## 27,217
A. Market Rent SubTotal 27,217
7. Security Services

c.  Building Specific Amortized Capital
B. Agency Rent SubTotal 27,217
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 27,217
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 27,217 is 20,426 Assigned Usable Space PLUS 6,791 Common Space. R/U
Factor is 1.332454899
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Phased expansion space Page: 2 of 4
AGA04006 Final Version: 16 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 25-Jan-2022 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 27,217 $370,964.30 $13.630000000
2. Amortized Tenant Improvement Used/General 27,217 $150,764.95 $5.539418000
3. Operating Costs ## 27,217
A. Market Rent SubTotal 27,217
B. Agency Rent SubTotal 27,217
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 27,217
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 27,217 is 20,426 Assigned Usable Space PLUS 6,791 Common Space. R/U
Factor is 1.332454899
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Phased expansion space Page: 3 of 4
AGA04006 Final Version: 16 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 25-Jan-2022 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 27,217 $370,964.30 $13.630000000
2. Amortized Tenant Improvement Used/General 27,217 $150,764.95 $5.539418000
3. Operating Costs ## 27,217
A. Market Rent SubTotal 27,217
B. Agency Rent SubTotal 27,217
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 27,217
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 27,217 is 20,426 Assigned Usable Space PLUS 6,791 Common Space. R/U
Factor is 1.332454899
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Phased expansion space Page: 4 of 4
AGA04006 Final Version: 16 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022 Partial
OA End Date: 25-Jan-2022 Period: 01-Oct-2021    to   25-Jan-2022

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 27,217 $123,654.77 $13.630000000
2. Amortized Tenant Improvement Used/General 27,217 $50,254.98 $5.539418000
3. Operating Costs ## 27,217
A. Market Rent SubTotal 27,217
B. Agency Rent SubTotal 27,217
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 27,217
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 27,217 is 20,426 Assigned Usable Space PLUS 6,791 Common Space. R/U
Factor is 1.332454899
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

SOCIAL SECURITY ADMINISTRATION (2804)
And

GENERAL SERVICES ADMINISTRATION

AGA04009 Final Version: 17 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

SOCIAL SECURITY ADMINISTRATION (Code 2804) will occupy 17,944.03 usable ( 23,896.25
rentable) square feet of space and 0 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

SOCIAL SECURITY ADMINISTRATION (Code 2804) will pay the General Services Administration rent
in accordance with the attached page(s). The rental will be adjusted annually for operating cost.

SOCIAL SECURITY ADMINISTRATION (Code 2804) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. SOCIAL SECURITY
ADMINISTRATION is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The

1
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recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
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reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
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included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
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budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is rentable square feet,  Annual which is further
defined as:

Rentable Space
RSF

Rentable Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.
Social Security Administration Mandatory Clauses
Tenant Improvement Terms

The following terms apply to this Occupancy Agreement:

A. General TI Allowance $615,049.57

B. General TI Allowance Expended $0.00

C. General TI Allowance Total Repayment N/A

D. Customization TI Allowance $123,009.91

E. Customization TI Allowance Expended $0.00

F. Customization TI Allowance Total Repayment N/A
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G. Amortization Start Date 05/01/2018

H. TI Amortization Annual Interest Rate 2.545

I. TI Amortization Term (Months) 65

J. Total TI Overage/Lump-Sum Payment $0.00

K. Agency Customization Tier 2

L. Construction Index 0.88

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Continuing Occupancy Page: 1 of 5
AGA04009 Final Version: 17 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 23,896 $195,849.68 $14.050000000
3. Operating Costs ## 23,896
A. Market Rent SubTotal 23,896
7. Security Services

c.  Building Specific Amortized Capital
B. Agency Rent SubTotal 23,896
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 23,896
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 65

PBS Fee is 0%

Note: ANSI Rentable of 23,896 is 17,944 Assigned Usable Space PLUS 5,952 Common Space. R/U
Factor is 1.331710565
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Continuing Occupancy Page: 2 of 5
AGA04009 Final Version: 17 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 23,896 $335,742.31 $14.050000000
3. Operating Costs ## 23,896
A. Market Rent SubTotal 23,896
B. Agency Rent SubTotal 23,896
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 23,896
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 65

PBS Fee is 0%

Note: ANSI Rentable of 23,896 is 17,944 Assigned Usable Space PLUS 5,952 Common Space. R/U
Factor is 1.331710565
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Continuing Occupancy Page: 3 of 5
AGA04009 Final Version: 17 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 23,896 $335,742.31 $14.050000000
3. Operating Costs ## 23,896
A. Market Rent SubTotal 23,896
B. Agency Rent SubTotal 23,896
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 23,896
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 65

PBS Fee is 0%

Note: ANSI Rentable of 23,896 is 17,944 Assigned Usable Space PLUS 5,952 Common Space. R/U
Factor is 1.331710565

      OA #: AGA04009     OA Status: Final     Version: 17     Loc Code: GA1007ZZ

9

(b) (5)
(b) (5)

(b) 
(5)

(b) (5)(b) 
(5) (b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)
(b) (5)
(b) (5)

(b) (5)



Continuing Occupancy Page: 4 of 5
AGA04009 Final Version: 17 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 23,896 $335,742.31 $14.050000000
3. Operating Costs ## 23,896
A. Market Rent SubTotal 23,896
B. Agency Rent SubTotal 23,896
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 23,896
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 65

PBS Fee is 0%

Note: ANSI Rentable of 23,896 is 17,944 Assigned Usable Space PLUS 5,952 Common Space. R/U
Factor is 1.331710565
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Continuing Occupancy Page: 5 of 5
AGA04009 Final Version: 17 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 23,896 $335,742.31 $14.050000000
3. Operating Costs ## 23,896
A. Market Rent SubTotal 23,896
B. Agency Rent SubTotal 23,896
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 23,896
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 65

PBS Fee is 0%

Note: ANSI Rentable of 23,896 is 17,944 Assigned Usable Space PLUS 5,952 Common Space. R/U
Factor is 1.331710565
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

SOCIAL SECURITY ADMINISTRATION (2804)
And

GENERAL SERVICES ADMINISTRATION

AGA04011 Final Version: 20 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

SOCIAL SECURITY ADMINISTRATION (Code 2804) will occupy 34,787.19 usable ( 46,354.76
rentable) square feet of space and 0 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

SOCIAL SECURITY ADMINISTRATION (Code 2804) will pay the General Services Administration rent
in accordance with the attached page(s). The rental will be adjusted annually for operating cost.

SOCIAL SECURITY ADMINISTRATION (Code 2804) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. SOCIAL SECURITY
ADMINISTRATION is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The

1
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recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
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reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
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included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
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budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, Annual which is further
defined as:

Rentable Space
RSF

Rentable Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.
Social Security Administration Mandatory Clauses
Tenant Improvement Terms

The following terms apply to this Occupancy Agreement:

A. General TI Allowance $1,192,365.72

B. General TI Allowance Expended $0.00

C. General TI Allowance Total Repayment N/A

D. Customization TI Allowance $238,473.14

E. Customization TI Allowance Expended $0.00

F. Customization TI Allowance Total Repayment N/A
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G. Amortization Start Date 02/14/2018

H. TI Amortization Annual Interest Rate 2.545

I. TI Amortization Term (Months) 68

J. Total TI Overage/Lump-Sum Payment $0.00

K. Agency Customization Tier 2

L. Construction Index 0.88

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Parking decrease Page: 1 of 5
AGA04011 Final Version: 20 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 46,355 $379,915.89 $14.050000000
3. Operating Costs ## 46,355
A. Market Rent SubTotal 46,355
7. Security Services

c.  Building Specific Amortized Capital
B. Agency Rent SubTotal 46,355
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 46,355
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 68

PBS Fee is 0%

Note: ANSI Rentable of 46,355 is 34,787 Assigned Usable Space PLUS 11,568 Common Space. R/U
Factor is 1.332523706
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Parking decrease Page: 2 of 5
AGA04011 Final Version: 20 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 46,355 $651,284.38 $14.050000000
3. Operating Costs ## 46,355
A. Market Rent SubTotal 46,355
B. Agency Rent SubTotal 46,355 $0.00
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 46,355
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 68

PBS Fee is 0%

Note: ANSI Rentable of 46,355 is 34,787 Assigned Usable Space PLUS 11,568 Common Space. R/U
Factor is 1.332523706
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Parking decrease Page: 3 of 5
AGA04011 Final Version: 20 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 46,355 $651,284.38 $14.050000000
3. Operating Costs ## 46,355
A. Market Rent SubTotal 46,355
B. Agency Rent SubTotal 46,355 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 46,355
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 68

PBS Fee is 0%

Note: ANSI Rentable of 46,355 is 34,787 Assigned Usable Space PLUS 11,568 Common Space. R/U
Factor is 1.332523706
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Parking decrease Page: 4 of 5
AGA04011 Final Version: 20 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 46,355 $651,284.38 $14.050000000
3. Operating Costs ## 46,355
A. Market Rent SubTotal 46,355
B. Agency Rent SubTotal 46,355 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 46,355
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 68

PBS Fee is 0%

Note: ANSI Rentable of 46,355 is 34,787 Assigned Usable Space PLUS 11,568 Common Space. R/U
Factor is 1.332523706
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Parking decrease Page: 5 of 5
AGA04011 Final Version: 20 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 46,355 $651,284.38 $14.050000000
3. Operating Costs ## 46,355
A. Market Rent SubTotal 46,355
B. Agency Rent SubTotal 46,355 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 46,355
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 68

PBS Fee is 0%

Note: ANSI Rentable of 46,355 is 34,787 Assigned Usable Space PLUS 11,568 Common Space. R/U
Factor is 1.332523706
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

OFFICE OF APPRENTICESHIP (1633)
And

GENERAL SERVICES ADMINISTRATION

AGA04019 Final Version: 25 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

OFFICE OF APPRENTICESHIP (Code 1633) will occupy 1,956.98 usable ( 2,606.13 rentable) square feet
of space and 0 structured parking spaces and 0 surface parking spaces at SAM NUNN ATLANTA FED.
CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 33 months
commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

OFFICE OF APPRENTICESHIP (Code 1633) will pay the General Services Administration rent in
accordance with the attached page(s). The rental will be adjusted annually for operating cost.

OFFICE OF APPRENTICESHIP (Code 1633) will pay the General Services Administration additional rent
for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. OFFICE OF APPRENTICESHIP is
responsible for making sure their space request is consistent with any applicable square foot reduction
targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space design standards
that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The

1

(b) (5)



recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
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reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
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included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
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are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is rentable square feet,  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Expansion in Space Page: 1 of 4
AGA04019 Final Version: 25 Date Last Modified: 07-Mar-2019
1633 OFFICE OF APPRENTICESHIP

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 18-Nov-2021 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 2,606 $20,720.91 $13.630000000
3. Operating Costs ## 2,606
A. Market Rent SubTotal 2,606
7. Security Services

c.  Building Specific Amortized Capital 2,828
B. Agency Rent SubTotal 2,606
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,606
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 55

PBS Fee is 0%

Note: ANSI Rentable of 2,606 is 1,957 Assigned Usable Space PLUS 649 Common Space. R/U Factor is
1.331710565

      OA #: AGA04019     OA Status: Final     Version: 25     Loc Code: GA1007ZZ

6

(b) (5) (b) (5)
(b) (5)

(b) (5)
(b) (5)

(b) (5)

(b) (5)

(b) (5)
(b) (5)

(b) (5)
(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) 
(5) (

b
) 
(
5
)



Expansion in Space Page: 2 of 4
AGA04019 Final Version: 25 Date Last Modified: 07-Mar-2019
1633 OFFICE OF APPRENTICESHIP

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 18-Nov-2021 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,606 $35,521.55 $13.630000000
3. Operating Costs ## 2,606
A. Market Rent SubTotal 2,606
B. Agency Rent SubTotal 2,606 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,606
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 55

PBS Fee is 0%

Note: ANSI Rentable of 2,606 is 1,957 Assigned Usable Space PLUS 649 Common Space. R/U Factor is
1.331710565
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Expansion in Space Page: 3 of 4
AGA04019 Final Version: 25 Date Last Modified: 07-Mar-2019
1633 OFFICE OF APPRENTICESHIP

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 18-Nov-2021 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,606 $35,521.55 $13.630000000
3. Operating Costs ## 2,606
A. Market Rent SubTotal 2,606
B. Agency Rent SubTotal 2,606 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,606
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 55

PBS Fee is 0%

Note: ANSI Rentable of 2,606 is 1,957 Assigned Usable Space PLUS 649 Common Space. R/U Factor is
1.331710565

      OA #: AGA04019     OA Status: Final     Version: 25     Loc Code: GA1007ZZ

8

(b) (5)
(b) (5)

(b) (5)
(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)
(b) (5)

(b) (5)(b) 
(5)



Expansion in Space Page: 4 of 4
AGA04019 Final Version: 25 Date Last Modified: 07-Mar-2019
1633 OFFICE OF APPRENTICESHIP

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022 Partial
OA End Date: 18-Nov-2021 Period: 01-Oct-2021    to   18-Nov-2021

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 2,606 $5,920.26 $13.630000000
3. Operating Costs ## 2,606
A. Market Rent SubTotal 2,606
B. Agency Rent SubTotal 2,606 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,606
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 55

PBS Fee is 0%

Note: ANSI Rentable of 2,606 is 1,957 Assigned Usable Space PLUS 649 Common Space. R/U Factor is
1.331710565
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

GSA OUTLEASED SPACE (4787)
And

GENERAL SERVICES ADMINISTRATION

AGA04024 Final Version: 5 Date Last Modified: 09-Mar-2018 
GA1007ZZ LGA34033 Extension of Term 

GSA OUTLEASED SPACE (Code 4787) will occupy 542.99 usable ( 724.00 rentable) square feet of space
and 0 structured parking spaces and 0 surface parking spaces at SAM NUNN ATLANTA FED. CTR.
(GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 24 months commencing on
or about 04/01/2017.

GSA OUTLEASED SPACE (Code 4787) will pay the General Services Administration rent in accordance
with the attached page(s).

GSA OUTLEASED SPACE (Code 4787) will pay the General Services Administration additional rent for
prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. GSA OUTLEASED SPACE is
responsible for making sure their space request is consistent with any applicable square foot reduction
targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space design standards
that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
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recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also

      OA #: AGA04024     OA Status: Final     Version: 5     Loc Code: GA1007ZZ

2



reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
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included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
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are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses
Optional Clauses for All Occupancy Agreements
Free Space
Although the maximum requirement for this assignment was  649.00 RSF, the Lessor has included  75.00
RSF of space free of charge which brings the total square footage to  724.00 RSF. The actual square footage
occupied is documented in this OA and will be reflected on the rent bill. However, only  649.00 RSF is
being assessed rent. The blended rates (to accommodate the free space) per rentable square foot are reflected
on the financial summary pages of the OA. If space is returned by the agency prior to expiration of the lease,
an amount of square footage up to the total free space square footage must be returned first, with no
adjustment to the rent, before any paid space can be released. This is the case even if the physical space that
was initially counted as free remains in the tenant's possession.

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Outlease Extension Page: 1 of 3
AGA04024 Final Version: 5 Date Last Modified: 09-Mar-2018
4787 GSA OUTLEASED SPACE

GA1007ZZ LGA34033 Extension of Term
OA Start Date: 01-Apr-2017 Fiscal Year: 2017 Partial
OA End Date: 31-Mar-2019 Period: 01-Apr-2017    to   30-Sep-2017

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 724 $6,275.82 $17.336519000
A. Market Rent SubTotal 724
B. Agency Rent SubTotal 724
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 724
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill
H. Total Reimbursable Services Bill
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
Amortization Terms (in months) 24
PBS Fee is 0%

Note: ANSI Rentable of 724 is 543 Assigned Usable Space PLUS 181 Common Space. R/U Factor is
1.333357889
Note: Although the maximum requirement for this assignment was 649.00 RSF, the Lessor has included
75.00 RSF of space free of charge which brings the total square footage to 724.00 RSF. The actual square
footage occupied is documented in this OA and will be reflected on the rent bill. However, only 649.00
RSF is being assessed rent.
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Outlease Extension Page: 2 of 3
AGA04024 Final Version: 5 Date Last Modified: 09-Mar-2018
4787 GSA OUTLEASED SPACE

GA1007ZZ LGA34033 Extension of Term
OA Start Date: 01-Apr-2017 Fiscal Year: 2018
OA End Date: 31-Mar-2019 Period: 01-Oct-2017    to   30-Sep-2018

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 724 $12,551.64 $17.336519000
A. Market Rent SubTotal 724
B. Agency Rent SubTotal 724
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 724
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill
H. Total Reimbursable Services Bill
I. Total PBS Bill (F+G+H)

Customization Tier 2
Amortization Terms (in months) 24
PBS Fee is 0%

Note: ANSI Rentable of 724 is 543 Assigned Usable Space PLUS 181 Common Space. R/U Factor is
1.333357889
Note: Although the maximum requirement for this assignment was 649.00 RSF, the Lessor has included
75.00 RSF of space free of charge which brings the total square footage to 724.00 RSF. The actual square
footage occupied is documented in this OA and will be reflected on the rent bill. However, only 649.00
RSF is being assessed rent.

      OA #: AGA04024     OA Status: Final     Version: 5     Loc Code: GA1007ZZ

7

(b) (5)
(b) 
(5)(b) 
(5)(b) (5)
(b) 
(5)(b) (5)
(b) 
(5)(b) 
(5)(b) (5)

(b) (5)
(b) (5)



Outlease Extension Page: 3 of 3
AGA04024 Final Version: 5 Date Last Modified: 09-Mar-2018
4787 GSA OUTLEASED SPACE

GA1007ZZ LGA34033 Extension of Term
OA Start Date: 01-Apr-2017 Fiscal Year: 2019 Partial
OA End Date: 31-Mar-2019 Period: 01-Oct-2018    to   31-Mar-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 724 $6,275.82 $17.336519000
A. Market Rent SubTotal 724
B. Agency Rent SubTotal 724 $0.000000000
C. Joint Use SubTotal 0
D. Total Annual Rent (A+B+C) 724
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
Amortization Terms (in months) 24
PBS Fee is 0%

Note: ANSI Rentable of 724 is 543 Assigned Usable Space PLUS 181 Common Space. R/U Factor is
1.333357889
Note: Although the maximum requirement for this assignment was 649.00 RSF, the Lessor has included
75.00 RSF of space free of charge which brings the total square footage to 724.00 RSF. The actual square
footage occupied is documented in this OA and will be reflected on the rent bill. However, only 649.00
RSF is being assessed rent.
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

DHS IMMIGRATION AND CUSTOMS ENFORCEMENT - ICE (7055)
And

GENERAL SERVICES ADMINISTRATION

AGA04062 Final Version: 18 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

DHS IMMIGRATION AND CUSTOMS ENFORCEMENT - ICE (Code 7055) will occupy 1,701.19 usable
( 2,266.88 rentable) square feet of space and 13 structured parking spaces and 0 surface parking spaces at
SAM NUNN ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a
period of 55 months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is rentable square feet.

DHS IMMIGRATION AND CUSTOMS ENFORCEMENT - ICE (Code 7055) will pay the General
Services Administration rent in accordance with the attached page(s). The rental will be adjusted annually
for operating cost and parking escalations.

DHS IMMIGRATION AND CUSTOMS ENFORCEMENT - ICE (Code 7055) will pay the General
Services Administration additional rent for prorated share of joint use space associated with this location, if
any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. DHS IMMIGRATION AND
CUSTOMS ENFORCEMENT - ICE is responsible for making sure their space request is consistent with
any applicable square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing
agency-wide space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
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services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
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to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
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the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
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event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet,  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.
Department of Homeland Security (DHS) Mandatory Clauses
Rent Components
Obligation to Pay Rent
The DHS IMMIGRATION AND CUSTOMS ENFORCEMENT - ICE (Code 7055) obligation to pay Rent
for the space governed by this OA commences upon substantial completion and acceptance of the space by
the GSA project manager. DHS IMMIGRATION AND CUSTOMS ENFORCEMENT - ICE (Code 7055)
will accompany GSA on the walk-through of the space prior to GSA acceptance of the space. (Note: This
clause supersedes any conflicting clauses in the Standard Clauses.)
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Shell Rent
The shell rental rate identified in the OA Financial Summary:

_X_ For owned space, based upon comparable market data is final

Per Square Foot Operating Costs
The per-square-foot base-year operating costs identified in the OA Financial Summary:

_X_ For owned space, based upon comparable market data is final

Tenant Improvement Cost
Whether the assignment is in owned or leased space, if the tenant improvement cost identified in the OA
Financial Summary:

___ Represents the cost of minor improvements in existing space, it is unlikely to change significantly.

___ Is the tenant improvement allowance or a preliminary modification of the tenant allowance, is subject
to change, depending on the actual costs.

___ Is the negotiated total tenant improvement value, it is unlikely to change significantly except for
changes to the scope of the work.

___ Is a buildout-period estimate, is subject to cost adjustments.
___ Is the cost upon completion, may be subject to minor post-construction cost adjustments.

Applicable Terms
The following terms apply to this Occupancy Agreement:

A. General TI Allowance (Total Dollars) $58,309.99

B. General TI Allowance Expended (Total Dollars) $0.00

C. Customization TI Allowance (Total Dollars) $11,662.00

D. Customization TI Allowance Expended (Total Dollars) $0.00

E. TI Amortization Rate (Annual) 0

F. TI Amortization Term (Months) 56

G. Total TI Lump-Sum Payment Buy-Down (Total Dollars) $0.00

H. Customization Tier for this OA 2

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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FY19 rate reset Page: 1 of 5
AGA04062 Final Version: 18 Date Last Modified: 07-Mar-2019
7055 DHS IMMIGRATION AND CUSTOMS ENFORCEMENT - ICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 2,267 $19,081.46 $14.430000000
3. Operating Costs ## 2,267
A. Market Rent SubTotal 2,267
7. Security Services

c.  Building Specific Amortized Capital
9. Parking

a.  Structured (number of spaces) #### 13 $8,930.66 $1,177.670000000
B. Agency Rent SubTotal 2,267
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,267
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 56

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 2,267 is 1,701 Assigned Usable Space PLUS 566 Common Space. R/U Factor is
1.332523709
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FY19 rate reset Page: 2 of 5
AGA04062 Final Version: 18 Date Last Modified: 07-Mar-2019
7055 DHS IMMIGRATION AND CUSTOMS ENFORCEMENT - ICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,267 $32,711.08 $14.430000000
3. Operating Costs ## 2,267
A. Market Rent SubTotal 2,267
9. Parking

a.  Structured (number of spaces) #### 13 $15,769.00 $1,213.000100000
B. Agency Rent SubTotal 2,267
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,267
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 56

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 2,267 is 1,701 Assigned Usable Space PLUS 566 Common Space. R/U Factor is
1.332523709
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FY19 rate reset Page: 3 of 5
AGA04062 Final Version: 18 Date Last Modified: 07-Mar-2019
7055 DHS IMMIGRATION AND CUSTOMS ENFORCEMENT - ICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,267 $32,711.08 $14.430000000
3. Operating Costs ## 2,267
A. Market Rent SubTotal 2,267
9. Parking

a.  Structured (number of spaces) #### 13 $16,242.07 $1,249.390103000
B. Agency Rent SubTotal 2,267
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,267
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 56

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 2,267 is 1,701 Assigned Usable Space PLUS 566 Common Space. R/U Factor is
1.332523709
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FY19 rate reset Page: 4 of 5
AGA04062 Final Version: 18 Date Last Modified: 07-Mar-2019
7055 DHS IMMIGRATION AND CUSTOMS ENFORCEMENT - ICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,267 $32,711.08 $14.430000000
3. Operating Costs ## 2,267
A. Market Rent SubTotal 2,267
9. Parking

a.  Structured (number of spaces) #### 13 $16,729.33 $1,286.871806090
B. Agency Rent SubTotal 2,267
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,267
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 56

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 2,267 is 1,701 Assigned Usable Space PLUS 566 Common Space. R/U Factor is
1.332523709
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FY19 rate reset Page: 5 of 5
AGA04062 Final Version: 18 Date Last Modified: 07-Mar-2019
7055 DHS IMMIGRATION AND CUSTOMS ENFORCEMENT - ICE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 2,267 $32,711.08 $14.430000000
3. Operating Costs ## 2,267
A. Market Rent SubTotal 2,267
9. Parking

a.  Structured (number of spaces) #### 13 $17,231.21 $1,325.477960273
B. Agency Rent SubTotal 2,267
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 2,267
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 56

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 2,267 is 1,701 Assigned Usable Space PLUS 566 Common Space. R/U Factor is
1.332523709
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

FAS - REG 04 FLEET MANAGEMENT FACILITIES (4768)
And

GENERAL SERVICES ADMINISTRATION

AGA04099 Final Version: 8 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

FAS - REG 04 FLEET MANAGEMENT FACILITIES (Code 4768) will occupy 0.00 usable ( 0.00
rentable) square feet of space and 3 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.

FAS - REG 04 FLEET MANAGEMENT FACILITIES (Code 4768) will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost and parking escalations.

FAS - REG 04 FLEET MANAGEMENT FACILITIES (Code 4768) will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. FAS - REG 04 FLEET
MANAGEMENT FACILITIES is responsible for making sure their space request is consistent with any
applicable square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing
agency-wide space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
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general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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New Parking OA Effective
01/30/2015 Page: 1 of 5

AGA04099 Final Version: 8 Date Last
Modified: 07-Mar-2019

4768 FAS - REG 04 FLEET MANAGEMENT
FACILITIES
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 3 $2,060.92 $1,177.670000000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 1
Amortization Terms (in months) 104
PBS Fee is 0%

#### Structured Parking Escalation Applies
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New Parking OA Effective
01/30/2015 Page: 2 of 5

AGA04099 Final Version: 8 Date Last Modified: 07-Mar-2019

4768 FAS - REG 04 FLEET MANAGEMENT
FACILITIES
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period:01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 3 $3,639.00 $1,213.000100000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 1
Amortization Terms (in months) 104
PBS Fee is 0%

#### Structured Parking Escalation Applies
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New Parking OA Effective
01/30/2015 Page: 3 of 5

AGA04099 Final Version: 8 Date Last Modified: 07-Mar-2019

4768 FAS - REG 04 FLEET MANAGEMENT
FACILITIES
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period:01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 3 $3,748.17 $1,249.390103000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 1
Amortization Terms (in months) 104
PBS Fee is 0%

#### Structured Parking Escalation Applies
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New Parking OA Effective
01/30/2015 Page: 4 of 5

AGA04099 Final Version: 8 Date Last Modified: 07-Mar-2019

4768 FAS - REG 04 FLEET MANAGEMENT
FACILITIES
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period:01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 3 $3,860.62 $1,286.871806090
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 1
Amortization Terms (in months) 104
PBS Fee is 0%

#### Structured Parking Escalation Applies
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New Parking OA Effective
01/30/2015 Page: 5 of 5

AGA04099 Final Version: 8 Date Last Modified: 07-Mar-2019

4768 FAS - REG 04 FLEET MANAGEMENT
FACILITIES
GA1007ZZ LGA34033 Fiscal Year Update

OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period:01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 3 $3,976.43 $1,325.477960273
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 1
Amortization Terms (in months) 104
PBS Fee is 0%

#### Structured Parking Escalation Applies
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

SOCIAL SECURITY ADMINISTRATION (2804)
And

GENERAL SERVICES ADMINISTRATION

AGA04102 Final Version: 8 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

SOCIAL SECURITY ADMINISTRATION (Code 2804) will occupy 10,764.40 usable ( 14,343.82
rentable) square feet of space and 0 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

SOCIAL SECURITY ADMINISTRATION (Code 2804) will pay the General Services Administration rent
in accordance with the attached page(s). The rental will be adjusted annually for operating cost.

SOCIAL SECURITY ADMINISTRATION (Code 2804) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. SOCIAL SECURITY
ADMINISTRATION is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The

1

(b) (5)



recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
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reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
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included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
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are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is rentable square feet,  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Tenant Improvement Amortization Cost
SOCIAL SECURITY ADMINISTRATION (Code 2804) has elected to expend a total of $447,783.00 for
their tenant improvements. This amount has been amortized in the rent and is itemized on the Financial
Summary.
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.
Social Security Administration Mandatory Clauses
Tenant Improvement Terms

The following terms apply to this Occupancy Agreement:

A. General TI Allowance $373,153.31

B. General TI Allowance Expended $373,153.31

C. General TI Allowance Total Repayment $397,793.60

D. Customization TI Allowance $74,630.66

E. Customization TI Allowance Expended $74,629.69

F. Customization TI Allowance Total Repayment $79,557.70

G. Amortization Start Date 05/08/2017

      OA #: AGA04102     OA Status: Final     Version: 8     Loc Code: GA1007ZZ

5

(b) (5) (b) (5)

(b) (5)(b) (5)



H. TI Amortization Annual Interest Rate 2.545

I. TI Amortization Term (Months) 60

J. Total TI Overage/Lump-Sum Payment $0.00

K. Agency Customization Tier 2

L. Construction Index 0.89

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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New Occupancy - SSA ODAR Page: 1 of 6
AGA04102 Final Version: 8 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 14,344 $114,045.32 $13.630000000
2. Amortized Tenant Improvement Used/General 14,344 $46,409.25 $5.546550000
3. Operating Costs ## 14,344
A. Market Rent SubTotal 14,344
5. Amortized Tenant Improvement Used/Custom 14,344 $9,281.73 $1.109296000
7. Security Services

c.  Building Specific Amortized Capital
B. Agency Rent SubTotal 14,344
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 14,344
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 14,344 is 10,764 Assigned Usable Space PLUS 3,579 Common Space. R/U
Factor is 1.332523706
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New Occupancy - SSA ODAR Page: 2 of 6
AGA04102 Final Version: 8 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 14,344 $195,506.27 $13.630000000
2. Amortized Tenant Improvement Used/General 14,344 $79,558.71 $5.546550000
3. Operating Costs ## 14,344
A. Market Rent SubTotal 14,344
5. Amortized Tenant Improvement Used/Custom 14,344 $15,911.54 $1.109296000
B. Agency Rent SubTotal 14,344
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 14,344
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 14,344 is 10,764 Assigned Usable Space PLUS 3,579 Common Space. R/U
Factor is 1.332523706
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(b) (5)
(b) (5)

(b) (5)

(b) (5)(b) 
(5) (b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)
(b) (5)



New Occupancy - SSA ODAR Page: 3 of 6
AGA04102 Final Version: 8 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 14,344 $195,506.27 $13.630000000
2. Amortized Tenant Improvement Used/General 14,344 $79,558.71 $5.546550000
3. Operating Costs ## 14,344
A. Market Rent SubTotal 14,344
5. Amortized Tenant Improvement Used/Custom 14,344 $15,911.54 $1.109296000
B. Agency Rent SubTotal 14,344
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 14,344
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 14,344 is 10,764 Assigned Usable Space PLUS 3,579 Common Space. R/U
Factor is 1.332523706
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(b) (5)
(b) (5)

(b) (5)

(b) (5)(b) 
(5) (b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)

(b) (5)
(b) (5)



New Occupancy - SSA ODAR Page: 4 of 6
AGA04102 Final Version: 8 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022 Partial
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Apr-2022

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 14,344 $114,045.32 $13.630000000
2. Amortized Tenant Improvement Used/General 14,344 $46,409.25 $5.546550000
3. Operating Costs ## 14,344
A. Market Rent SubTotal 14,344
5. Amortized Tenant Improvement Used/Custom 14,344 $9,281.73 $1.109296000
B. Agency Rent SubTotal 14,344
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 14,344
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 14,344 is 10,764 Assigned Usable Space PLUS 3,579 Common Space. R/U
Factor is 1.332523706

      OA #: AGA04102     OA Status: Final     Version: 8     Loc Code: GA1007ZZ

10

(b) (5)
(b) (5)

(b) (5)

(b) 
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(b) (5)
(b) (5)

(b) (5)
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(b) (5)

(b) (5)

(b) (5)

(b) (5)
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New Occupancy - SSA ODAR Page: 5 of 6
AGA04102 Final Version: 8 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022 Partial
OA End Date: 30-Sep-2023 Period: 01-May-2022    to   30-Sep-2022

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate TBD#
3. Operating Costs ## 14,344
A. Market Rent SubTotal 14,344
B. Agency Rent SubTotal 14,344
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 14,344
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2

## Operating Cost Escalation Applies Amortization Terms (in
months) 60

PBS Fee is 0%

TBD#Shell Rent Rate (and corresponding Operating Costs) will be reset
to new appraised rates

Note: ANSI Rentable of 14,344 is 10,764 Assigned Usable Space PLUS 3,579 Common Space. R/U
Factor is 1.332523706
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(b) (5)

(b) 
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(b) (5)

(b) (5)

(b) (5)

(b) (5)
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New Occupancy - SSA ODAR Page: 6 of 6
AGA04102 Final Version: 8 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate TBD#
3. Operating Costs ## 14,344
A. Market Rent SubTotal 14,344
B. Agency Rent SubTotal 14,344
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 14,344
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2

## Operating Cost Escalation Applies Amortization Terms (in
months) 60

PBS Fee is 0%

TBD#Shell Rent Rate (and corresponding Operating Costs) will be reset
to new appraised rates

Note: ANSI Rentable of 14,344 is 10,764 Assigned Usable Space PLUS 3,579 Common Space. R/U
Factor is 1.332523706
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

GSA OUTLEASED SPACE (4787)
And

GENERAL SERVICES ADMINISTRATION

AGA04161 Final Version: 3 Date Last Modified: 09-Mar-2018 
GA1007ZZ LGA34033 Extension of Term 

GSA OUTLEASED SPACE (Code 4787) will occupy 0.00 usable ( 0.00 rentable) square feet of space and
1,195 structured parking spaces and 0 surface parking spaces at SAM NUNN ATLANTA FED. CTR.
(GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 48 months commencing on
or about 05/01/2016.

GSA OUTLEASED SPACE (Code 4787) will pay the General Services Administration rent in accordance
with the attached page(s).

GSA OUTLEASED SPACE (Code 4787) will pay the General Services Administration additional rent for
prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. GSA OUTLEASED SPACE is
responsible for making sure their space request is consistent with any applicable square foot reduction
targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space design standards
that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The

1



recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
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reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
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included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
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are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Outlease extension Page: 1 of 5
AGA04161 Final Version: 3 Date Last Modified: 09-Mar-2018
4787 GSA OUTLEASED SPACE

GA1007ZZ LGA34033 Extension of Term
OA Start Date: 01-May-2016 Fiscal Year: 2016 Partial
OA End Date: 30-Apr-2020 Period: 01-May-2016    to   30-Sep-2016

Charge Basis Period Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) 1,195 $153,278.75 $307.840167000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
Amortization Terms (in months) 48
PBS Fee is 0%
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Outlease extension Page: 2 of 5
AGA04161 Final Version: 3 Date Last Modified: 09-Mar-2018
4787 GSA OUTLEASED SPACE

GA1007ZZ LGA34033 Extension of Term
OA Start Date: 01-May-2016 Fiscal Year: 2017
OA End Date: 30-Apr-2020 Period: 01-Oct-2016    to   30-Sep-2017

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) 1,195 $367,869.00 $307.840167000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
Amortization Terms (in months) 48
PBS Fee is 0%
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(b) (5)
(b) 
(5)

(b) (5)

(b) (5)

(b) 
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Outlease extension Page: 3 of 5
AGA04161 Final Version: 3 Date Last Modified: 09-Mar-2018
4787 GSA OUTLEASED SPACE

GA1007ZZ LGA34033 Extension of Term
OA Start Date: 01-May-2016 Fiscal Year: 2018
OA End Date: 30-Apr-2020 Period: 01-Oct-2017    to   30-Sep-2018

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) 1,195 $367,869.00 $307.840167000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
Amortization Terms (in months) 48
PBS Fee is 0%
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Outlease extension Page: 4 of 5
AGA04161 Final Version: 3 Date Last Modified: 09-Mar-2018
4787 GSA OUTLEASED SPACE

GA1007ZZ LGA34033 Extension of Term
OA Start Date: 01-May-2016 Fiscal Year: 2019
OA End Date: 30-Apr-2020 Period: 01-Oct-2018    to   30-Sep-2019

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) 1,195 $367,869.00 $307.840167000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
Amortization Terms (in months) 48
PBS Fee is 0%
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(b) (5)
(b) 
(5)(b) (5)
(b) 
(5)(b) (5)

(b) (5)



Outlease extension Page: 5 of 5
AGA04161 Final Version: 3 Date Last Modified: 09-Mar-2018
4787 GSA OUTLEASED SPACE

GA1007ZZ LGA34033 Extension of Term
OA Start Date: 01-May-2016 Fiscal Year: 2020 Partial
OA End Date: 30-Apr-2020 Period: 01-Oct-2019    to   30-Apr-2020

Charge Basis Period Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) 1,195 $214,590.25 $307.840167000
B. Agency Rent SubTotal 0
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 0
E. Adjustments SubTotal
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
Amortization Terms (in months) 48
PBS Fee is 0%
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

BUREAU OF LABOR STATISTICS (1615)
And

GENERAL SERVICES ADMINISTRATION

AGA04233 Final Version: 6 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

BUREAU OF LABOR STATISTICS (Code 1615) will occupy 13,044.79 usable ( 17,381.59 rentable)
square feet of space and 0 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

BUREAU OF LABOR STATISTICS (Code 1615) will pay the General Services Administration rent in
accordance with the attached page(s). The rental will be adjusted annually for operating cost.

BUREAU OF LABOR STATISTICS (Code 1615) will pay the General Services Administration additional
rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. BUREAU OF LABOR
STATISTICS is responsible for making sure their space request is consistent with any applicable square
foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space
design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The

1

(b) (5)



recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
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reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
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included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
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budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet,  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Tenant Improvement Amortization Cost
BUREAU OF LABOR STATISTICS (Code 1615) has elected to expend a total of $516,890.10 for their
tenant improvements. This amount has been amortized in the rent and is itemized on the Financial
Summary.
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses
AGA04233 BA for Vacant Space recapture
This Billing adjustment is for a credit for Vacant space recapture for tenant improvement costs. The TI costs
are $516,890.10 for 5 years or an annual amount of $111,412.72/12 months which is approximately
$9,284.39 per month credit x 60 months for a total of $557,063.40
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I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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New Occupancy - DOL-BLS Page: 1 of 5
AGA04233 Final Version: 6 Date Last Modified: 07-Mar-2019
1615 BUREAU OF LABOR STATISTICS

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 17,382 $142,456.61 $14.050000000
2. Amortized Tenant Improvement Used/General 17,382 $56,218.67 $5.544652000
3. Operating Costs ## 17,382
A. Market Rent SubTotal 17,382
5. Amortized Tenant Improvement Used/Custom 17,382 $8,772.08 $0.865160000
7. Security Services

c.  Building Specific Amortized Capital
B. Agency Rent SubTotal 17,382
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 17,382
14. Billing Adjustments & Corrections

a.  Current Year
    422644 Other ($64,990.73)

E. Adjustments SubTotal ($64,990.73)
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 17,382 is 13,045 Assigned Usable Space PLUS 4,337 Common Space. R/U
Factor is 1.332454899
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New Occupancy - DOL-BLS Page: 2 of 5
AGA04233 Final Version: 6 Date Last Modified: 07-Mar-2019
1615 BUREAU OF LABOR STATISTICS

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 17,382 $244,211.34 $14.050000000
2. Amortized Tenant Improvement Used/General 17,382 $96,374.87 $5.544652000
3. Operating Costs ## 17,382
A. Market Rent SubTotal 17,382
5. Amortized Tenant Improvement Used/Custom 17,382 $15,037.86 $0.865160000
B. Agency Rent SubTotal 17,382
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 17,382
14. Billing Adjustments & Corrections

a.  Current Year
    422644 Other ($111,412.68)

E. Adjustments SubTotal ($111,412.68)
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 17,382 is 13,045 Assigned Usable Space PLUS 4,337 Common Space. R/U
Factor is 1.332454899
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New Occupancy - DOL-BLS Page: 3 of 5
AGA04233 Final Version: 6 Date Last Modified: 07-Mar-2019
1615 BUREAU OF LABOR STATISTICS

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 17,382 $244,211.34 $14.050000000
2. Amortized Tenant Improvement Used/General 17,382 $96,374.87 $5.544652000
3. Operating Costs ## 17,382
A. Market Rent SubTotal 17,382
5. Amortized Tenant Improvement Used/Custom 17,382 $15,037.86 $0.865160000
B. Agency Rent SubTotal 17,382
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 17,382
14. Billing Adjustments & Corrections

a.  Current Year
    422644 Other ($111,412.68)

E. Adjustments SubTotal ($111,412.68)
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 17,382 is 13,045 Assigned Usable Space PLUS 4,337 Common Space. R/U
Factor is 1.332454899
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New Occupancy - DOL-BLS Page: 4 of 5
AGA04233 Final Version: 6 Date Last Modified: 07-Mar-2019
1615 BUREAU OF LABOR STATISTICS

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 17,382 $244,211.34 $14.050000000
2. Amortized Tenant Improvement Used/General 17,382 $96,374.87 $5.544652000
3. Operating Costs ## 17,382
A. Market Rent SubTotal 17,382
5. Amortized Tenant Improvement Used/Custom 17,382 $15,037.86 $0.865160000
B. Agency Rent SubTotal 17,382
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 17,382
14. Billing Adjustments & Corrections

a.  Current Year
    422644 Other ($111,412.68)

E. Adjustments SubTotal ($111,412.68)
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 17,382 is 13,045 Assigned Usable Space PLUS 4,337 Common Space. R/U
Factor is 1.332454899
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New Occupancy - DOL-BLS Page: 5 of 5
AGA04233 Final Version: 6 Date Last Modified: 07-Mar-2019
1615 BUREAU OF LABOR STATISTICS

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 17,382 $244,211.34 $14.050000000
2. Amortized Tenant Improvement Used/General 17,382 $56,218.67 $3.234380333
3. Operating Costs ## 17,382
A. Market Rent SubTotal 17,382
5. Amortized Tenant Improvement Used/Custom 17,382 $8,772.08 $0.504676667
B. Agency Rent SubTotal 17,382
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 17,382
14. Billing Adjustments & Corrections

a.  Current Year
    422644 Other ($64,990.73)

E. Adjustments SubTotal ($64,990.73)
F. Total Rent Bill(D+E)
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H)

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 17,382 is 13,045 Assigned Usable Space PLUS 4,337 Common Space. R/U
Factor is 1.332454899
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

SOCIAL SECURITY ADMINISTRATION (2804)
And

GENERAL SERVICES ADMINISTRATION

AGA04268 Final Version: 5 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

SOCIAL SECURITY ADMINISTRATION (Code 2804) will occupy 0.00 usable ( 0.00 rentable) square
feet of space and 12 structured parking spaces and 0 surface parking spaces at SAM NUNN ATLANTA
FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55 months
commencing on or about 03/07/2019.

SOCIAL SECURITY ADMINISTRATION (Code 2804) will pay the General Services Administration rent
in accordance with the attached page(s). The rental will be adjusted annually for operating cost and parking
escalations.

SOCIAL SECURITY ADMINISTRATION (Code 2804) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. SOCIAL SECURITY
ADMINISTRATION is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
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"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
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general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.
Social Security Administration Mandatory Clauses
Tenant Improvement Terms

The following terms apply to this Occupancy Agreement:

A. General TI Allowance $0.00

B. General TI Allowance Expended $0.00

C. General TI Allowance Total Repayment N/A

D. Customization TI Allowance $0.00

E. Customization TI Allowance Expended $0.00

F. Customization TI Allowance Total Repayment N/A

G. Amortization Start Date 01/25/2017

H. TI Amortization Annual Interest Rate 0

I. TI Amortization Term (Months) 80

J. Total TI Overage/Lump-Sum Payment $0.00

K. Agency Customization Tier 2

L. Construction Index 0.88

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

      OA #: AGA04268     OA Status: Final     Version: 5     Loc Code: GA1007ZZ

5



Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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New Occupancy Page: 1 of 5
AGA04268 Final Version: 5 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 12 $8,243.69 $1,177.670000000
B. Agency Rent SubTotal 0 $8,243.69
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0 $8,243.69
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $8,243.69
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $8,243.69
J. LUMP SUM ITEMS

Customization Tier 2
Amortization Terms (in months) 80
PBS Fee is 0%

#### Structured Parking Escalation Applies
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New Occupancy Page: 2 of 5
AGA04268 Final Version: 5 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 12 $14,556.00 $1,213.000100000
B. Agency Rent SubTotal 0 $14,556.00
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0 $14,556.00
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $14,556.00
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $14,556.00

Customization Tier 2
Amortization Terms (in months) 80
PBS Fee is 0%

#### Structured Parking Escalation Applies
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New Occupancy Page: 3 of 5
AGA04268 Final Version: 5 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 12 $14,992.68 $1,249.390103000
B. Agency Rent SubTotal 0 $14,992.68
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0 $14,992.68
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $14,992.68
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $14,992.68

Customization Tier 2
Amortization Terms (in months) 80
PBS Fee is 0%

#### Structured Parking Escalation Applies
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New Occupancy Page: 4 of 5
AGA04268 Final Version: 5 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 12 $15,442.46 $1,286.871806090
B. Agency Rent SubTotal 0 $15,442.46
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0 $15,442.46
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $15,442.46
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $15,442.46

Customization Tier 2
Amortization Terms (in months) 80
PBS Fee is 0%

#### Structured Parking Escalation Applies
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New Occupancy Page: 5 of 5
AGA04268 Final Version: 5 Date Last Modified: 07-Mar-2019
2804 SOCIAL SECURITY ADMINISTRATION

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 12 $15,905.74 $1,325.477960273
B. Agency Rent SubTotal 0 $15,905.74
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0 $15,905.74
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $15,905.74
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $15,905.74

Customization Tier 2
Amortization Terms (in months) 80
PBS Fee is 0%

#### Structured Parking Escalation Applies
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

DEPARTMENT OF STATE (1900)
And

GENERAL SERVICES ADMINISTRATION

AGA04269 Final Version: 8 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

DEPARTMENT OF STATE (Code 1900) will occupy 4,385.65 usable ( 5,870.62 rentable) square feet of
space and 11 structured parking spaces and 0 surface parking spaces at SAM NUNN ATLANTA FED.
CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55 months
commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

DEPARTMENT OF STATE (Code 1900) will pay the General Services Administration rent in accordance
with the attached page(s). The rental will be adjusted annually for operating cost and parking escalations.

DEPARTMENT OF STATE (Code 1900) will pay the General Services Administration additional rent for
prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. DEPARTMENT OF STATE is
responsible for making sure their space request is consistent with any applicable square foot reduction
targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space design standards
that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The

1

(b) (5)



recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
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reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
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included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
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budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet,  Annual which is further
defined as:

Rentable Space RSF
Rentable
Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses
AGA04269 customer funded shell
Customer Funded Shell Work: The Public Buildings Act of 1959 provides that only GSA shall construct
public buildings. An appropriation to another federal agency for a public building does not vest the agency
receiving the funds with the authority to construct a public building, simply authority to reimburse GSA for
space and services. GSA is authorized and directed by 40 USC Section 586 to charge for space and services
at rates that approximate commercial charges for comparable space and services. In recognition of the tenant
agency's funding of building shell elements, a rent credit in the monthly amount of $6,914.30 will be
provided in the agency's rent bill for a term of 29_ months after substantial completion, estimated to be
February 2021. The actual amount of the billing adjustment credit is subject to financial reconciliation of
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project costs. If the tenant agency returns all of their space in the building to GSA before the term of the
billing adjustment period ends, unpaid rent credits will be forfeited.

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Correction in parking Page: 1 of 5
AGA04269 Final Version: 8 Date Last Modified: 07-Mar-2019
1900 DEPARTMENT OF STATE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 5,871 $49,415.94 $14.430000000
3. Operating Costs ## 5,871 $ $
A. Market Rent SubTotal 5,871
7. Security Services

c.  Building Specific Amortized Capital
9. Parking

a.  Structured (number of spaces) #### 11 $7,556.72 $1,177.670000000
B. Agency Rent SubTotal
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 5,871 $
14. Billing Adjustments & Corrections

a.  Current Year
    416630 Agency Funded Shell ($48,400.10)

E. Adjustments SubTotal ($
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $
J. LUMP SUM ITEMS

Customization Tier 3
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 5,871 is 4,386 Assigned Usable Space PLUS 1,485 Common Space. R/U Factor
is 1.338596847
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Correction in parking Page: 2 of 5
AGA04269 Final Version: 8 Date Last Modified: 07-Mar-2019
1900 DEPARTMENT OF STATE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 5,871 $84,713.05 $14.430000000
3. Operating Costs ## 5,871
A. Market Rent SubTotal 5,871
9. Parking

a.  Structured (number of spaces) #### 11 $13,343.00 $1,213.000100000
B. Agency Rent SubTotal
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 5,871 $
14. Billing Adjustments & Corrections

a.  Current Year
    416630 Agency Funded Shell ($82,971.60)

E. Adjustments SubTotal ($
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 3
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 5,871 is 4,386 Assigned Usable Space PLUS 1,485 Common Space. R/U Factor
is 1.338596847
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Correction in parking Page: 3 of 5
AGA04269 Final Version: 8 Date Last Modified: 07-Mar-2019
1900 DEPARTMENT OF STATE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 5,871 $84,713.05 $14.430000000
3. Operating Costs ## 5,871
A. Market Rent SubTotal 5,871
9. Parking

a.  Structured (number of spaces) #### 11 $13,743.29 $1,249.390103000
B. Agency Rent SubTotal
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 5,871 $
14. Billing Adjustments & Corrections

a.  Current Year
    416630 Agency Funded Shell ($34,571.50)

E. Adjustments SubTotal ($
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 3
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 5,871 is 4,386 Assigned Usable Space PLUS 1,485 Common Space. R/U Factor
is 1.338596847

      OA #: AGA04269     OA Status: Final     Version: 8     Loc Code: GA1007ZZ

9

(b) (5)
(b) (5)

(b) 
(5)

(b) (5) (b) (5)

(b) 
(5)

(b) (5)
(b) (5)
(b) (5)

(b) (5)
(b) (5)

(b) (5)

(b) (5)
(b) (5)

(b) (5)



Correction in parking Page: 4 of 5
AGA04269 Final Version: 8 Date Last Modified: 07-Mar-2019
1900 DEPARTMENT OF STATE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 5,871 $84,713.05 $14.430000000
3. Operating Costs ## 5,871
A. Market Rent SubTotal 5,871
9. Parking

a.  Structured (number of spaces) #### 11 $14,155.59 $1,286.871806090
B. Agency Rent SubTotal
12. Pro-Rata Joint Use Charges

a.  Building Amenities
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 5,871 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 3
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 5,871 is 4,386 Assigned Usable Space PLUS 1,485 Common Space. R/U Factor
is 1.338596847
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Correction in parking Page: 5 of 5
AGA04269 Final Version: 8 Date Last Modified: 07-Mar-2019
1900 DEPARTMENT OF STATE

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 5,871 $84,713.05 $14.430000000
3. Operating Costs ## 5,871
A. Market Rent SubTotal 5,871
9. Parking

a.  Structured (number of spaces) #### 11 $14,580.26 $1,325.477960273
B. Agency Rent SubTotal
12. Pro-Rata Joint Use Charges

a.  Building Amenities $
C. Joint Use SubTotal
D. Total Annual Rent (A+B+C) 5,871 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 3
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%
#### Structured Parking Escalation Applies

Note: ANSI Rentable of 5,871 is 4,386 Assigned Usable Space PLUS 1,485 Common Space. R/U Factor
is 1.338596847
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

FAS - REG 04 FLEET MANAGEMENT FACILITIES (4768)
And

GENERAL SERVICES ADMINISTRATION

AGA04284 Final Version: 5 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

FAS - REG 04 FLEET MANAGEMENT FACILITIES (Code 4768) will occupy 0.00 usable ( 0.00
rentable) square feet of space and 4 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.

FAS - REG 04 FLEET MANAGEMENT FACILITIES (Code 4768) will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost and parking escalations.

FAS - REG 04 FLEET MANAGEMENT FACILITIES (Code 4768) will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. FAS - REG 04 FLEET
MANAGEMENT FACILITIES is responsible for making sure their space request is consistent with any
applicable square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing
agency-wide space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,

      OA #: AGA04284     OA Status: Final     Version: 5     Loc Code: GA1007ZZ

3



furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
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summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
GSA Mandatory Clauses
Space Utilization for GSA Occupancy
Tenant agency personnel in this space include federal employees and contractors. The utilization rate for
this space will be USF/person. For instructions on how to count personnel, please refer to the GSA directive
OAS P 7005.1 Internal Space Allocation, Design, and Management Policy
Other Mandatory Clauses
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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New Occupancy - parking only Page: 1 of 5
AGA04284 Final Version: 5 Date Last Modified: 07-Mar-2019
4768 FAS - REG 04 FLEET MANAGEMENT FACILITIES

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 4 $2,747.90 $1,177.670000000
B. Agency Rent SubTotal 0 $2,747.90
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0 $2,747.90
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $2,747.90
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $2,747.90
J. LUMP SUM ITEMS

Customization Tier 1
Amortization Terms (in months) 73
PBS Fee is 0%

#### Structured Parking Escalation Applies
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New Occupancy - parking only Page: 2 of 5
AGA04284 Final Version: 5 Date Last Modified: 07-Mar-2019
4768 FAS - REG 04 FLEET MANAGEMENT FACILITIES

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 4 $4,852.00 $1,213.000100000
B. Agency Rent SubTotal 0 $4,852.00
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0 $4,852.00
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $4,852.00
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $4,852.00

Customization Tier 1
Amortization Terms (in months) 73
PBS Fee is 0%

#### Structured Parking Escalation Applies
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New Occupancy - parking only Page: 3 of 5
AGA04284 Final Version: 5 Date Last Modified: 07-Mar-2019
4768 FAS - REG 04 FLEET MANAGEMENT FACILITIES

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 4 $4,997.56 $1,249.390103000
B. Agency Rent SubTotal 0 $4,997.56
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0 $4,997.56
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $4,997.56
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $4,997.56

Customization Tier 1
Amortization Terms (in months) 73
PBS Fee is 0%

#### Structured Parking Escalation Applies
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New Occupancy - parking only Page: 4 of 5
AGA04284 Final Version: 5 Date Last Modified: 07-Mar-2019
4768 FAS - REG 04 FLEET MANAGEMENT FACILITIES

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 4 $5,147.49 $1,286.871806090
B. Agency Rent SubTotal 0 $5,147.49
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0 $5,147.49
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $5,147.49
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $5,147.49

Customization Tier 1
Amortization Terms (in months) 73
PBS Fee is 0%

#### Structured Parking Escalation Applies
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New Occupancy - parking only Page: 5 of 5
AGA04284 Final Version: 5 Date Last Modified: 07-Mar-2019
4768 FAS - REG 04 FLEET MANAGEMENT FACILITIES

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 4 $5,301.91 $1,325.477960273
B. Agency Rent SubTotal 0 $5,301.91
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0 $5,301.91
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $5,301.91
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $5,301.91

Customization Tier 1
Amortization Terms (in months) 73
PBS Fee is 0%

#### Structured Parking Escalation Applies
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE) (4746)
And

GENERAL SERVICES ADMINISTRATION

AGA04300 Final Version: 4 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE) (Code 4746) will occupy 0.00 usable ( 0.00
rentable) square feet of space and 1 structured parking spaces and 0 surface parking spaces at SAM NUNN
ATLANTA FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55
months commencing on or about 03/07/2019.

PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE) (Code 4746) will pay the General Services
Administration rent in accordance with the attached page(s). The rental will be adjusted annually for
operating cost and parking escalations.

PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE) (Code 4746) will pay the General Services
Administration additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. PUBLIC BUILDINGS SERVICE
(REGIONAL OFFICE) is responsible for making sure their space request is consistent with any applicable
square foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide
space design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
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summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
GSA Mandatory Clauses
Space Utilization for GSA Occupancy
Tenant agency personnel in this space include federal employees and contractors. The utilization rate for
this space will be USF/person. For instructions on how to count personnel, please refer to the GSA directive
OAS P 7005.1 Internal Space Allocation, Design, and Management Policy
Other Mandatory Clauses
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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Parking Only Page: 1 of 5
AGA04300 Final Version: 4 Date Last Modified: 07-Mar-2019
4746 PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 1 $686.97 $1,177.670000000
B. Agency Rent SubTotal 0 $686.97
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0 $686.97
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $686.97
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $686.97
J. LUMP SUM ITEMS

Customization Tier 2
Amortization Terms (in months) 71
PBS Fee is 0%

#### Structured Parking Escalation Applies
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Parking Only Page: 2 of 5
AGA04300 Final Version: 4 Date Last Modified: 07-Mar-2019
4746 PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 1 $1,213.00 $1,213.000100000
B. Agency Rent SubTotal 0 $1,213.00
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0 $1,213.00
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $1,213.00
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $1,213.00

Customization Tier 2
Amortization Terms (in months) 71
PBS Fee is 0%

#### Structured Parking Escalation Applies
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Parking Only Page: 3 of 5
AGA04300 Final Version: 4 Date Last Modified: 07-Mar-2019
4746 PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 1 $1,249.39 $1,249.390103000
B. Agency Rent SubTotal 0 $1,249.39
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0 $1,249.39
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $1,249.39
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $1,249.39

Customization Tier 2
Amortization Terms (in months) 71
PBS Fee is 0%

#### Structured Parking Escalation Applies
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Parking Only Page: 4 of 5
AGA04300 Final Version: 4 Date Last Modified: 07-Mar-2019
4746 PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 1 $1,286.87 $1,286.871806090
B. Agency Rent SubTotal 0 $1,286.87
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0 $1,286.87
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $1,286.87
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $1,286.87

Customization Tier 2
Amortization Terms (in months) 71
PBS Fee is 0%

#### Structured Parking Escalation Applies
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Parking Only Page: 5 of 5
AGA04300 Final Version: 4 Date Last Modified: 07-Mar-2019
4746 PUBLIC BUILDINGS SERVICE (REGIONAL OFFICE)

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 1 $1,325.48 $1,325.477960273
B. Agency Rent SubTotal 0 $1,325.48
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0 $1,325.48
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $1,325.48
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $1,325.48

Customization Tier 2
Amortization Terms (in months) 71
PBS Fee is 0%

#### Structured Parking Escalation Applies
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

LD ASST SECY FOR ADM & MGMT (1602)
And

GENERAL SERVICES ADMINISTRATION

AGA04333 Final Version: 3 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

LD ASST SECY FOR ADM & MGMT (Code 1602) will occupy 931.85 usable ( 1,241.65 rentable) square
feet of space and 0 structured parking spaces and 0 surface parking spaces at SAM NUNN ATLANTA
FED. CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55 months
commencing on or about 03/07/2019.
The agency share of Joint Use Spaces is  rentable square feet.

LD ASST SECY FOR ADM & MGMT (Code 1602) will pay the General Services Administration rent in
accordance with the attached page(s). The rental will be adjusted annually for operating cost.

LD ASST SECY FOR ADM & MGMT (Code 1602) will pay the General Services Administration
additional rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. LD ASST SECY FOR ADM &
MGMT is responsible for making sure their space request is consistent with any applicable square foot
reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space design
standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a
"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
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recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
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reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
furniture, computers, etc. However, rent should not start until those personal property items that have been
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included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In
summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
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budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
JU Space Details
The agency share of Joint Use Spaces is  rentable square feet, $  Annual which is further
defined as:

Rentable Space
RSF

Rentable Space
Annual

SAM NUNN ATLANTA FED. CTR. (GA1007), 100
ALABAMA ST SW $

Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title
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New Occupancy Page: 1 of 5
AGA04333 Final Version: 3 Date Last Modified: 07-Mar-2019
1602 LD ASST SECY FOR ADM & MGMT

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
1. Shell Rental Rate

a.  General 1,242 $10,451.59 $14.430000000
3. Operating Costs ## 1,242 $ $
A. Market Rent SubTotal 1,242 $ $
7. Security Services

c.  Building Specific Amortized Capital $ $
B. Agency Rent SubTotal 1,242 $ $
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 1,242 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $
J. LUMP SUM ITEMS

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 1,242 is 932 Assigned Usable Space PLUS 310 Common Space. R/U Factor is
1.332456940
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New Occupancy Page: 2 of 5
AGA04333 Final Version: 3 Date Last Modified: 07-Mar-2019
1602 LD ASST SECY FOR ADM & MGMT

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 1,242 $17,917.01 $14.430000000
3. Operating Costs ## 1,242 $ $
A. Market Rent SubTotal 1,242 $ $
B. Agency Rent SubTotal 1,242 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 1,242 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 1,242 is 932 Assigned Usable Space PLUS 310 Common Space. R/U Factor is
1.332456940
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New Occupancy Page: 3 of 5
AGA04333 Final Version: 3 Date Last Modified: 07-Mar-2019
1602 LD ASST SECY FOR ADM & MGMT

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 1,242 $17,917.01 $14.430000000
3. Operating Costs ## 1,242 $ $
A. Market Rent SubTotal 1,242 $ $
B. Agency Rent SubTotal 1,242 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 1,242 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 1,242 is 932 Assigned Usable Space PLUS 310 Common Space. R/U Factor is
1.332456940
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New Occupancy Page: 4 of 5
AGA04333 Final Version: 3 Date Last Modified: 07-Mar-2019
1602 LD ASST SECY FOR ADM & MGMT

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 1,242 $17,917.01 $14.430000000
3. Operating Costs ## 1,242 $ $
A. Market Rent SubTotal 1,242 $ $
B. Agency Rent SubTotal 1,242 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 1,242 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 1,242 is 932 Assigned Usable Space PLUS 310 Common Space. R/U Factor is
1.332456940
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New Occupancy Page: 5 of 5
AGA04333 Final Version: 3 Date Last Modified: 07-Mar-2019
1602 LD ASST SECY FOR ADM & MGMT

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
1. Shell Rental Rate

a.  General 1,242 $17,917.01 $14.430000000
3. Operating Costs ## 1,242 $ $
A. Market Rent SubTotal 1,242 $ $
B. Agency Rent SubTotal 1,242 $0.00 $0.000000000
12. Pro-Rata Joint Use Charges

a.  Building Amenities $ $
C. Joint Use SubTotal $
D. Total Annual Rent (A+B+C) 1,242 $
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $

Customization Tier 2
## Operating Cost Escalation Applies Amortization Terms (in months) 60

PBS Fee is 0%

Note: ANSI Rentable of 1,242 is 932 Assigned Usable Space PLUS 310 Common Space. R/U Factor is
1.332456940
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Signed Agreement and Financial Summary

OCCUPANCY AGREEMENT
Between

HHS OFFICE OF THE SECRETARY (7501)
And

GENERAL SERVICES ADMINISTRATION

AGA04344 Final Version: 3 Date Last Modified: 07-Mar-2019 
GA1007ZZ LGA34033 Fiscal Year Update 

HHS OFFICE OF THE SECRETARY (Code 7501) will occupy 0.00 usable ( 0.00 rentable) square feet of
space and 19 structured parking spaces and 0 surface parking spaces at SAM NUNN ATLANTA FED.
CTR. (GA1007) located at 100 ALABAMA ST SW, ATLANTA, GA, for a period of 55 months
commencing on or about 03/07/2019.

HHS OFFICE OF THE SECRETARY (Code 7501) will pay the General Services Administration rent in
accordance with the attached page(s). The rental will be adjusted annually for operating cost and parking
escalations.

HHS OFFICE OF THE SECRETARY (Code 7501) will pay the General Services Administration additional
rent for prorated share of joint use space associated with this location, if any.

Additional/reduced services are shown on the attached Occupancy Agreement Financial Summary.

Mandatory Clauses
Promoting Efficient Spending
Reduce the Footprint
The Office of Management and Budget Memorandum, "Promoting Efficient Spending to Support Agency
Operations" issued on May 11, 2012 and Management Procedures Memorandum issued on March 25, 2015,
have established a Reduce the Footprint policy for executive agencies. HHS OFFICE OF THE
SECRETARY is responsible for making sure their space request is consistent with any applicable square
foot reduction targets and can contact TotalWorkplace@gsa.gov for help developing agency-wide space
design standards that optimize their space usage.
Federal Specific Mandatory Clauses
Alterations by Tenant Agency
The tenant agency agrees that it will undertake no alterations to the real property governed by this OA
without prior approval from PBS.
Building Services
Building services to be provided are outlined in the PBS Real Property Customer Guide. Additional or
upgraded services beyond those identified are provided by PBS on a reimbursable basis. Charges for certain
recurring reimbursable services may be billed on the PBS Bill. Recurring charges for overtime utilities,
enhanced custodial services, mechanical O&M HVAC, mechanical O&M Other and additional guard
services are eligible for billing on the PBS Bill provided the tenant agency has been designated as a

1



"participating agency". The charges must be initiated by the tenant agency and renewed annually. The
recurring RWA processing fee will be assessed against each service billed.
Federal Construction
In the case of Federal construction, the parties agree that PBS is responsible for providing the funds
necessary to acquire land (if appropriate), design and construct the building shell, and fund the tenant
agency's tenant improvement allowance. The tenant agency is responsible for any tenant improvement costs
in excess of the tenant improvement allowance. The parties further agree that savings or cost over-runs on
the acquisition of land or the design and construction of building shell will not result in increases or
decreases in the tenant allowance amount, except in the case of prospectus level projects, where bids for the
construction of the shell are over the approved budget. In this case, it is permissible to lower the tenant
allowance in order to increase the shell budget, but only with approval of the tenant agency. The tenant
agency can appeal to the PBS asset manager in cases in which the agency's assigned tenant improvement
allowance is inadequate to provide basic functionality for the space.
Federal Rent Charges
Federal rental charges will consist of a shell rent plus amortized tenant improvements, if applicable. There
may be additional charges for operating expenses, security, joint use, parking, and other space items such as
antennas. In 2017, GSA transitions to 10-year rates for occupancies in buildings where new appraisals are
available. OAs will be transitioned to a 10-year rate as the current shell rate terms expire. The shell or "as
is" rent will be reset every 10 years. For OAs in a building without a new 10-year appraisal, the shell rate or
as is rate will continue to be set for periods up to but not beyond 5 years. These OAs will transition to the
new 10-year rate no later than FY22 as their current rate terms expire. In the case of buildings priced on a
"Return on Investment" approach, the rent attributable to the original shell improvements will remain level
for the duration of the OA. If additional capitalized shell replacements or improvements are made, the Shell
Rent rate will be adjusted every 5 years to reflect the additional investment. Charges for operating expenses,
joint use space, parking, antennas and security may be adjusted on an annual basis.
Financial Terms
While this Occupancy Agreement (OA) addresses financial terms that cover multiple fiscal years, the parties
agree that unless otherwise specified: The tenant agency may relinquish space upon four (4) months notice.
Thus, at any future time, the tenant agency's financial obligation can be reduced to four (4) months of rent,
plus the unamortized balance of any tenant improvements financed through PBS, plus any rent concession
not yet earned. Any free Rent or other concession given at the beginning of the occupancy term must be
allocated on a pro-rata basis over the entire OA term, and the unearned balance repaid to PBS. The tenant's
financial obligations for years beyond the current year do not mature until the later year(s) are reached.
Thus, there is no requirement that the tenant agency certify that current year funds are available to defray
future year obligations. Any free Rent or other concession given at the beginning of the occupancy term (for
all occupancy types) must be allocated on a pro-rata basis over the entire OA term, and the unearned
balance repaid to PBS.

The tenant's financial obligations for years beyond the current year do not mature until the later year(s) are
reached. Thus, there is no requirement that the tenant agency certify that current year funds are available to
defray future year obligations.

The tenant's future years obligation to pay Rent is subject to the availability of funds, but the tenant agrees
to make a good faith effort to meet its obligations as they arise.
Move Cost Responsibilities
At the end of this OA term, if the tenant cannot remain in the space covered by this OA, the tenant is
responsible for funding the physical move to new space. In the event PBS displaces or allows another user
to displace the tenant before the expiration of the OA term, PBS must fund, or require the new user to fund,
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the tenant's physical move, and relocation of the tenant's telecommunications equipment. PBS must also
reimburse, or require the new user to reimburse, the tenant for the undepreciated value of any lump sum
payments the tenant made toward tenant improvements and the Rent differential at the new location until
the displaced agency has time to budget. The Rent differential is calculated on all elements of Rent except
the amortized tenant improvement cost. In the event of a PBS disposal of a building or an approved
prospectus project requiring the agency relocation from this space before the expiration of the OA term,
PBS will fund tenant agency move costs unless PBS has provided 3 years' written notice of the action. In the
event PBS provides 3 years' written notice, the agency is responsible for funding the physical move to new
space.
Obligation to Pay Rent
The Tenant agency's obligation to pay rent for the space governed by this OA commences when both of the
following occur: the space is substantially complete and operationally functional. Occupancy and rent start
will be coordinated with the Tenant.

1. The space is ready for occupancy of personal property, typically the substantial completion date.
Substantial completion is signaled by PBS's acceptance of the space as substantially complete in accordance
with the general construction contract documents. "Substantially complete" and "substantial completion"
mean that the work, the common and other areas of the building, and all other things necessary for the
Government's access to the premises and occupancy, possession, use and enjoyment thereof, as provided in
the general construction contract, have been completed or obtained, excepting only such minor matters as do
not interfere with or materially diminish such access, occupancy, possession, use or enjoyment

. PBS will offer to an authorized representative of the Tenant the opportunity to participate in a
walk-through of the space prior to final acceptance of the space as substantially complete by PBS. The
authorized representative of the Tenant will make himself or herself available so as to not delay the
walk-through of the space. The authorized representatives of PBS and the Tenant will itemize any defects
and omissions (D&Os, or "punch list") of the construction project that will need to be corrected prior to
final contract payment. Provided that the D&Os are minor matters not materially diminishing use of the
space, the authorized representative of PBS, acting on behalf of the Government and its Tenant, will
determine substantial completion.

2. The space is operationally functional. Operationally functional means that the building systems included
in the general construction contract must function and GSA-provided building-specific safety and security
features must be operational. Related space that is necessary for a Tenant to function due to workflow
adjacencies must be complete before rent commences

For large projects that entail phased occupancy of the Tenant's space, rent will commence on the individual
blocks of space when they are substantially complete and operationally functional. The blocks will be added
to the Agency Space Assignment (ASA) incrementally. In the case of phased occupancy with separate
ASAs (example, different Agency/Bureau codes), the rent start date for each ASA will occur when the space
associated with it is substantially complete and operationally functional.

If there is a substantial punch list for the space that would interfere with the Tenant's full access, occupancy,
possession, use and enjoyment of the space, and the Tenant chooses to move in anyway, GSA will negotiate
a rent discount with the Tenant while the punch list work is being completed. If after hours work is required,
GSA will ensure that adequate security is provided while the contractor is in the Tenant's space.

Once the above 'substantially complete' and 'operationally functional' requirements have been met, rent will
commence. GSA does not provide tenant agencies a grace period prior to rent commencement to accomplish
the physical move into the space or to allow for the installation of personal property such as phones,
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furniture, computers, etc. However, rent should not start until those personal property items that have been
included in the General Services Administration's general construction contract, such as telephone and data
systems or audio/video systems, are operational unless the Tenant chooses to move into the space pursuant
to the preceding paragraph.
Occupancy Agreement Iterations
The parties hereby agree that iterations of OAs prepared before completion of a building design, and before
final security/joint use charges are provided, contain preliminary financial terms only. Financial terms in
preliminary OAs are estimates for budgeting purposes, and are updated through additional OA versions as
business terms evolve throughout the space acquisition. Accordingly, execution by the tenant agency on
preliminary OAs constitutes that agency's commitment to the project, and is required prior to PBS awarding
any contract for: design, construction/alterations, and/or a lease. Until site purchase or contract award to a
design architect, the tenant agency has the right to cancel the proposed project without financial obligation.
PBS Services
The services that PBS provides may be found in the fourth edition of the Pricing Desk Guide. Unless PBS
provides otherwise in writing, the cost of these services is included in PBS's rents and fees. Any services
beyond those identified in the Pricing Desk Guide are provided by PBS for an additional charge.
Payment of Tenant Improvements
The tenant agency must pay for tenant improvements in excess of the allowance by RWA. The tenant
agency also has the right to pay lump sum for tenant improvements below the allowance threshold. The
ability to make lump sum payments below the allowance threshold is only available at assignment
inception, and only for the customization component of the allowance in new space. In backfill or relet
space, if the tenant can accept existing tenant improvements "as is" or with modifications, the tenant can
elect to waive all or part of the general allowance. Further, once the tenant allowance is set, if the agency
then wishes to make a lump sum payment for improvements which are charged against the allowance, PBS
cannot accept payments below the allowance threshold by RWA.
OA Renewal
In the event of a continued occupancy after expiration with no additional space and with no additional
tenant improvements provided, the tenant agency will be financially responsible for an extension of this
agreement at the market rates in place at the time of the expiration. The rates and term of the extension will
be set according to the policy at the time of the extension. The tenant agency rights to relinquish space as
specified in this OA remain in effect.
Replacement Responsibilities
The parties agree that PBS is amortizing through a specific charge in Rent the portion of the tenant
improvement allowance the tenant elects to use. The tenant has funding responsibility for replacement,
renewal or alteration of tenant improvements. PBS is responsible for replacement and renewal of all
building shell elements.
Tenant Agency Move
In the event the space covered by this OA involves a tenant agency move, once a design and construction
schedule has been established it must be incorporated into this OA. Once part of this OA, the schedule
becomes binding upon the tenant agency as well as upon PBS. Delay in project completion caused by either
a) tenant agency failure to meet the review and approval times provided in the construction schedule, or b)
tenant changes to project scope, will be borne by the tenant agency. As a consequence of tenant-caused
delay, PBS may decline to postpone the scheduled substantial completion date (thereby advancing Rent
commencement for the space) by the duration of the tenant-caused delay, on a day-to-day basis; this may
result in rent charges at two locations simultaneously for the tenant. Additional direct expenses caused
through tenant-caused delay or changes in project scope are chargeable against the tenant allowance; in the
event the tenant allowance has been exhausted, the tenant must pay the lump sum cost by RWA. In

      OA #: AGA04344     OA Status: Final     Version: 3     Loc Code: GA1007ZZ

4



summary, the tenant is responsible for the delay claim of the affected contractor and for rent that GSA
budgeted to start on the date included in the Occupancy Agreement. If partial occupancy of the building is
not possible due to one agency change, that agency is liable for the other tenant's rent who are unable to
occupy their space on the date contained in their Occupancy Agreement. The rent start date should be
adjusted for delay of occupancy caused by PBS failing to deliver the real property on time. The rent start
date should not be adjusted for delay of occupancy caused by a GSA contractor failing to install personal
property on time with one exception. For those personal property items that have been included in the
general construction contract, such as telephone and data systems, or audio/video systems, and the systems
are not ready, the rent start date should be adjusted. Delayed furniture delivery and installation, which is not
part of the general construction contract, is not reason for delaying the rent start date. In its role as building
owner, PBS may also be the cause of delay. Expenses associated with PBS-caused delay incurred by the
tenant, for such things as additional storage for furniture, re-procurement expense, or additional consulting
fees, will be credited against the tenant's rent obligation to PBS for the new space. In the case of excusable
delay (e.g., force majeure or any other delay the cause of which is beyond the reasonable control of either
PBS or the tenant agency), neither PBS nor the tenant agency may pursue the other for the consequences of
the delay.
Environmental and Safety Standards and Regulations
The tenant agency will comply with all applicable Federal, State, and local environmental, health & safety
laws and regulations, such as but not limited to those issued by the U.S. Environmental Protection Agency
(EPA) under Title 40 of the Code of Federal Regulations (CFR); the U.S. Occupational Safety and Health
Administration (OSHA) under Title 29 of the CFR; the Federal Management Regulation sections that relate
to safety and environmental management (41 CFR part 102-80, subpart B); and all applicable laws and
regulations set by State and local regulatory agencies.
Other Mandatory Clauses
Security Services
Beginning in FY 2005, payment for FPS provided Basic and Building Specific Operating Security will be
made to the Federal Protective Service (FPS), Department of Homeland Security (DHS) and will be
separate from rental payments to GSA (OMB Object Class 23.1). Charges for FPS provided security are
determined by, and may be obtained from, FPS.

Optional Clauses

Ad Hoc Clauses

I agree to the initial terms with the understanding modifications will be made over time.

Approved Approved

Agency Representative GSA Representative

Title Title

Date Date
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New Parking Only OA Page: 1 of 5
AGA04344 Final Version: 3 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2019 Partial
OA End Date: 30-Sep-2023 Period: 07-Mar-2019    to   30-Sep-2019

Charge Basis Period Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 19 $13,052.51 $1,177.670000000
B. Agency Rent SubTotal 0 $13,052.51
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0 $13,052.51
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $13,052.51
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $13,052.51
J. LUMP SUM ITEMS

Customization Tier 2
Amortization Terms (in months) 59
PBS Fee is 0%

#### Structured Parking Escalation Applies
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New Parking Only OA Page: 2 of 5
AGA04344 Final Version: 3 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2020
OA End Date: 30-Sep-2023 Period: 01-Oct-2019    to   30-Sep-2020

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 19 $23,047.00 $1,213.000100000
B. Agency Rent SubTotal 0 $23,047.00
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0 $23,047.00
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $23,047.00
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $23,047.00

Customization Tier 2
Amortization Terms (in months) 59
PBS Fee is 0%

#### Structured Parking Escalation Applies
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New Parking Only OA Page: 3 of 5
AGA04344 Final Version: 3 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2021
OA End Date: 30-Sep-2023 Period: 01-Oct-2020    to   30-Sep-2021

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 19 $23,738.41 $1,249.390103000
B. Agency Rent SubTotal 0 $23,738.41
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0 $23,738.41
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $23,738.41
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $23,738.41

Customization Tier 2
Amortization Terms (in months) 59
PBS Fee is 0%

#### Structured Parking Escalation Applies
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New Parking Only OA Page: 4 of 5
AGA04344 Final Version: 3 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2022
OA End Date: 30-Sep-2023 Period: 01-Oct-2021    to   30-Sep-2022

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 19 $24,450.56 $1,286.871806090
B. Agency Rent SubTotal 0 $24,450.56
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0 $24,450.56
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $24,450.56
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $24,450.56

Customization Tier 2
Amortization Terms (in months) 59
PBS Fee is 0%

#### Structured Parking Escalation Applies
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New Parking Only OA Page: 5 of 5
AGA04344 Final Version: 3 Date Last Modified: 07-Mar-2019
7501 HHS OFFICE OF THE SECRETARY

GA1007ZZ LGA34033 Fiscal Year Update
OA Start Date: 07-Mar-2019 Fiscal Year: 2023
OA End Date: 30-Sep-2023 Period: 01-Oct-2022    to   30-Sep-2023

Charge Basis Annual Charge Annual Rate
A. Market Rent SubTotal 0 $0.00
9. Parking

a.  Structured (number of spaces) #### 19 $25,184.08 $1,325.477960273
B. Agency Rent SubTotal 0 $25,184.08
C. Joint Use SubTotal $0.00
D. Total Annual Rent (A+B+C) 0 $25,184.08
E. Adjustments SubTotal $0.00
F. Total Rent Bill(D+E) $25,184.08
G. Total Antenna Bill $0.00
H. Total Reimbursable Services Bill $0.00
I. Total PBS Bill (F+G+H) $25,184.08

Customization Tier 2
Amortization Terms (in months) 59
PBS Fee is 0%

#### Structured Parking Escalation Applies
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